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SECTION B - SUPPLIES OR SERVICES/PRICES

B.1 TYPE OF CONTRACT

This is a Cost-Plus-Award Fee Contract for follow-on Environmental Technical Services at the
Portsmouth Gaseous Diffusion Plant (GDP) at the U.S. Department of Energy (DOE)
Environmental Management (EM) Portsmouth/Paducah Project Office (PPPO). This contract
has a three (3) year base period and one (1) two-year option period. The contract applies
performance-based contracting approaches and expects the Contractor to implement
techniques that emphasize safe, efficient and measurable results.

B.2 ITEM(S) BEING ACQUIRED

(a) The Contractor shall, in accordance with the terms of this Contract, provide all personnel
and materials (except as may be expressly set forth in this contract as furnished by the
government) and do all things necessary for, or incident to, providing its best efforts to
perform all requirements of this Contract.

(b) The Contract consists of the work scope identified in the Performance Work Statement
(PWS) as described in Section C.

(c) The contract consists of the following Contract Line ltem Numbers (CLINSs):

B.3

B.4

. Total Cost Plus
CLIN CLIN Title Estimated Cost | 1otal Available Available Award
Award Fee
Fee
001 Contract Transition To Be Inserted By To Be Inserted By
Offeror Offeror
Base Period: To Be Inserted By To Be Inserted B To Be Inserted B
002 Environmental Technical Offeror Offeror y Offeror y
Services
Option Period:
003 Environmental Technical To Be Inserted By To Be Inserted By To Be Inserted By
Services Offeror Offeror Offeror

(d) The period of performance for CLINs 001-003 will be in accordance with Section F
clause entitled, Contract Term. No fee is payable during the contract transition period.
The Government may unilaterally exercise the Option Period pursuant to the Section |
clause entitled, FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000).

OBLIGATION AND AVAILABILITY OF FUNDS

Pursuant to the Section | Clause entitled, FAR 52.232-22, Limitation of Funds (Apr 1984), total
funds in the amount of [amount to be inserted at the time of Contract award] have been
allotted for obligation and are available for payment of services provided from the effective
date of this Contract through [period to be inserted at the time of Contract award.

AWARD FEE

(@) There is no base fee for this Contract.
period can be earned through objective and/or subjective award fee criteria.

The Total Available Award Fee for the contract
The

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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subjective criteria are established in the Performance Evaluation Management Plan
(PEMP) found in Section J, Attachment J-5.

(b) The amount of earned Award Fee shall be unilaterally determined by DOE's Fee
Determination Official (FDO) annually. This determination shall be based upon the
evaluation of the contractor's performance, as measured against the PEMP. The PEMP,
to remain consistent with the Performance Work Statement, may be revised during the
contract period of performance.

() Any unearned Award Fee from each evaluation period will not be eligible to be earned in
any future period(s) and the value of unearned fee will be removed from the contract
once the award fee amount is determined.

(d) Provisional payment of a proportional quarterly amount equivalent to seventy-five
percent (75%) of the available award fee for the period will be allowed. Immediately
upon the Contracting Officer’s unilateral modification of the contract to reflect the FDO’s
final determination of award fee, the Contractor may bill any amount not previously paid
or must repay any excess amount paid.

FINAL FEE DETERMINATION

(a) Upon successful completion of work as specified in Section C, the Contracting Officer
shall determine the total fee earned by the Contractor consistent with Performance
Evaluation Management Plan (PEMP) found in Section J, Attachment J-5, and any
reductions made under any other clause of the contract. If the amount of the total fee
earned is less than the total amount of all fee payments previously made to the
Contractor, the Contractor shall reimburse DOE the difference. The difference is subject
to Section | clause entitled, FAR Clause 52.232-17, Interest (JUN 1996). If the amount
of total fee earned is more than the total amount of all prior fee payments previously
made to the Contractor, DOE shall pay the Contractor the difference.

(b) Termination. If this contract is terminated in its entirety, fee shall be payable to the
Contractor consistent with paragraph (a) above. Nothing in this paragraph shall limit or
restrict the application of Section | clause entitled, FAR Clause 52.249-6, Termination
(Cost-Reimbursement) (May 2004).

AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT

(a) Contract transition is from the effective date of the contract through the issuance of the
Notice to Proceed (NTP) by DOE. The transition period is estimated to be thirty (30)
days or less. Upon issuance of the NTP, the Contractor shall assume full responsibility
of the contract requirements. During the transition period, the Contractor shall perform
those activities necessary to be prepared to assume full responsibility for the contract
requirements. During the transition period, the Contractor shall bring to the site its
management team and other staff necessary to plan and conduct those activities that
provide for an orderly transfer of responsibilities and accountability. The Contractor shall
coordinate its activities with DOE and the incumbent Contractor so as to accomplish
these activities in a manner that will provide an effective transition of personnel and work
activities while minimizing the cost of this effort.

(b) The Contractor shall put into place any agreements it deems necessary between it and
other site contractors/subcontractors for provision of services. Any agreement that
requires DOE consent will be subject to a 14-day review and approval period.
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(c) Alltransition costs shall be included in the Total Estimated Contract Cost of this contract.
No fee is payable during the transition period (see Section B clause entitled Item(s)
Being Acquired).

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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SECTION C - DESCRIPTION/SPECIFICATIONS

PERFORMANCE WORK STATEMENT

GENERAL AND BACKGROUND INFORMATION

Established in 1989, the DOE Office of Environmental Management (EM) is charged with
addressing the environmental legacy of over 50 years of nuclear weapons production and
government sponsored research. In order to continue and build upon the momentum of the
first 20 years of the EM program, and within the broader context and in support of
Administration and Departmental policies, strategies, and initiatives, EM has developed the
“Annual FY2012 Performance Agreement with the Assistant Secretary.” The document
builds upon and integrates DOE Management Principles, EM Core Values, EM Priorities,
EM’s vision, and EM’s mission by establishing the following goals for FY 2012:

Goal 1: Improve safety and quality performance towards a goal of zero accidents, incidents,
and defects and continue to improve the EM Complex-Wide Safety Culture.
Goal 2: Reduce the life cycle cost and accelerate the cleanup of the Cold War legacy.

Goal 3: Improve project, budget, and contract management with the objective of delivering
results on time, within cost, and with world-class technical competencies.

Goal 4: Achieve excellence in management and leadership with the objective of making EM
an Employer of choice in the Federal Government.

Goal 5: Execute the EM Mission in a Sustainable Manner

In the performance of this contract, the Contractor shall support and implement actions to
further the achievement of the above goals.

The Portsmouth GDP, on a 3,778 acre site located near Piketon Ohio, was constructed by
the Atomic Energy Commission in the 1950’s to enrich the fissionable isotope of uranium. In
2000-2001, it was determined the enrichment operations at the Portsmouth site would cease
and the plant went into Cold Standby until 2005 when the plant was placed into Cold Shut-
Down. At that time, remediation activities began and a PPPO was established in Lexington,
Kentucky to manage the cleanup at the site in Piketon, Ohio. Ongoing remediation activities
are being conducted in accordance with a State of Ohio Consent Decree issued in August
1989, as amended from the State of Ohio Environmental Protection Agency (OEPA) and an
Administrative Consent Order from the U.S. Environmental Protection Agency (USEPA)
Region V. In 2010, a contract was issued for Decontamination and Decommissioning (D&D)
of the site pursuant to the Consent Decree and Consent Order.

SCOPE OF WORK

The PPPO requires Environmental Technical Services (ETS) at the Portsmouth GDP site,
Piketon Ohio, to support the mission of Decontamination and Decommissioning (D&D) and
support DOE in the management, oversight and integration of various prime, performance
based site contracts.

The Contractor will provide DOE a full range of environmental, engineering and technical
support, to include the performance of project and contract management and administrative
activities to support the implementation and management of the D&D project and related
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activities. The services, defined in this PWS are primarily to take place at this DOE
Portsmouth site.

The Contractor shall perform ETS support, programmatic and administrative functions at the
GDP site, including but not limited to planning, scheduling, evaluating, verifying, advising,
observing, reporting, monitoring, integrating, managing and oversight of required activities to
support the successful management of site contractors and the DOE mission. In addition to
the work described herein, the Contractor may be requested by DOE to perform related
special project activities to support achievement of critical objectives.

The Contractor staff, in the related required technical areas, shall be knowledgeable of
existing and updated Federal, State and Local Regulations and DOE Orders, Directives and
Policies as well as the administrative requirements of traditional Non-Management and
Operations (M&QO) cost reimbursement contracts, inclusive of contract change control, to
provide recommendations and perform effective oversight support.

The Contractor shall support DOE to ensure all site contractors and tenants comply with
applicable contractual requirements, DOE Orders, Directives and Policies, as well as
Federal and State Regulations.

The Contractor shall provide Subject Matter Experts (SME) to coordinate and support
internal and external DOE audits and inquires (e.g., Internal Assessment, External
Assessment, Accident Investigation, and Quality Assurance), as needed.

The Contractor shall provide direct field observation and surveillance support for daily field
operations to assist DOE with its oversight activities of the site Contractors to ensure safe
and compliant work execution.

The Contractor is expected to have personnel physically located at the PPPO office in
Piketon, Ohio to support the aforementioned activities.

The Contractor shall perform mission related support activities, including preparation and
submittal of deliverables and reports in subject matters as follows:

Program Management

Planning and Integration

Environmental Safety and Health (ES&H) and Quality Assurance (QA)
Waste Management

Regulatory Support

Investment Recovery

Nuclear Material Disposition and Nuclear Safety

Environmental Restoration and Regulatory Compliance

D&D Oversight and Infrastructure Support

Technical and Administrative Services

The Contractor shall fully support DOE in this mission.

All data and information collected and all reports, deliverables, and documentation related to
the work performed are Government owned and shall be marked in accordance with Section
D of the contract.

C.3 WORK DESCRIPTION
C.3.1 Contract Transition
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During the transition period, as specified in the clause in Section F entitled “Contract Term,”
the Contractor shall perform those activities that are necessary to transition work from the
incumbent contractor in a manner that (1) assures that all work for which the Contractor is
responsible under the contract is continued without disruption; (2) provides for an orderly
transfer of resources, responsibilities, and accountability from the incumbent contractor; and
(3) provides for the ability of the Contractor to perform the work in an efficient, effective, and
safe manner. The Contractor is responsible for providing all necessary personnel and
logistical support (office space, computers, telephone, etc.) during the transition period,
unless specifically directed otherwise by the Contracting Officer. All Key Personnel
designated in Section H clause entitled “Key Personnel’ shall report to the site upon the
effective date of the contract to support all contract transition activities.

The Contract shall develop for DOE approval a transition plan and budget. The plan shall
include a schedule of major activities, and address at a minimum:

Communication process among DOE and the incumbent Contractor;

Identification of key transition issues and milestones;

Identification of a transition team (inclusive of consultants and teaming members, if any);
Approach to minimizing impacts on continuity of operations;

Assumption of the support services;

Staffing ramp up and human resource management;

Development of any interface agreement with other site contractors in accordance with
Section J, Attachment J-8, Shared Site Services and Interface Requirements Matrix; and
e Approach to ensure compliance with DOE Orders for Worker Safety and Health Program
and Quality Assurance Plan in accordance with Section C.3.4 Environmental Safety and
Health (ES&H)/Quality Assurance (QA).

After completion of the transition activities contained in the approved transition plan and
such other transition activities as may be authorized or directed by the Contracting Officer,
the Contractor shall notify the Contracting Officer in writing that it is ready to assume full
responsibility for the work. Upon issue of the Notice to Proceed (NTP) from the Contracting
Officer, the Contractor shall assume full responsibility for the work the day after the issuance
of the NTP.

Program Management

Program Management encompasses the Contractor staff required to manage and direct
resources in executing the ETS scope of work and achieve contract requirements. This
includes program management, planning and integration, business systems integration,
technical services and resource management, and contract business management.
Program management also includes supporting site interactions with outside entities to
include Congressional staffers, DOE Headquarters (HQ), Federal, State and Local Site
Regulators, Site Contractors and Grant participants, and other DOE Stakeholders as
required.

Key Staff Responsibilities

The Contractor shall align the ETS functional responsibilities by Work Breakdown Structure
(WBS) with the contract scope of work and align management personnel, titles to be
determined by the Contractor, with the DOE site managers. This functional alignment will
allow the sharing of the Contractor resources across assigned projects.
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The Contractor shall appoint a Program Director (PD) who shall serve as the primary
interface to the DOE Contracting Officer (CO) and Contracting Officer Representative (COR)
and shall have supervisory control over staff assigned to perform work under this contract.
The program organization shall be led by key staff such as PD, who will maintain the
authority and reporting responsibilities for all program, business, and contract related
matters.

The Project Managers (PM) who will be responsible for assigned projects or areas as
defined herein, and Functional Managers (FM) who will lead the cadre of core staff in
performance of the assigned projects. The PM, FM and core staff, or other titled
organizational staffers, shall report directly to the PD.

The PD shall develop work and staffing plans for all assigned work efforts and provide
monthly status reports on all activities to the COR or other represented as assigned. The
PD shall ensure completion of non-disclosure agreements of assigned personnel.

The PD shall develop an Annual Work Plan with detailed activities to outline what will be
achieved during the year in order to achieve specific results with anticipated outcomes, the
activities to be performed toward achieving the anticipated outcomes, the time frame
involved, those responsible for performing the activities, and what each activity entails. The
PD may be required to provide senior level risk support to DOE through environmental,
engineering and technical analysis and reviews of documents and issues related to the
Portsmouth Site Director. This support may require periodic travel to PPPO Lexington,
Kentucky, or other locations as assigned for coordination and meetings.

C.3.2.2 Stakeholder Involvement

The Contractor shall support DOE interactions with Congressional staffers, DOE HQ,
Federal, State and Local Site Regulators, Site Contractors and Grant participants, and other
DOE Stakeholders as required. Support may include communications with DOE/EM and
Portsmouth Site Specific Advisory Boards (SSABs), development of the annual SSAB Work
Plan, the community reuse and property transfer stakeholders, researching and supporting
responses to Freedom of Information Act (FOIA) requests and Congressional inquiries,
performing and maintaining DOE web site development, and other stakeholder support as
assigned. Stakeholder involvement is vitally important to the mission and crosses all
functional requirements of the contract. Support may include the development, review, and
coordination of the Stakeholder Involvement Plan, work plans, presentations, agendas,
action items, meeting minutes, logistical support, responding to site-wide information
requests, FOIA requests, reports (i.e., Stakeholder Involvement Report), DOE Portsmouth
website, and recommendations. The Contractor will be required to facilitate, coordinate and
attend meetings and resolve action items. Various community relations programs shall be
developed to include presentations to area schools, civic groups and local officials. Tours
shall be coordinated and conducted. Internal and external requests for information and
required responses will be developed, coordinated and submitted in a timely manner.

C.3.2.3 Grant Management

The Contractor shall provide support to DOE for the implementation and management of
site specific grants, development and review of technical reports, participate in project
meetings and provide information as directed. The support will include attending of weekly
or monthly meetings between the stakeholders to include the grant principals, the public and
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DOE. Reports (e.g., Grant Management Report), meeting minutes and action item
resolution shall be accomplished (e.g., Ohio EPA grant, and Ohio University grant).

C.3.3 Planning and Integration

The Contractor shall support DOE in planning and integration of all DOE site contracts to
include baseline integration and oversight, fiscal planning, and analysis of projects. Impact
analyses of current projects/programs regarding the issuance of new and revised Federal,
State, Local or DOE publications (e.g., orders, directives, policies, guides, notices, and
manuals) shall be accomplished.

C.3.3.1 Program Management and Control

The Contractor shall support DOE in performing project management and control such as
maintaining project oversight control systems, performing risk analysis, preparing and/or
reviewing technical documents, plans, and project reports (e.g., Earned Value Management
System (EVMS), Performance Measurement Baseline (PMB), invoices, and cost reports) in
accordance with DOE Orders, Directives, Policies and Office of Management and Budget
(OMB) Circulars. The Contractor shall assist DOE with the consolidation, integration, and
analysis of data and information from the various projects and contracts (e.g., Weekly
Activity and Oversight Assessment Report).

The Contractor shall maintain established site-wide database systems in support of the DOE
oversight activities. The Contractor shall support all systems having the capability (e.g.,
systems and tools) to fully integrate and consolidate information using electronic data
transfer of all site contractor financial accounting systems in order to attain overall cost
reporting for the site in accordance with DOE requirements. The system shall also have the
capabilities to present and analyze performance measurement data as related to the
integrated lifecycle baseline.

C.3.3.2 Integrated Project Management and Baseline Support

The Contractor shall support DOE with the oversight and maintenance of the site-wide
integrated lifecycle baseline(s). The Contractor shall obtain baseline information from the
site Contractors to evaluate the integrated lifecycle baseline consistent with DOE Order
413.3B, dated November 29, 2010 (or as updated) entitled Program and Project
Management for the Acquisition of Capital Assets.

In support of DOE management of the integrated lifecycle baseline, the Contractor shall
utilize analytical tools and techniques to perform simulations and optimization to support
lifecycle over-sight, and assist DOE with lifecycle evaluation to respond to changes.

This work consists of overseeing the management, configuration control, reporting, and
advanced planning, required to maintain the PPPO Integrated Site-wide Life Cycle Baseline
(ISWLCB), as amended by new submittals, which is composed of Fluor-B&W Portsmouth,
LLC (FBP), Wastren-EnergX Mission Support, LLC (WEMS) and DOE Direct Cost contract
baselines.

The Contractor shall review, and perform analysis assessments that include:
e WBS structure

- WBS dictionary sheets at the level in which the costs are collected
- Time-phased resource-loaded schedule
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Basis of estimate for each WBS element
Time-phased cost estimate for each WBS element

Integrated Site-Wide Life Cycle Baseline (ISWLCB)

Maintain ISWLCB utilizing Primavera Project Planner (P6) and COBRA software

Integrate and assess Contractor P6 and COBRA site-wide database submittals (i.e.,
Assessment of Site-Wide Database Systems Report)

Develop monthly performance reporting

Monitor Contractor Baseline Change Control Board actions
Develop DOE Change Requests and maintain change control
Provide support to the DOE independent cost estimating process

Develop what-if scenarios in response to emergent situations and management
requests

Risk Management and Analysis

Maintain DOE Risk Management Plan and Risk Register

Pertmaster/Crystal Ball software for integrating cost and schedule risk management
Monitor and Review FBP Risk Management Plan and Risk Register

Validate FBP risk analysis

Develop Capital Item DOE contingency

Operations/Capital Program/Policy

Ensure compliance with EM Operational and Capital programs and orders
Review Contractor Project Management documentation and procedures
IPT Support

Coordination of External Project Reviews (Independent Project Review/External
Independent Review/Program Review, etc.)

Project Controls Support

Develop Project Controls System User’s Manual and Procedures
Provide planning and scheduling support to PPPO Project Managers
Provide Monthly Project Status Report

Provide Project Controls Activity Status Report

Provide Weekly Independent Project Performance Report
Monitoring critical path and progress validation of FBP schedules

Review, analysis and assessment of Contractor Annual Work Plans (AWP) and
Milestone submissions

Support technical evaluation of Contractor proposals, Requests for Equitable
Adjustment (REA) and Contractor claims

Provide Computer-Aided Design (CAD) and large format plotting services

Perform Oracle, Primavera P6 and Deltek COBRA database administration (i.e.,
Assessment of Site-Wide Database Systems Report)

Tracking and documentation of Contractor Performance Based Incentives (PBI)

Maintenance of PPPO internal schedules

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 18 of 198

FBP Milestones

Integrated Milestone Schedule

Comprehensive Nickel Project Schedule
Easements and Property Transfer Schedule

FBP Fiscal Year Award Fee Plan Schedule
PPPO Budget and Integrated Priority Listing (IPL)
FBP Contract Definitization and PMB Review
WEMS Contract Definitization and PMB Review
North American Electricity Reliability Council (NERC) Weekly Status Update
PPPO Assessment Plan

Regulatory Milestone Schedule

Site Specific Advisory Board

Specific Schedules as required

e Contract Management Support

Provide contract and procurement support as requested by Contracting Officer

Generate reports (e.g., Action Item Tracking Report, and Technical Evaluation
Report) required to monitor contract compliance

Develop and evaluate Award Fee Plans

Develop and evaluate Performance Based Incentives

Provide support for Contractor invoice and deliverable reviews
Provide support for data calls from DOE-HQ and other agencies
Draft contract documents, letters and other correspondence
Assist with costing activities for proposals and contracts

Provide support for the contract change control process including the review,
analysis and coordination of proposed contract modifications

Develop, edit, and maintain contact comprehensive deliverables lists

Prepare, organize and maintain contract records and files documenting contract
performance and compliance

Support the Technical evaluation and review of Contractor closeout proposals

Conduct assessments, provide recommendations for contract administration and
support the evaluation of performance measurement baselines, as applicable

The Contractor will provide services related to integrating contract functions in support of
PPPO operations.

The Contractor shall support DOE in meeting the data requirements of the DOE Integrated
Planning, Accountability and Budgeting System (IPABS) and Project Assessment and
Reporting System (PARS 1l); determining assessment and information requirements;
reviewing scope, budget, and schedule; and performing audits and evaluations.

The Contractor shall monitor the systems to integrate, track, analyze and report data
concerning project management, project control, life cycle planning, budget formulation,
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budget execution and financial management. The Contractor shall support DOE in
performance evaluation and reporting oversight of the site Contractors.

The Contractor shall consolidate project management information from all site Contractors to
support DOE on a monthly basis in reviewing project progression status, budget, cost and
schedule.

The Contractor shall provide consolidated data to DOE in the form of schedules, reports,
briefing materials, life cycle planning submittals, data calls, and other requests as assigned.
The Contractor shall support DOE evaluation of risks and risk management for the project.

The Contractor shall support the oversight of an integrated lifecycle baseline review and
analysis that includes logic-linked network schedules compatible for use by DOE in
conducting DOE project risk management assessments and analyses for the integrated
lifecycle project baseline.

The Contractor is responsible for coordinating with other site Contractors and consolidating
information to ensure the integrated lifecycle baseline incorporates "cross-cutting" risks and
risk management on a continuing basis.

C.3.3.3 Fiscal Planning, Analysis and Reporting

In support of DOE federal budget process, the Contractor shall provide support for budget
and funding in all areas through planning, formulating information, analyzing, reviewing
trends for impacts, providing projections and by performing funding and budgeting
reconciliation (e.g., Spend Plan). Responsibilities include reviewing and analyzing existing
and updated DOE guidance and policies and providing reviews and recommendations for
compliance. Activities will include researching and responding to requests for information
and reports from various levels within and outside of DOE. In support of DOE oversight of
site contractor’s financial management, the Contractor shall provide assistance in the
evaluation of financial management information and documents.

Activities include, but not limited to the following items:

Annual DOE-HQ Budget Requests and Briefings
e Fiscal Reports to Support Budget Formation
Trend and Strategic Analysis (i.e., Identify actual costs and potential funding
deficiencies)
Funding Scenario and Cash Flow Projection Reports
Perform Environmental Liability Audits and Reporting
Pension and Post-Retirement Benefit Cost Analysis
Proposals and Requests for Equitable Adjustments
Monitor, validate and reconcile contractor monthly accrual submissions
Monitor DOE directs cost, including electric power and gas
Maintain Earned Value Measurement Performance Reporting in IPABS and PARS I
systems
Maintain staff tracking for integrated contractor/labor categories
Perform detailed financial and labor audits of contractor invoices to identify deficiencies
Consolidate invoice review comments/questions and coordinate contractor responses.
Develop and coordinate invoice review forms and review packages for DOE approval
Develop annual Work Authorizations and related estimates to allocate DOE direct costs
to site tenants
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e Perform financial data calls and reporting to support DOE requests
e Develop, evaluate, monitor and track Procurement Consent Packages

C.3.4 Environmental Safety and Health (ES&H), Quality Assurance (QA) and Field Services

The Contractor shall support the evaluation and oversight of contractor safety programs
including the contractor’s adherence to policies and procedures are of particular importance.
The support requires the Contractor to support regulatory documentation and compliance
(e.g., ES&H/QA Program Activity and Oversight Assessment Report), contractual
requirements, perform requirements research and compliance interpretations, develop
findings and observation recommendations, perform audits, assessments, surveillance and
oversight to support full compliance for the mission of successful and safe D&D. The ES&H
and QA support will require document reviews, reporting, investigations of
accidents/incidents (e.g., Accident/Incident Investigation Report), trending of findings and
observations, reviewing and analyzing ES&H/QA Corrective Action Plans and providing
recommendations and follow up to ensure compliance. Impact analyses of current
programs/projects regarding the issuance of new and/or revised Federal, State, Local or
DOE publications shall be accomplished.

Activities include, but not limited to the following items:

e Support DOE scheduled audits and surveillances by providing Subject Matter Experts
(SME) in the fields of Radiation Safety, Industrial Hygiene, Chemical Safety, Fire
Protection, Engineering, Industrial Safety and associated areas of the Integrated Safety
Management System (ISMS) program.

e Based on PPPO procedures and schedule (e.g., Integrated Assessment and
Surveillance Schedule) perform team assessments.

e Provide a Daily Status Report by project, including producing, reviewing and posting
information for review by Contractors and DOE.

e Develop and distribute a DOE Weekly Summary Status Report by project, DOE Weekly
Facility Representatives Report, and DOE Monthly Safety Statistics Report.

The Contractor shall be required to provide day-to-day support to assist DOE with its
oversight activities of other site contractors' implementation of safety programs, including but
not limited to 10 Code of Federal Regulations (CFR) 851, Worker Safety and Health
Program; Integrated Safety Management System (ISMS); 10 CFR 835, Occupational
Radiation Protection; DOE 0 458.1, Radiation Protection of the Public and the Environment,
Nuclear Safety Management (10 CFR 830); and the DOE Occurrence Reporting and
Processing System.

Activities include, but not limited to the following items:

e Support includes direct field observation and surveillance activities. Field Service
personnel support DOE Facility Representatives by performing daily field observations,
monitoring contractor activities, achievements and progress in meeting DOE objectives.

e Conduct trend analyses of ES&H/QA findings and observations and document results in
monthly reports and participate in weekly Facility Representative Meetings.

Cover ES&H/QA issues during weekly staff meetings.

e Assist with operational readiness activities, including participating in contractor
Management Assessments and Readiness Reviews.

e Develop Lines of Inquiry (LOI) or Criteria Review Approach Documents (CRAD) for each
assessment and surveillance.
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e Provide input to the Annual Report to Congress in the form of a summary of site
activities and reviews with the contractors and dispute resolution including compiling
data for PPPO.

e Support PPPO in monitoring and reviewing field element and contractor implementation
of DOE Orders and State of Ohio and other federal codes/standards (e.g., U.S.
Environmental Protection Agency (EPA), U.S. Department of Transportation) to minimize
risks to DOE, including technical review of PPPO and contractor correspondence
support.

e Support with quarterly review, approval and tracking of contractor Start-up Notification
Reports (SNR).

e Support with development, planning, and approval of DOE Readiness Plan of Actions,
Implementation Plans and required level Readiness Assessments and Operational
Readiness Reviews.

e Support accident investigations and accident investigation boards.  Regulatory
documentation and compliance includes, but is not limited to, oversight of the site
contractor’s regulatory compliance in the areas of site-wide permits, licenses,
environmental standards, and milestones.

Field Service personnel perform field observations, evaluate work control documents,
participate in development of contractor worker safety and health programs, provide daily
project summary reports, and respond to issues in assigned areas including, but not limited
to, the following:

Work Packages

Job Hazard Analysis

Procedure Adherence

Training Requirements

Activity Hazard Analysis

Engineering Evaluations

Radiological Work Permits

Technical Safety Requirements
Accurate Supervisor /Station Logs
Nuclear Safety Criticality Compliance
Employee Participation and Feedback
Radiological and Hazardous Material Controls

In the conduct of the work performed under this contact, the Contractor shall establish
and/or maintain a Quality Assurance Plan (QAP) and Worker Safety and Health Program
(WSHP), and follow any Quality Assurance and Worker and Safety and Health requirements
provided by PPPO as set forth in DOE Order 414D, Quality Assurance, and 10 CFR 851,
Worker Safety and Health Program, respectively. Any subcontracts in support of this work
shall require subcontractors to comply with the PPPO’s QAP and WSHP.

Activities include, but not limited to the following items:

e Support PPPO in ensuring facilities, activities, and programs under contractor purview
operate in compliance with requirements of the DOE Orders and contractor
requirements documents.

e Support PPPO in ensuring contractors integrate safety management requirements into
work planning and work execution, including participation in weekly planning meetings,
attending PPPO functional area planning and review meetings and participation in
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weekly and monthly safety forums, area safety meetings and presenting PPPO safety
statistics on a weekly basis.

e Compile data and produce the DOE Monthly Safety Statistics Report, DOE Monthly
Total Recordable Cases Chart, DOE Monthly Days Away Restricted Transfer Chart and
DOE Monthly Negative Trend Analysis Report.

C.3.5 Waste Management

The Contractor shall support the evaluation and oversight of waste management including
regulatory documentation and compliance guidance, including, but not limited to, site-wide
permits, licenses, environmental and waste regulations and standards, transportation
documentation, contractual documentation, and contractual milestones. Other activities
include reviewing and coordinating asset recovery/waste minimization, regulatory
documents with all affected parties to include DOE, site contractor personnel and Federal,
State or Local entities. The responsibilities include monitoring, tracking, and trending the
waste management activities (e.g., Waste Management Activity Oversight, Assessment and
Tracking Report), including treatment and storage permit requirements and modifications.
Impact analyses of current projects/programs regarding the issuance of new and/or revised
Federal, State, Local or DOE Directives shall be accomplished.

The scope includes reviews, reports and comment disposition of waste management
documentation, potential on-site waste disposal cell documentation and construction, and
coordination with Federal recovery requirements. This includes review of DOE Directives,
site waste profiles and treatment plans, site management plans and procedures, forecasts
and reporting (e.g., Radioactive Waste Disposition, Shipping Forecast and Accomplishment
Analysis Report), quarterly and annual reports, waste management, packaging support and
oversight include, but are not limited to, the inspection of packaging and items in staging
areas for recycled or items in waste storage areas.

Transportation oversight through direct field observation and documentation verification will
support DOE to ensure safety and regulatory compliance and verification of performance
associated with transportation of materials, reuse, recycling and waste shipped off-site.
Support will include reporting of compliance and noncompliance circumstances with
regulatory and contractual conditions. This element includes observation, evaluation, and
documentation for shipments via truck and rail transportation. Potential impact evaluations
and recommendations on proposed transportation regulations and policies will be provided
as well as support for independent regulatory audits and investigations.

C.3.5.1 On-site Disposal Cell (OSDC) Design and Construction

The Contractor will provide technical support and coordination to the DOE to manage pre-
design geotechnical documents, siting and design criteria documents and the 30%, 60%, 90%
On-site Disposal Cell (OSDC) Design Engineering packages for review and oversight as
associated with D&D OSDC Design and Construction under the D&D Waste Management
Program. This scope will include the following:

e Participate in technical and status summary meeting conducted with Ohio EPA.

e Facilitate and coordinate review of OSDC Design & Construction technical documents by
appropriate DOE staff.

e Provide technical review of pre-design geotechnical documents, siting and design criteria
documents and 30%, 60%, 90% OSDC design engineering documents.

e Ensure appropriate comments and responses bring DOE’s documents to completion.
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C.3.6 Regulatory Support

The Contractor shall monitor site contractor compliance with regulatory and contractual
requirements. The Contractor shall be knowledgeable of all required updates to Federal,
State and Local regulatory requirements and DOE Directives. Regulatory requirements
pertaining to D&D include working with outside stakeholders to coordinate and recommend
activities related to real property, archaeological survey and analysis of potential oil and
natural gas reserves and historical surveys of farmsteads. Activities include evaluating and
coordinating the review of regulatory documents and resulting recommendations with DOE,
contractor personnel, consultants, and Federal, State or Local regulatory and community
stakeholders. The scope effort includes reporting and documenting findings and overall
administration of DOE’s responsibilities under the D&D Director’s Final Findings and Orders
for Removal Action and Remedial Investigation and Feasibility Study and Remedial Design
and Remedial Action (DDF&O). Oversight may require preparation and transmittal of
correspondence and attendance of meetings to support compliance. Impact analyses of
current programs/projects regarding the issuance of new and revised Federal, State, Local
or DOE publications shall be accomplished.

Regulatory support will include oversight, project management and support to enable the
successful transfer of real property to appropriate entities as required. Future
reindustrialization of the site is being considered, therefore, the scope includes monitoring of
the site wide environmental assessment, participation in public meetings and preparing and
submitting appropriate documentation for support.

Included herein is the applicable list of regulatory requirements as the site moves through
the D&D mission.

e Comprehensive Environmental Response, Compensation, and Liability Act of 1980
(CERCLA)

e Consent Decree of 1989

e Consent Order 1994, revised 1997

Director’s Final Findings and Orders for Removal Action and Remedial Investigation and

Feasibility Study and Remedial Design and Remedial Action (DFF&QO)

National Environmental Policy Act of 1969 (NEPA)

National Historic Preservation Act of 1966 (NHPA)

Nuclear Material Control and Accountability (NMC&A)

Nuclear Regulatory Commission (NRC)

Resource Conservation and Recovery Act of 1976 (RCRA)

Toxic Substance Control Act of 1976 (TSCA)

Annual Site Environmental Report (ASER)

C.3.7 Investment Recovery

The Contractor shall support the DOE in developing Investment Recovery (IR) as a
component of the D&D and facilitating the implementation of IR during D&D. The primary
objectives of IR are to establish D&D material reuse and recycle as possible alternatives to
traditional land waste disposal and realize significant cost recovery benefit to the
Government and regional economic base by recovering the valuable D&D materials as
assets. The Contractor will provide support in accomplishing these broad objectives by
drafting recommendations, developing cost-benefit analysis of alternatives and patrticipating
in meetings to develop strategies, plans and methods of potential IR accomplishment.
Responsibilities include monitoring IR requirements and implementation and providing
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stakeholder communication support for the SSAB and public outreach. In addition,
responsibilities include assistance in facilitating actions toward the success of the
community reuse program. Actions include preparation of briefings, presentations, graphical
displays as well as facilitating the disposition of materials through the reuse program.
Impact analyses of current projects/programs regarding the issuance of new and/or revised
Federal, State, Local or DOE publications shall be accomplished.

The Contractor shall verify and validate the site contractor material database (e.g.,
Investment Recovery Activity Oversight, Assessment and Tracking Report), develop and
recommend forecasts and IR targets, monitor regulations and funding requirements, and
perform field oversight verification of the process.

C.3.8 Nuclear Material Management/Disposition and D&D Safety Basis

The Contractor shall be knowledgeable of required updates of Federal, State and Local
regulatory requirements and DOE publications.  Responsibilities include analyses,
recommendations, and performing turnaround assignments for special projects and unique
applications. This includes support in areas of nuclear safety, excess uranium inventory,
uranium inventory management, characterization, processing, storage, packaging and
transportation, value estimation and trending, marketing, and disposition.

Responsibilities include support and performance of independent assessments (e.g.,
Nuclear Material Management/Disposition Activity Oversight, Assessment and Tracking
Report) of the site D&D contractor’'s application of NMC&A practices; analyze excess
uranium inventory and management. Impact analyses of current programs/projects
regarding the issuance of new and revised Federal, State, Local or DOE directives (i.e.,
orders, manuals, guides, notices, directives, and policies) shall be accomplished.

Uranium management includes planning for the disposition of uranium inventories, including
activities such as updating the inventory data in the DOE Excess Uranium Inventory
Management Plan and maintaining oversight of ongoing activities and plans to ensure
consistency with DOE mission and regulatory requirements. Inventory updates and analysis
may include off-site analysis of location, quantities, containers/cylinders, characteristics,
disposition path, marketability, potential shipping and transfer issues, and estimated market
value. Data will be developed proactively and maintained in the form of tables, graphs, and
schedules and provided, as appropriate, in briefings and meetings with management, and
maintained for ready reference. Required uranium characteristics include maintaining a
history of the uranium, including conversion. Data shall include assessment of independent
unit market prices and identification of optimum tails for enrichment or barter.

Contractor oversight of nuclear safety, nuclear criticality safety and Non-Destructive Assay
(NDA) measurements includes document reviews, assessments and walk downs,
coordination and review of D&D Basis of Interim Operation (BIO), D&D Documented Safety
Analysis (DSA) and NDA measurement plans.

C.3.9 Environmental Restoration and Regulatory Compliance

Environmental Restoration (ER) responsibilities include providing DOE with regulatory
documentation review and support, and compliance guidance including, but not limited to,
site-wide  permits, licenses, environmental regulations/standards, contractual
documentation, and contractual milestones. Other activities include reviewing and
coordinating the regulatory documents with contractor personnel, and regulatory
stakeholders and the community and evaluation of contractor work plans and technical
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documents. The review and oversight of the site contractor’s submittals shall include reports
such as the Quarterly Surveillance and Monitoring Reports, Quarterly Progress Reports,
Annual Groundwater Reports, Annual Site Environmental Reports, Quarterly Radiological
Discharge Monitoring Reports, Integrated Surveillance and Maintenance Plans,
Environmental Monitoring Plans, Monthly National Pollutant Discharge Elimination System
Reports, Burn Plans, Annual Leachate Management Monitoring Reports, and Air Emissions
Reports.

Regulatory Compliance will support the evaluation of contractor project plans and regulatory
documents. Oversight of contractor regulatory documentation and compliance includes, but
is not limited to, site-wide permits, licenses, environmental regulations/standards,
contractual documentation, and contractual milestones. Oversight includes support to
compile comprehensive listings, evaluation and providing recommendations for site
compliance documents and anticipated document receipt, and required review period to
include comment resolution, revision, and final submittal.

In addition, the Contractor shall provide support activities during the development and
establishment of the regulatory framework and process, such as data collection,
assessment, and evaluation of reports (e.g., Regulatory Activity Oversight, Assessment and
Tracking Report) and data, and organization and presentation of data. Impact analyses of
current programs/projects regarding the issuance of new and revised Federal, State, Local
or DOE publications shall be accomplished and documented in a report (e.g., Regulatory
Report to Identify Issues, Corrective Actions and Resolutions).

The Contractor will assist DOE in the development and integration/consolidation, and quality
of site-wide environmental and regulatory reports, actions, and responses from the site
contractors, including, but not limited to, site-wide radioactive waste disposition and shipping
forecasts, Five-Year Plans, performance metrics, trending, and analysis as required.

C.3.10 D&D Oversight and Infrastructure Support

The Contractor shall support DOE project management and contractual oversight by
monitoring and evaluating site contractors work performance and assisting DOE in
developing and monitoring the overarching master plan for the site. The plan will
incorporate and integrate DOE's strategic vision for performing D&D and remediation, while
servicing other site tenants and other stakeholders. The master plan will include maps and
comprehensive site-wide facility and Solid Waste Management Unit (SWMU) lists, and
facility transition status. The Contractor shall integrate information data, obtaining
necessary documentation from the site contractors to ensure consistency and up-to-date,
integrated information of the mission. Impact analyses of current projects/programs
regarding the issuance of new and/or revised Federal, State, Local or DOE publications
shall be accomplished.

As the DOE D&D mission progresses, many of the site facilities and infrastructure will move
through phases going from being occupied and in operation, to unoccupied and shut-down,
remediation, decontamination, and then finally demolition. The Contractor shall support
DOE in accomplishing the mission whether it is to monitor and evaluate issues related to the
occupancy and operation of the facility, facility surveillance and maintenance activities and
oversight, or performance of the site demolition and remediation oversight (e.g.,
Infrastructure Activity Oversight, Assessment and Tracking Report). The Contractor shall
review and support the facilitation of compliant document submittals to meet DFF&O
milestones and requirements. The Contractor shall include compliance with regulatory and
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contractual requirements of site contractors. Requirements may include support for utility
optimization, environmental management, nuclear regulatory compliance, waste
management, waste packaging, health and safety, storage, traffic, and subcontractor
management oversight. While many areas of this PWS may cross into this paragraph such
as waste management and regulatory support, this paragraph identifies those specific
infrastructure related activities.

Throughout the period of performance, the following areas will require support. The
Contractor shall perform oversight of health, safety and regulatory compliance, field
investigation, characterization and verification of performance (e.g., D&D Safety Basis
Activity Oversight, Assessment and Tracking Report). Activities may be performed through
direct field observation and documentation verification for Facility Surveillance and
Maintenance; Field Services Support; Process Building D&D; Balance of Plant D&D; Site
Contractor Support Work for Others; and other areas as assigned. ETS may include review
and oversight of work authorizations and work performance packages of the site
contractors. The Contactor shall ensure compliance with regulatory, contractual and work
package documentation. Oversight may include photographic documentation of work
activities.

The Contractor shall support DOE's effort to adequately define requirements and develop
scopes of work for additional requirements or to align scope due to budget impacts. In
addition, DOE may request support for developing government cost estimates for new or
deleted requirements.

Special Projects may be assigned for ETS to be performed by the Contractor. Such
activities shall be identified as required as decisions are made throughout the above defined
process. Actions may include review and analysis of design and construction plans and
related data. Future actions could include support for transfer of site facilities currently
under lease to site tenants back to DOE. Funding may be provided for special projects and
support to identify, track, monitor and report special activities when required.

C.3.10.1 Property Transfer

This work scope includes assisting DOE in compliance with the requirements applicable to
property transfer, including, but not limited to, DOE Orders, NHPA, NEPA, CERCLA 120(h),
and other federal requirements as needed. This work scope includes general oversight,
project management functions, and technical support to enable the transfer of real property
from DOE to other appropriate entities pursuant to 10 CFR 770, and/or the assignment of
easements pursuant to the Atomic Energy Act § 161(g).

Technical support areas for property transfer include:

e Screening proposed real property actions against existing NEPA documents, including
categorical exclusions and the EA for reuse (in development).

e Preparation of CERCLA 120(h) or equivalent environmental baseline information to
support real property transfer, including environmental due diligence research, such as
title and deed research, spill and release records review, and risk analysis efforts using
data provided by DOE or its contractors to demonstrate suitability to transfer. This also
includes coordination with EMCBC on transfer documentation content and suitability for
submittal to DOE-HQ.

e Participation in the DOE-HQ Property Transfer working group to provide information on
the status of Portsmouth activities and to seek guidance on transfer topics of interest,
such as lessons learned, applicable to PPPO sites.
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¢ Provide information to DOE on additional NEPA reviews that may be needed, including
their scope and content, if the existing documentation is not sufficient to support a
proposed property transfer.

e Coordination with EMCBC on real property aspects of transfer, including work on metes
and bounds surveys, property appraisals and real property law interpretation as pertains
to real property transfers and easement assignments.

e Periodic support and assistance to Southern Ohio Diversification Initiative (SODI) in the
areas of transfer package development, including assistance in responses to DOE
comments on future plans, economic projections, and other details that may be needed
to further a transfer package at DOE-HQ.

C.3.11 Technical and Administrative Services

The Contractor shall provide a wide range of support to DOE. Included in technical and
administrative services are those support services which may not fit into another section of
the PWS. These services may be general in nature, occurring intermittently or occurring
regularly to support the DOE mission. Administrative services related to other PWS areas
shall be supported. Support services may be technical and administrative to include
document control, and Records Management functions to include, but not limited to,
planning, oversight (e.g., Technical and Administrative Services Activity Oversight,
Assessment and Tracking Report), evaluating, advising, reporting (e.g., Technical
Evaluation Report), monitoring, integrating and management.

C.3.11.1 Reviews, Audits, Assessments and Documentation

The Contractor shall perform reviews, audits, and assessments as requested by DOE. The
Contractor's responsibilities, as assigned, will include technical and cost analysis of
proposals, claims, or requests for equitable adjustments. The analysis and documentation
may include reviewing outside audits and cost recommendations. The requirement will
include researching, developing, monitoring and filing official documentation required to
complete the proposal, claim or modification action. Contract close-out activities related to
scope evaluation, document preparation, accrual and invoicing research, technical and cost
analysis and recommendations shall also be accomplished.

The Contractor may also be assigned to prepare, edit, audit, proofread, format, graph,
calculate, evaluate or manage files containing site-wide program/project plans, work plans
(e.g., Contractor Oversight and Administration Program Implementation Plan), milestones,
invoices (e.g., Invoice Audit/Review Report), contractual processes, safety plans and
procedures, regulatory verification and compliance issues, remediation plans or other
documents as assigned, including time-sensitive deliverables related to the D&D project or
site contractors.

The Contractor shall support and assist DOE with other contract management activities as
required. site-wide contractor invoices shall be reviewed for accuracy and contract
compliance. Evaluation includes coordination through to invoice approval. Contract
deliverables shall be evaluated and verified for contract compliance and recommendations
shall be developed and presented to support acceptance or signatory decisions. Support for
other contractual requirements include Award Fee Plans and evaluations, Earned Value
Management System (EVMS) submissions (e.g., EVMS Variance Report), letters and
directions, certifications, annual work plans, program management baselines and
subcontracts.
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The Contractor shall support DOE efforts to adequately define requirements and develop
scopes of work for additional requirements that may be identified. In addition, DOE may
request support for developing government cost estimates for any new requirements.

C.3.11.2 Administrative Services

C.3.11.2.1 Daily Operations

In support of DOE daily operations of site contractor management and oversight, the
Contractor shall provide administrative support services to accomplish the daily operation
and execution of DOE’s responsibilities for the D&D project. Support services include, but
are not limited to, mail delivery, printing, courier services, records management, preparation
for briefings, public presentations, and search, review, reproduction and distribution of such
documents, both electronically (soft copy) and physically (hard copy). This administrative
support may include the following:

e Preparation, proofreading, formatting and technical editing of all applicable
correspondence and documents generated at the site.

e Provide graphical expertise to the DOE Program Office for DOE-HQ presentations and
other public meetings.

e Provide guidance for and oversight of the Administrative Consent Order Administrative
Records (ARs), CERCLA ARs, AR Files, and Information Repository. The CERCLA AR
and AR files are to be maintained under CERCLA for the D&D/Remedial Action Project.
To the extent practicable, the CERCLA AR will be consistent with and coordinated with
the existing AR established in support of the Administrative Consent Order.

- AR Support

- Processing, quality checking, verification and filing (electronic and paper)

- Derivative Classification Officer Clearance

- Environmental Information Center AR file review

- AR Index Pre-Proposed Plan Review Preparation

- AR File Prep for Decision Document (two Records of Decision (ROD))

- Quarterly Resource Conservation and Recovery Act of 1976 (RCRA) Index Review

C.3.11.2.2 General Office Support

In support of DOE daily operations of site contractor management and oversight, the
Contractor shall provide general office support to DOE site staff, DOE site management and
other site tenants as required. This administrative support includes the following:

Mail pick-up and distribution.

Order and control office supplies.

Track and update telephone listing.

Maintain the Portsmouth Site D&D Library and other such libraries (e.g., NEPA, and

NHPA).

e Greet and direct visitors to appropriate DOE personnel. Facilitate visitor access support
requirements for DOE visitors as required.

e Coordinate scheduling, Federal Automotive Statistical Tool reporting, and maintenance
of DOE fleet vehicles.

e Answer DOE telephones, make public address announcements, record and deliver
messages.

e Conduct training and orientation for new hires and other office personnel, as needed.
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Schedule conference rooms and maintain DOE staff calendars.

Track, scan, develop work flows, and file all incoming and outgoing correspondence.

Prepare DOE travel vouchers, including travel plans, reservations, and expense reports.

Provide administrative support to the Program Management office for ETS contract

implementation.

e Update organizational charts, responsibility assignment matrix, and project oversight
assignments.

e Integrated Project Team (IPT) support to include coordination, agendas, minutes, and
action tracker.

e Plan of the Week coordination and agenda.
Reconciliation of DOE documents for Livelink, record retention, storage or disposition for
a document.

e Provide administrative support for the Portsmouth Shared Site process including
coordination, agendas, and minutes.

e Prepare and disseminate field services summary reports.

e Provide support for the Management Tracking System, including entering information,
status updates and provide daily reports.

e Support the development and dissemination of the daily turnover report.

e Support resolution of the file backlog and shipment of files to Consolidated Business

Center (CBC).

Site tours, visits and demonstrations shall be conducted as required for Federal, State, or
local dignitaries, managers and students.

The Contractor has complete responsibility for achieving the quality level required for
documents submitted to DOE.

The Contractor shall identify specific roles and responsibilities, interfaces, and points of
contact for their organization.

C.3.11.2.3 Record Management

In support of DOE daily operations of site contractor management and oversight, the
Contractor shall provide support services necessary to conduct Records Management
functions in accordance with Title 44 USC, Chapters 21, 29, 31, 33 and 35; and 36 CFR,
Chapter 12, Subchapter B (Records Management); DOE O 243.1A (Records Management
Program), DOE O 243.2 (Vital Records), DOE O 471.3 (Identifying and Protecting Official
Use Only Information), DOE M 471.3-1 (Manual for marking OUQO), and specific PPPO
policies and procedures for both unclassified and classified records. These functions
include, but are not limited to, work associated with the creation/receipt, maintenance/use
and disposition of records:

e Maintain active file support and maintenance, including record/non-record
determinations, proper file series assignments, shepherding records into established
files and disposition of records no longer needed in active holdings. Conduct an annual
review of files eligible for destruction.

e Develop spreadsheets, charts, or data which provides tracking documentation for the
various records management/document management activities performed.

e Assist with records management activities; such as file plan development/reviews,
review of policies/procedures, revising of various reports, fact sheets, updating of
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databases, spreadsheets (i.e., excel format), electronic records management/document
management system, and developing/updating of training materials, if required.

e Perform inventory and categorization/file plan maintenance and/or modifications.
Implement the PPPO file system for electronic and paper records (active/inactive).

e Organize, analyze and interpret active and inactive records to assess their retention
based on the DOE Records Disposition Schedules and the PPPO File Plan.

e Scanning services may be needed; these services include documentation preparation,
scanning and quality control checks.

e Preparation of records disposition transferring documentation when records are eligible
for long-term or permanent storage.

e Perform reference services of active and inactive files for record searches; retrieve
records from on and off site storage facilities, including electronic system in support of
requests for information (i.e., Freedom of Information Act, Privacy Act, litigation, etc.).

e Other records activities include lifting and stacking boxes, pulling and moving folders,
assembling boxes, assisting customers in locating records, refilling of records, and
creating labels.

The Contractor shall be responsible for the Administrative Record (AR) to ensure it is
maintained consistency and in accordance with the September 20, 2010 “Revised Guidance
on Compiling Administrative Records for CERLCA Response Actions” and that all regulatory
documents and correspondence required by the AR are incorporated.

The Contractor shall perform document management and tracking functions to support
DOE; these functions include, but are not limited to, correspondence tracking, configuration
control, routing, coordinating, filing and tracking documents to ensure timely
receipt/response of all site contractor reports, requirements and submittals. The Contractor
shall submit weekly summary reports of incoming and outgoing documents and a monthly
site-wide summary report forecasting upcoming deliverables and regulatory requirements.

All records generated during the contract period of performance shall comply with the above
requirements for managing records in all formats, including early capture and control
throughout their lifecycle. The Contractor shall develop and submit a Records Management
Plan and Procedures that shall be written to show a clear understanding of the Records
Management regulations/requirements, including specialty categories like electronic, email,
audiovisual, quality assurance, vital records, management of classified records, official use
only records, Privacy Act records, etc. Receive metrics for tracking records management
activities, performance and recommendations for transition from prior contractor. The plan
shall be reviewed and approved by the Contract Officer (CO) or designee (i.e., PPPO
Records Management Field Officer at the Environmental Management Consolidated
Business Center (EMCBCQC)).

The Contractor shall develop and maintain other database systems in support of the DOE
mission activities as requested.

CONTRACTOR ACCESS TO GOVERNMENT FACILITIES

Contractor clearance investigations shall be conducted for full-time employees as required
that require daily access. Certain facilities may require clearances of either Q (Top Secret
Restricted Data) or L (Confidential Restricted Data) as identified. If required, the Contractor
shall request Security Clearance Investigations for facility access. Occasional access to the
general office building may be granted for limited time periods if Contractor personnel sign-
in as a visitor and are accompanied by an escort.
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SECURITY

The Contractor shall be restricted to certain areas until the applicable security clearances
are obtained. At that time, access to certain facilities or documents may be granted on a
case-by-case basis at the discretion of the Government. Contractor management and staff
shall be required to apply for, receive and maintain appropriate security clearances for
document and computer access as well as facility access. Below are the Security
Clearance requirements by labor classification:

Labor Classification Security Clearance Post Award

Program Director

Senior Project Manager

Certified Project Manager

Senior Engineer

Program Analyst

Admin Assistant Il

Senior Waste Engineer

Project Planning Specialist

Construction Management Specialist/Engineer

Construction/Fire Protection Safety Specialist/Engineer
Lead Scheduler

Cost Estimator

Project Controls Engineer

Safeguards/Security Specialist

Subject Matter Expert or Q as applicable for assignment

Senior Regulatory Specialist

Regulatory Specialist

Senior Environmental or Civil Engineer or Physical Scientist

Process/Facility Engineer (Industrial/ Mechanical/Nuclear)

Nuclear Safety Engineer

Certified Safety Professional

Nuclear Criticality Engineer

Fire Protection
Certified Health Physicist

Document Control Specialist

Senior Technical Writer/Editor
Technical Writer/Editor

Senior Certified Industrial Hygienist
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C.6

C.7

C.8

C.9

C.10

Public Affairs Specialist

Graphics Designer

Senior QA Specialist

QA Specialist

| i i i i A

Field Technician

REPORTING REQUIREMENTS

The contractor shall provide reports and other requirements in accordance with Section J,
Attachment 3.

CONTRACTOR IDENTIFICATION WHILE ON A DOE INSTALLATION

On-site contractor personnel working within Government facilities on a continuous basis,
part-time or full-time, must be recognizable as contractors while in government facilities.
This may be accomplished by wearing of appropriate identification badges (to be issued by
PPPQO) as applicable by site location. Additionally, contractor personnel whose duties
include answering telephones at Government work sites shall identify themselves as
contractor employees.

CONTRACTOR EMPLOYEE TRAINING

Contractor’s Responsibility: ~ The contractor shall provide fully qualified and trained
personnel from its own resources to support PPPO requirements. The contractor is
responsible for ensuring that employees remain cognizant and knowledgeable of emerging
and proven technologies applicable to the work to be performed under the task order.

Mandatory Training: The contractor shall ensure that all employees attend DOE-provided
security and/or safety training, as directed by the DOE COR or site Safety Officer or
representative (usually within 30 days of the first date of performance on this contract and at
least once annually thereafter). The Contractor shall ensure that every employee is
instructed to safely and competently perform the work.

DELIVERABLES AND REPORTS

The Contractor shall provide deliverables and reports as defined in Section J, Attachment J-
3. If required, the deliverables shall be provided to DOE in sufficient time for review before
the document is to be delivered to any required outside entities. All documents shall be
delivered in soft copy and hard copy if required.

GOVERNMENT FURNISHED PROPERTY

The Government will provide computer, software, and support required to work under this
PWS.

Government ltem Quantity

1.

DOE Portsmouth- PPPO office space — 6’ x 6’ (36 sq ft) 1 per individual
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2. Government owned computer system

1 per individual

3. Telephone service

1 per individual

C.11

C.12

The Government shall provide the contractor’s personnel with access to the DOE network
and project management and controls application software (Primavera).

Any Government-furnished personal property to be provided for use by contractor
employees for work under this contract will be controlled by the DOE Property Personnel
responsible for the property at PPPO.

TRAVEL

The Contractor is expected to have personnel physically located at the PPPO office in
Piketon, Ohio to perform the requirements of the contract. DOE will limit reimbursement of
Contractor employee’s travel cost on extended personnel assignments thirty (30) days after
contract award consistent with Federal Travel Regulations, DOE Travel Manual DOE M
552.1-1A, and any DOE supplementary policies. Lodging will be limited to actual expenses,
and together with other subsidies, the total will be limited to 55% of the Federal per diem
rate. Subject to the approval of the Contracting Officer, DOE will not reimburse costs
associated with salary premiums, per diem, or lodging/other subsidies for Contractor
employees on extended personnel assignments after one (1) year from the date of contract
award.

Contractor personnel will be required to periodically travel between PPPO sites in Paducah,
Piketon, and Lexington.

MINIMUM LABOR QUALIFICATIONS

For the performance of the PWS, the Contractor shall provide skilled labor workforce with
the minimum labor qualifications specified below:

1. Program Director - Must have at a minimum of a Bachelor's Degree from an
accredited school in a related field. Possess at least 15 years’ experience in the
appropriate field or twenty years related experience. Must be able to research and
define project scope, schedule and budgets. Must demonstrate an enterprising,
innovative, proactive management approach. Must be able to research and define
multiple project scopes, schedules and targets. Desired: PMP Certification, DOE
Experience, D&D project experience and/or nuclear facility experience.

2.  Senior Project Manager - Must have at a minimum of a Bachelor's Degree from an
accredited school and over 10 years of project management experience. Must have
the ability to manage and direct larger and more complex engineering, environmental
or constructions projects. Must demonstrate innovative and proactive project
management approach along with strong verbal and written communication skills.
Responsible for all aspects of project planning and scheduling, cost estimating and
monitoring, and quality review. Relies on extensive experience and judgment to plan
and accomplish goals. Must have the ability to direct and coordinate a variety of
professional disciplines to achieve project goals. Desired: Project Management
Professional (PMP) Certification, DOE Experience, D&D project experience and/or
nuclear facility experience.
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Certified Project Manager - Must have at a minimum of a Bachelor’s Degree from an
accredited school and 5 to 10 years of project management experience.  Must
possess strong verbal and written communication skills, must have the ability to
manage and direct engineering, environmental or constructions projects. Responsible
for project planning and scheduling, cost estimating and monitoring, and quality
review. Relies on extensive experience and judgment to plan and accomplish goals.
Must have the ability to direct and coordinate a variety of professional disciplines to
achieve project goals. Desired: PMP Certification, DOE Experience, D&D project
experience and/or nuclear facility experience.

Senior Engineer - Must have a Bachelor’'s Degree in Engineering and 10-15 years’
experience in engineering, PE preferred. Requires working knowledge of DOE
operations, facility design, S&M and/or D&D; perform calculations and analyses of
design components, equipment operations or corrective actions.

Program Analyst - Must have at a minimum an Associate Degree in Business from an
accredited school or a minimum of 10 years’ experience. Knowledgeable of Microsoft
Office Suite; good attention to detail; database management, and office administration
such as planning meetings, handling security and travel arrangements, and invoicing.

Administrative Assistant Il - Must possess five years of general business
experience, excellent communication skills, Microsoft Office proficiency. Must be able
to prepare, proofread and format complex reports, presentations, and contract/task
order documents using standard software. Must be able to complete documents,
including reproduction, collation and delivery and be able to effectively handle a variety
of competing job tasks and use good judgment in handling information.

Senior Waste Engineer - Must have a Bachelor's Degree in Engineering or equivalent
and 10-15 years of waste management experience. Broad experience in all aspects of
LLW, Mixed-LLW, TSCA and PCB waste management, radiological controls,
hazardous materials transportation and waste storage operations.

Project Planning Specialist - Must have an Engineering or Business degree or
equivalent experience and five years’ experience. Working knowledge of project
planning, scheduling and budgeting tools, task definition, interface with engineering for
development of work control packages and job sequencing.

Construction Management Specialist/Engineer - Must have a Bachelor’s Degree in
Engineering or a minimum 10 years’ experience in construction or D&D. Hands on
experience with DOE facility S&M, modifications and repairs or D&D of radioactive
contaminated facilities; work planning and scheduling, use of heavy construction
equipment and supervision of union labor.

Construction/Fire Protection Safety Specialist/Engineer - Must have a Bachelor’s
Degree in Engineering or a minimum 10 years’ experience in fire protection safety.
Hands on experience with DOE facility S&M, modifications and repairs specifically
related to fire protection; performance of fire hazards analyses; and design and
operations of fire protection systems.

Lead Scheduler - Must have at a minimum a Bachelor's Degree in Construction
Management, Engineering or related discipline. Ten or more years of experience with
P6 Scheduling Software, Cobra and Earned Value Management working for Federal,
Military, and commercial building construction and renovation projects. Must be
familiar with DOE Orders, Cost Guides and DOE Order 413.3B.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Cost Estimator - Must have at a minimum a Bachelor's Degree in Construction
Management, Engineering or related discipline. Four or more years of experience in
conceptual estimating and design/build delivery working for Federal, Military, and
commercial building construction and renovation projects.

Project Controls Engineer - Must have at a minimum a Bachelor's Degree in
Construction Management, Engineering or related discipline. Fifteen or more years of
experience with P6 Scheduling Software, Cobra and EVM working for Federal, Military,
and commercial building construction and renovation projects. Must be familiar with
DOE Orders, Cost Guides and DOE Order 413.3B.

Safeguards/Security Specialist - Must have a minimum of a Bachelor's Degree in
Science or Engineering Degree from an accredited school or a minimum of 15 years in
DOD or DOE safeguard and security. Expert knowledge of applicable DOE orders and
security requirements, nuclear operation considerations and tracking and conducting
security exercises and training.

Subject Matter Expert - Must have at a minimum, of a Bachelor’s Degree in a related
field from an accredited school. Must possess at least 15 years of relevant, practical
experience. Candidate must have a Bachelor's Degree in a related field from an
accredited school and at least 15 years of relevant, practical experience. Experience
in lieu of Bachelor’'s Degree is acceptable provided the candidate has at least 20 years
of relevant, practical experience.

Senior Regulatory Specialist - Must have at a minimum of a Bachelor’s Degree from
an accredited school in environmental or physical science and/or demonstrated
experience in the environmental area with 10-15 years of regulatory related
experience. Requires an understanding of current business issues, utility design,
construction activities, regulatory requirements, safety orders, government standards,
and policies. Knowledge of Department of Transportation (DOT), EPA, State, Federal
and local regulations and the effect they have on region operation business units.
Desired: Experience working with the EPA, and Ohio/Kentucky environmental
regulatory agencies, DOE experience, D&D project experience, and/or nuclear facility
experience.

Regulatory Specialist - Must have at a minimum of a Bachelor's Degree from an
accredited school in environmental or physical science and/or demonstrated
experience in the environmental area with 5-10 years of regulatory related experience.
Requires an understanding of current business issues, utility design, construction
activities, regulatory requirements, safety orders, government standards, and policies.
Knowledge of DOT, EPA, State, Federal and local regulations and the effect they have
on region operation business units. Desired: Experience working with the EPA, and
Ohio/Kentucky environmental regulatory agencies, DOE experience, D&D project
experience, and/or nuclear facility experience.

Sr. Environmental/Civil Engineer or Physical Scientist - Must have at a minimum a
Bachelor’'s Degree in environmental science or engineering from an accredited school
and 10-15 years of environmental experience. Requires working knowledge of
environmental regulations, environmental regulations, preferably from DOE sites,
development of regulatory strategies and interpretations, preparation of EM program
descriptions, and tracking compliance and technical support for public meetings. Must
have the ability to become a Classification Officer/Derivative Classifier.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Process/Facility Engineer - Must have at a minimum BA/BS in Science, Engineering,
or related field from an accredited school. Facility Engineering: Minimum 6 years’
experience in Construction, Engineering, Manufacturing, Project Management or
Facilities Operations organizations. Knowledge and application of safe work practices.
Ability to read and understand drawings. Desired: DOE experience, nuclear facility
experience.

Nuclear Safety Engineer - Must have at a minimum a Bachelor's Degree in Nuclear
and/or Mechanical Engineering from an accredited school. Minimum 5-10 years direct
experience in nuclear safety analysis. Knowledge of fundamental nuclear,
mechanical, electrical theory and engineering principles, nuclear regulations and
regulatory processes. Ability to define problems collects information, evaluate data,
draw valid conclusions, and develop solutions in a time-critical environment. Desired:
DOE experience, NRC experience, D&D project experience and/or nuclear facility
experience.

Certified Safety Professional - Must have at a minimum a Bachelor's Degree in
Engineering from an accredited school. Must be a practicing Board Certified Safety
Professional (CSP) with 10 to 15 years of experience in this field. Desired: DOE
experience, NRC experience, D&D project experience and/or nuclear facility
experience.

Nuclear Criticality Engineer - Must have at a minimum a Bachelor's Degree in
Engineering from an accredited school and minimum 15 years’ experience in NCS,
including development of NCSEs, recent working knowledge of MCNP, KENO or
similar models and use of double contingency principle, and support of DOE
operations and designs. Desired: DOE experience, NRC experience, D&D project
experience and/or nuclear facility experience.

Fire Protection - Must have at a minimum a Bachelor’s Degree in Fire Protection from
an accredited school or related science/engineering field, CFPS (Certified Fire
Protection Specialist) or CSP (Certified Safety Professional). Minimum of 2 years
safety, health or emergency response experience. Demonstrated knowledge of
governmental safety, emergency response and security regulations including ANSI
(American National Standards Institute), NFPA (National Fire Protection Association);
demonstrated knowledge of industrial fire protection systems.

Certified Health Physicist - Must have a Bachelor's Degree in Science and/or
Engineering from an accredited school and 10 years’ experience. Requires
Certification by the American Board of Health Physics (CHP).

Document Control Specialist - Must have at a minimum an Associate’s Degree from
an accredited school or minimum of 5 years in records management. Working
knowledge of DOE requirements for management of environmental and project
records, preparation of compliance documents as required for regulatory permits and
in support of DOE operations. Desired: experience with database systems.

Sr. Technical Writer/Editor - Must have, at a minimum, a Bachelor's Degree in
English or a related field from an accredited school. Must possess at least 10 years of
technical writing experience. Must possess above average proficiency in Microsoft
Word, strong organizational skills, and excellent communication skills.

Technical Writer/Editor - Must have, at a minimum, a Bachelor’s Degree in English or
a related field from an accredited school. Must possess at least 5 years of technical
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writing experience. Must possess average proficiency in Microsoft Word, strong
organizational skills, and excellent communication skills.

Sr. Certified Industrial Hygienist - Must have at a minimum a Bachelor’s in Science
and/or Engineering from an accredited school or equivalent and 10 to 15 years of
experience. Must be a practicing Board Certified Industrial hygienist (CIH).

Public Affairs Specialist - Must have at a minimum a bachelor’s or master's degree
in a related field from an accredited school or possess at least 10 years of relevant,
practical experience in establishing and maintaining relationships with the general
public, the news and information media, key officials, agency stakeholders, industry
representatives, and/or community groups in order to communicate and disseminate
program information which results in an understanding of the agency's mission and
activities.

Graphics Designer - Must possess, at a minimum, an Associate Degree in a related
field from an accredited school. Must possess 5 years of graphic design experience.
Must possess strong conceptual and creative abilities, above average communication
skills, and an understanding of design concepts. Must be highly skilled in advanced
graphic principles and able to review documents for grammar corrections and
compliance with company standards. Requires proficiency in graphic designing
software such as PageMaker, CorelDraw, PowerPoint and Photoshop.

Sr. Quality Assurance (QA)/Quality Control (QC) Specialist - Must have at a
minimum a Bachelor’'s Degree in Engineering and/or Science from an accredited
school and 15 years of QA experience on DOE projects. Requires expert knowledge
of 10 CFR 830, Subpart A and NQA-1, developing and conducting assessments,
controls of S/Cls, and oversight of DOE contractor’s QA programs.

QA Specialist - Must have at a minimum a Bachelor’s Degree in Engineering from an
accredited school and 5-10 years QA experience on DOE projects. Requires working
knowledge of 10 CFR 830, Subpart A and NQA-1, developing and conducting
assessments, controls of S/Cls, and oversight of DOE contractor’'s QA programs.

Field Technician - 10 years related experience and AA/AS/equivalent.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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SECTION D - PACKAGING AND MARKING

PACKAGING

Preservation, packaging, and packing for shipment or mailing of all work deliverable
hereunder shall be in accordance with good commercial practice and adequate to insure
acceptance by common carrier and safe transportation at the most economical rates.

MARKING

(a) Each package, report or other deliverable shall be accompanied by a letter or other
document which:

(1) Identify the contract by number under which the item is being delivered.

(2) Identifies the deliverable ltem Number or Report Requirement which requires the
delivered item(s).

(3) Indicates whether the Contractor considers the delivered item to be a partial or
full satisfaction of the requirement.

(b) For any package, report or other deliverable being delivered to a party other than the
Contracting Officer, a copy of the document required in (a) above shall be
simultaneously provided to the office administering the contract, as identified in Section
G of the contract, or if none, to the Contracting Officer.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 DOE-E-1001 INSPECTION AND ACCEPTANCE

Inspection and acceptance of all items under this contract shall be accomplished by the
Contracting Officer, the Contracting Officer's Representative (COR), or any other duly
authorized Government representative identified by the Contracting Officer. The
contractor will be notified in writing or by a copy of the delegation of authority if a different
representative in designated.

E.2 REPORTS/DATA

In addition to all other forms and conditions of this contract, the total price is based upon
delivery and acceptance of all reports/data required by the contract.

E.3 FAR 52.246-5 INSPECTION OF SERVICES - COST-REIMBURSEMENT (APR 1984)

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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F.1

F.2

F.3

F.4

F.5

SECTION F - DELIVERIES OR PERFORMANCE

CONTRACT TERM
The contract term is as follows:

(1) Contract Transition Period: 0 through Not-to-Exceed 30 days after the Effective Date
of the contract.

After completion of the transition activities contained in the approved transition plan and
such other transition activities as may be authorized or directed by the CO, the Contractor
shall notify the CO in writing that it is ready to assume full responsibility for the work. The
Contractor shall assume full responsibility for the work upon the date specified in writing by
the CO in the Notice to Proceed (NTP).

(2) Base Period: 2 through 36 Months after Effective Date of the contract.
(3) Option Period 1: 37 through 60 months after Effective Date of the contract

EXERCISE OF OPTION

In accordance with Section | clause, FAR 52.217-8 “Option to Extend Services” (Nov 1999)
and Section | clause, FAR 52.217.9 “Option to Extend the Term of the Contract” (Mar 2000),
the Department of Energy has included one option period to extend the term of this contract.
In order to demonstrate the value it places on quality performance, the Department has
provided a mechanism for continuing a contractual relationship with a successful Contractor
that performs at a level which meets or exceeds quality performance expectations as
communicated to the Contractor, in writing by the Contracting Officer or designated
representative. When deciding whether to exercise the option(s), the Contracting Officer
may consider: (1) the quality of the Contractor’s performance under this contract, (2) if
sufficient funding is available, (3) whether the requirement covered by the option fulfills an
existing Government need, (4) whether the exercise of the option is the most advantageous
method of fulfilling the Government’s need, price and other factors considered, (5) the option
was synopsized in accordance with FAR Part 5 unless exempted by 5.202(a)(11) or other
appropriate exemptions in 5.202; and (6) the contractor is not listed on the Excluded Parties
List System (EPLS).

PRINCIPAL PLACE OF PERFORMANCE
The principal place(s) of performance shall be the Portsmouth GDP in Piketon, Ohio.

DELIVERABLES

The Contractor shall provide the plans, reports, and records specified in Section C — PWS in
accordance with the schedule requirements specified Section J, Attachment 3- “Deliverables
List” of this contract.

FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further
period to which the parties may agree. The order shall be specifically identified as a
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stop-work order issued under this clause. Upon receipt of the order, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop-work is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either -

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the
Termination for Convenience of the Government, clause of this contract.

If a stop-work order issued under this clause is canceled or the period of the order or
any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price,
or both, and the contract shall be modified, in writing, accordingly, if -

(1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end
of the period of work stoppage; provided that, if the Contracting Officer decides
the facts justify the action, the Contracting Officer may receive and act upon
the claim submitted at any time before final payment under this contract.

If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable
costs resulting from the stop-work order in arriving at the termination settlement.

If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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SECTION G - CONTRACT ADMINISTRATION DATA

CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence submitted under this
contract shall include the contract number and shall be subject to the following procedures:

(a)

Technical Correspondence. Technical correspondence (as used herein, this term
excludes technical correspondence where patent or technical data issues are involved
and correspondence which proposes or otherwise involves waivers, deviations, or
modifications to the requirements, terms, or conditions of this contract) shall be
addressed to the DOE Contracting Officer Representative (COR), see below
paragraph (d) with an information copy of the correspondence to the DOE Contracting
Officer, see below paragraph (c).

Other Correspondence. All correspondence, other than technical correspondence,
shall be addressed to the DOE Contracting Officer, with information copies of the
correspondence to the DOE COR.

DOE Contracting Officer:

U.S. Department of Energy, Portsmouth/Paducah Project Office
Attn: TBD (to be inserted at contract awara)

Majestic Drive

Suite 200

Lexington, KY, 40513

Email: TBD

DOE COR:

U.S. Department of Energy, Portsmouth/Paducah Project Office
Attn: TBD (to be inserted at contract award)

Address: TBD (to be inserted at contract award)

The Contractor shall use the COR as the point of contact on technical matters, subject
to the restrictions of the clause entitled "Technical Direction" located in Section H.

Technical Reports. Procedures for technical reports are described in Section D of the
contract.

Subject Line(s). All correspondence shall contain a subject line commencing with the
task order number and appropriate task order number, as illustrated below:

"SUBJECT: Contract No. (Insert subject topic after contract number - e.g., "Notification
of Address Change”).

BILLING INSTRUCTIONS

Contractors will use Standard Form 1034 Public Voucher for Purchases and Services Other
Than Personal located at http://www.gsa.gov/portal/forms/type/SF  when requesting
reimbursement for the services performed under this contract. With the approval of the
Contracting Officer, the Contractor may submit vouchers as frequently as every two weeks.
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Contractors must submit vouchers electronically through the Oak Ridge Financial Service
Center's (ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS). The
VIPERS allows vendors to submit vouchers, attach supporting documentation and check the
payment status of any voucher submitted to the DOE. To obtain access to and use
VIPERS, please visit the web page at https://vipers.oro.doe.gov/. Detailed instructions on
how to enroll and use the system are provided on the web page. The submission of
vouchers electronically will reduce correspondence and other causes for delay to a
minimum and will facilitate prompt payment to the Contractor. Do not submit a paper copy
of the voucher.

(@) Supporting Documentation

(1) Cost Reimbursable Billing Costs

i. The voucher must include a statement of cost and supporting
documentation for services rendered for each CLIN specified in Section
B. This statement should include, as a minimum, a breakout by cost
element of all services actually provided by the Contractor, both for the
current billing period and cumulatively for the entire contract. Statement
of Cost must be completed in accordance with the Contractor's cost
accounting system.

i. Costs claimed must be only those recorded costs authorized for billing by
the payment provisions of the contract.

ii. Costs claimed for reimbursement on the Statement of Cost must be
adequately supported. The level of detail provided must clearly indicate
where the funds were expended.

DEFECTIVE OR IMPROPER INVOICES

Name, title, phone number, office name, and complete mailing address of officials of the
business concern who are to be notified when DOE receives a defective or improper
invoice.

<To Be Inserted by Offeror>

DOE-G-1005 OBSERVANCE OF LEGAL HOLIDAYS
(a) The on-site Government personnel observe the following holidays:

New Year's Day

Martin Luther King, Jr. Birthday

President's Day

Memorial Day

Independence Day

Labor Day

Columbus Day

Veterans Day

Thanksgiving Day

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Christmas Day

Any other day designated by Federal statute, Executive order, or the President's
proclamation.

When any holiday falls on a Saturday, the preceding Friday is observed. When any
holiday falls on a Sunday, the following Monday is observed. Observance of such
days by Government personnel shall not by itself be cause for an additional period of
performance or entitlement of compensation except as set forth within the contract.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

DOE-H-1051 CONSECUTIVE NUMBERING (MAY 2009)

Due to automated procedures employed in formulating this document, clauses and
provisions contained within may not always be consecutively numbered.

KEY PERSONNEL (JULY 2011)

(a)

(b)

(c)

(d)

(e)

Introduction

Key Personnel are considered essential to the success of all work being performed
under this contract. This Clause provides specific requirements, in addition to the
requirements of the clause in Section | entitled, “DEAR 952.215-70 Key Personnel,” for the
Key Personnel Team, requirements for changes to Key Personnel, reductions in available
fee for changes to Key Personnel, and identification of all Key Personnel for this
Contract.

Key Personnel Team Requirements

The Contracting Officer and designated Contracting Officer's Representative(s) shall
have direct access to the Key Personnel. All Key Personnel shall be permanently
assigned to the position. In addition to the definition contained in the Section | Clause
entitled, “DEAR 952.215-70, Key Personnel,” Key Person(s) are considered
managerial personnel.

Definitions

For the purposes of this Clause, Changes to Key Personnel is defined as: (i) any
change to the position assignment of a current Key Person under the contract, except
for a person who acts for short periods of time, in the place of a Key Person during his
or her absence the total time of which shall not exceed 30 working days during any
given year; (ii) utilizing the services of a new substitute Key Person for assignment to
the contract; or (iii) assigning a current Key Person for work outside the Contract.

Contract Fee Reductions for Changes to Key Personnel

(1) Notwithstanding approval by the Contracting Officer, any time the Program Director
(the initial Program Director or any substitution approved by the Contracting Officer)
is changed for any reason within two (2) years of being placed in the position,
Available Fee described in Section B, may be permanently reduced by $100,000 for
each and every occurrence of a change.

(2) Notwithstanding approval by the Contracting Officer, any time a Key Person other
than the Program Director (any initial Key Person or any substitution approved by the
Contracting Officer) is changed for any reason within two (2) years of being placed in
the position, Available Fee described in Section B, may be permanently reduced by
$50,000 for each and every occurrence of a change.

(3) The Contractor may request in writing that the Contracting Officer consider waiving
all or part of a reduction in Available Fee. Such written request shall include the
factual basis for the request. The Contracting Officer shall have the unilateral
discretion to make the determination to waive all or part of the reduction in Available
Fee.

Key Personnel for this Contract
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The Key Personnel for this contract are identified below. This list will be amended
during the course of the contract to change Key Personnel as approved by the
Contracting Officer.

NAME TITLE

To be filled out at time of
award

DOE-H-1011 DEPARTMENT OF LABOR WAGE DETERMINATIONS

In the performance of this contract the Contractor shall comply with the requirements of the
U.S. Department of Labor Wage Determination(s) located in Section J, Attachment J-6.

NONDISPLACEMENT OF QUALIFIED WORKERS

(@)

Consistent with the efficient performance of this contract, the contractor and its
subcontractors shall, except as otherwise provided herein, in good faith offer those
employees (other than managerial and supervisory employees) employed under the
predecessor contract whose employment will be terminated as a result of award of this
contract or the expiration of the contract under which the employees were hired, a right
of first refusal of employment under this contract in positions for which employees are
qualified. The contractor and its subcontractors shall determine the number of
employees necessary for efficient performance of this contract and may elect to
employ fewer employees than the predecessor contractor employed in connection with
performance of the work. Except as provided in paragraph (b) there shall be no
employment opening under this contract, and the contractor and any subcontractors
shall not offer employment under this contract, to any person prior to having complied
fully with this obligation. The contractor and its subcontractors shall make an express
offer of employment to each employee as provided herein and shall state the time
within which the employee must accept such offer, but in no case shall the period
within which the employee must accept the offer of employment be less than 10 days.

Notwithstanding the obligation under paragraph (a) above, the contractor and any
subcontractors (1) may employ under this contract any employee who has worked for
the contractor or subcontractor for at least 3 months immediately preceding the
commencement of this contract and who would otherwise face lay-off or discharge, (2)
are not required to offer a right of first refusal to any employee(s) of the predecessor
contractor who are not service employees within the meaning of the Service Contract
Act of 1965, as amended, 41 U.S.C. 357(b), and (3) are not required to offer a right of
first refusal to any employee(s) of the predecessor contractor whom the contractor or
any of its subcontractors reasonably believes, based on the particular employee's past
performance, has failed to perform suitably on the job.

In accordance with Federal Acquisition Regulation 52.222-41(n), the contractor shall,
not less than 10 days before completion of this contract, furnish the Contracting Officer
a certified list of the names of all service employees working under this contract and its
subcontracts during the last month of contract performance. The list shall also contain
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anniversary dates of employment of each service employee under this contract and its
predecessor contracts either with the current or predecessor contractors or their
subcontractors. The Contracting Officer will provide the list to the successor
contractor, and the list shall be provided on request to employees or their
representatives.

(d) If it is determined, pursuant to regulations issued by the Secretary of Labor
(Secretary), that the contractor or its subcontractors are not in compliance with the
requirements of this clause or any regulation or order of the Secretary, appropriate
sanctions may be imposed and remedies invoked against the contractor or its
subcontractors, as provided in Executive Order (No.) 13495, the regulations, and
relevant orders of the Secretary, or as otherwise provided by law.

(e) In every subcontract entered into in order to perform services under this contract, the
contractor will include provisions that ensure that each subcontractor will honor the
requirements of paragraphs (a) through (b) with respect to the employees of a
predecessor subcontractor or subcontractors working under this contract, as well as of
a predecessor contractor and its subcontractors. The subcontract shall also include
provisions to ensure that the subcontractor will provide the contractor with the
information about the employees of the subcontractor needed by the contractor to
comply with paragraph 5(c), above. The contractor will take such action with respect
to any such subcontract as may be directed by the Secretary as a means of enforcing
such provisions, including the imposition of sanctions for non-compliance: provided,
however, that if the contractor, as a result of such direction, becomes involved in
litigation with a subcontractor, or is threatened with such involvement, the contractor
may request that the United States enter into such litigation to protect the interests of
the United States."

NONSUPERVISION OF CONTRACT EMPLOYEES ON GOVERNMENT FACILITIES

The Government shall not exercise any supervision control over Contractor employees
performing services under this task order in any manner that may constitute the established of
an “employer-employee” relationship. The Contractor’'s employees shall be accountable
solely to the Contactor’'s management, who in turn is responsible to the Government.

DOE-H-1024 ALTERNATIVE DISPUTE RESOLUTION (ADR)

(@@ The DOE and the Contractor both recognize that methods for fair and efficient
resolution of significant disputes are essential to the successful and timely
achievement of critical milestones and completion of all Contract requirements.
Accordingly, the parties agree that in the event of a dispute to jointly select a 'standing
neutral.' The standing neutral will be available to help resolve disputes as they arise.
Such standing neutral can be an individual, a board comprised of three (3)
independent experts, or a company with specific expertise in the Contract area. If a
standing neutral cannot be agreed upon, the DOE Office of Dispute Resolution will
make a selection. Specific joint ADR processes shall be developed.

(b) The parties agree the following provision may be invoked for significant disputes upon
mutual agreement of the DOE and the Contractor:

(1) DOE and the Contractor shall use their best efforts to informally resolve any
dispute, claim, question, or disagreement by consulting and negotiating with
each other in good faith, recognizing their mutual interests, and attempting to
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reach a just and equitable solution satisfactory to both parties. If any agreement
cannot be reached through informal negotiations within thirty (30) days after the
start of negotiations, then such disagreement shall be referred to the standing
neutral, pursuant to the jointly-developed ADR procedures.

(2) The standing neutral will not render a decision, but will assist the parties in
reaching a mutually satisfactory agreement. In the event the parties are unable
after thirty (30) days to reach such an agreement, either party may request, and
the standing neutral will render, a non-binding advisory opinion. Such opinion
shall not be admissible in evidence in any subsequent proceedings.

If one party to this Contract requests the use of the process set forth in Paragraphs
b(1) and b(2) of this clause and the other party disagrees, the party disagreeing must
express its position in writing to the other party. On any such occasion, if the party
requesting the above process wishes to file a claim they may precede in accordance
with Section |, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate |.

The Contractor shall continue performance of the contract during any activities
performed or actions taken as described above.

H.7 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS AND/OR GOVERNMENT
EMPLOYEES

(a)

(b)

(c)

The parties recognize that DOE has entered into contracts with different prime
contractors for the management and operation and/or remediation of facilities at the
PPPO facilities. The Contractor hereby agrees that while it is performing work at
PPPO sites, it shall comply with applicable Federal, state and local laws, regulations,
DOE orders and directions, and with the standards and procedures of the DOE
contractors performing on the sites with respect to health, safety, environmental,
quality assurance, and safeguard and security matters. The Contractor acknowledges
that the performance by the DOE contractors performing on the sites is not intended to
and does not reduce the Contractor's obligations, responsibilities, and/or accountability
to DOE or any regulatory agency, including judicial body, responsible for audit,
licensing, permitting, or other administrative review or adjudication capacity.

The Contractor agrees to cooperate fully and in good faith with DOE and its other
contractors to perform its contractual obligations, including providing support in the
evaluation of the DOE contractors’ programs, procedures, systems, processes, and
policies regarding health and safety, housekeeping, environmental requirements,
radiation protection, security, quality assurance, industrial hygiene, criticality safety,
and related operations. In providing support for performing such evaluations, the
Contractor agrees it will permit access by the DOE contractor(s) to documents relating
to the foregoing which pertains to the individual DOE contractor, including but not
limited to policies; procedures; operating instructions; manuals; training programs;
qualification of employees consistent with the Privacy Act; quality assurance program;
accident reports; insurance reports and claim files; and reports whether generated by
the Contractor, subcontractor, prospective subcontractors, or a third party relating to
such matters.

The Contractor acknowledges that the contracts that govern the work performed by
other DOE site contractor(s) authorize them to, under specified circumstances,
suspend work of the Contractor or deny the Contractor access to the Government's
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facilities. The Contractor agrees to comply with any such DOE site contractors’
direction and notify the CO and COR immediately thereafter.

The Contractor agrees to include in all subcontracts that may include on-site work
under this contract, a clause which will obligate such subcontractors to comply with the
provisions of this clause and to impose these obligations on all their subcontractors or
suppliers, at any tier, which involve performance of work on-site. As used in this
clause, subcontractor(s) and subcontract(s) include such at any tier.

RELEASE OF INFORMATION

Any proposed public release of information by the Contractor including publications,
exhibits, or audiovisual productions pertaining to the work called for in this contract shall be
submitted for approval prior to actual printing and distribution. Proposed releases are to be
submitted to DOE - PPPO, Office of Public Affairs, P.O. Box 3090, Lexington, Kentucky
40513. All proposed releases should conform to the requirements of the applicable DOE
Orders pertaining to the public release of information.

CONFIDENTIALITY OF INFORMATION

(a)

(b)

(©)

To the extent that the work under this contract requires that the Contractor be given
access to confidential or proprietary business, technical, or financial information
belonging to the Government or other companies, the Contractor shall, after receipt
thereof, treat such information as confidential and agree not to appropriate such
information to its own use or to disclose such information to third parties unless
specifically authorized by the Contracting Officer in writing. The foregoing obligations,
however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in the public
domain;
(2) Information which is published after receipt thereof by the Contractor or

otherwise becomes part of the public domain through no fault of the Contractor;

(3) Information which the Contractor can demonstrate was in his possession at the
time of receipt thereof and was not acquired directly or indirectly from the
Government or other companies;

(4) Information which the Contractor can demonstrate was received by it from a third
party that did not require the Contractor to hold it in confidence.

The Contractor shall obtain the written agreement, in a form satisfactory to the
Contracting Officer, of each employee permitted access, whereby the employee
agrees that he will not discuss, divulge or disclose any such information or data to any
person or entity except those persons within the Contractor's organization directly
concerned with the performance of the contract.

The Contractor agrees, if requested by the Government, to sign an agreement
identical, in all material respects, to the provisions of this clause, with each company
supplying information to the Contractor under this contract, and to supply a copy of
such agreement to the Contracting Officer. From time to time upon request of the
Contracting Officer, the Contractor shall supply the Government with reports itemizing
information received as confidential or proprietary and setting forth the company or
companies from which the Contractor received such information.
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The Contractor agrees that upon request by DOE it will execute a DOE-approved
agreement with any party whose facilities or proprietary data it is given access to or is
furnished, restricting use and disclosure of the data or the information obtained from
the facilities. Upon request by DOE, such an agreement shall also be signed by
Contractor personnel.

This clause shall flow down to all subcontracts.

H.10 DEAR 952.242-70 TECHNICAL DIRECTION (DEC 2000)

(@)

(b)

(©

(d)
(e)

Performance of the work under this contract shall be subject to the technical direction
of the DOE Contracting Officer's Representative (COR). The term "technical direction”
is defined to include, without limitation:

(1) Providing direction to the Contractor that redirects contract effort, shift work
emphasis between work areas or tasks, require pursuit of certain lines of inquiry,
fill in details, or otherwise serve to accomplish the contractual PWS.

(2) Providing written information to the Contractor that assists in interpreting
drawings, specifications, or technical portions of the work description.

(3) Reviewing and, where required by the contract, approving, technical reports,
drawings, specifications, and technical information to be delivered by the
Contractor to the Government.

The Contractor will receive a copy of the written COR designation from the Contracting
Officer. It will specify the extent of the COR's authority to act on behalf of the
Contracting Officer.

Technical direction must be within the scope of work stated in the contract. The COR
does not have the authority to, and may not, issue any technical direction that -

(1) Constitutes an assignment of additional work outside the PWS;
(2) Constitutes a change as defined in the contract clause entitled "Changes;"

(3) In any manner causes an increase or decrease in the total estimated contract
cost, the fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract;
or

(5) Interferes with the Contractor's right to perform the terms and conditions of the
contract.

All technical direction shall be issued in writing by the COR.

The Contractor must proceed promptly with the performance of technical direction duly
issued by the COR in the manner prescribed by this clause and within its authority
under the provisions of this clause. If, in the opinion of the Contractor, any instruction
or direction by the COR falls within one of the categories defined in (c)(1) through
(c)(5) of this clause, the Contractor must not proceed and must notify the Contracting
Officer in writing within five (5) working days after receipt of any such instruction or
direction and must request the Contracting Officer to modify the contract accordingly.
Upon receiving the notification from the Contractor, the Contracting Officer must -

(1) Advise the Contractor in writing within thirty (30) days after receipt of the
Contractor's letter that the technical direction is within the scope of the contract
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effort and does not constitute a change under the Changes clause of the
contract;

(2) Advise the Contractor in writing within a reasonable time that the Government
will issue a written change order; or

(3) Advise the Contractor in writing within a reasonable time not to proceed with the
instruction or direction of the COR.

(f) A failure of the Contractor and Contracting Officer either to agree that the technical
direction is within the scope of the contract or to agree upon the contract action to be
taken with respect to the technical direction will be subject to the provisions of the
clause entitled "Disputes."

H.11  MODIFICATION AUTHORITY

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be
the only individual authorized to:

(a) Accept nonconforming work,
(b) Waive any requirement of this contract, or
(c) Modify any term or condition of this contract.

H.12 SUBCONTRACTS

(a) Prior to the placement of subcontracts and in accordance with the clause entitled FAR
52.244-6, "Subcontracts for Commercial Items (DEC 2010) Alternate | (June 2010),"
the Contractor shall ensure that:

(1) They contain all of the clauses of this contract (altered when necessary for
proper identification of the contracting parties) which contain a requirement for
such inclusion in applicable subcontracts. Particular attention should be directed
to the potential flow-down applicability of the clauses entitled "Utilization of Small
Business Concerns and Small Disadvantaged Business Concerns" contained in
Part I, Section | of the contract;

(2) Any applicable subcontractor Certificate of Current Cost or Pricing Data (see
FAR 15.404-3b) and subcontractor Representations and Certifications (see Part
IV, Section K and the document referenced in the Representations, Certifications
and Other Statements of the Offeror clause are received); and

(3) Any required prior notice and description of the subcontract is given to the
Contracting Officer and any required consent is received. Except as may be
expressly set forth therein, any consent by the Contracting Officer to the
placement of subcontracts shall not be construed to constitute approval of the
subcontractor or any subcontract terms or conditions, determination of the allow-
ability of any cost revision of this contract or any of the respective obligations of
the parties there under, or creation of any subcontractor privity of contract with
the Government.

(b) Prior to the award of any subcontracts for advisory and assistance services, the
Contractor shall obtain from the proposed subcontractor or consultant the disclosure
required by 48 CFR (DEAR) 909.507-1, and shall determine in writing whether the
interests disclosed present an actual or significant potential for an organizational
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conflict of interest, in accordance with the clause contained in Section | of this contract.
The subcontractor shall perform no work until the Contractor has cleared the
subcontractor for Organizational Conflicts of Interest (OClI).

H.13 MAJOR OR CRITICAL SUBCONTRACTS - DESIGNATION AND CONSENT
The following subcontractors have been determined to be major or critical subcontractors:

H.14

H.15

H.16

[To be inserted at the time of contract award]

The above subcontracts require notification to, and consent by, the Contracting Officer
regardless of any exceptions that may be stated in the Subcontracts clause of this contract.

Consent to these subcontracts is retained by the Contracting Officer and will not be delegated.
The Contracting Officer may unilaterally designate additional subcontracts as “critical” without
such action constituting a basis for adjustment to any other terms of the contract.

REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR MISMANAGEMENT

The Contractor is required to comply with the following in accordance with the applicable
DOE Order:

(@)

(b)

(c)

Notify their employees annually of their duty to report directly to the DOE Inspector
General (IG) allegations of fraud, waste, abuse, corruption, or mismanagement in DOE
programs, operations, funds, or contracts. The DOE Contractor employees should,
when appropriate, report directly to the 1G any information concerning wrongdoing by
employees of DOE, Contractors, or subcontractors. The DOE Contractor employees
should also report to the DOE IG any allegations of reprisals taken against DOE or
DOE Contractor employees who have reported fraud, waste, abuse, corruption, or
mismanagement to the IG;

Display and publish the DOE IG hotline telephone number in common areas of
buildings, such as cafeterias, public telephone areas, official bulletin boards, reception
rooms, and building lobbies; and

Publish the DOE IG hotline telephone number in phone books and newsletters.

LOBBYING RESTRICTION (CONSOLIDATED APPROPRIATIONS ACT, 2012)

The contractor agrees that none of the funds obligated on this award shall be expended,
directly or indirectly, to influence congressional action on any legislation or appropriation
matters pending before Congress, other than to communicate to Members of Congress as
described in 18 U.S.C.1913. This restriction is in addition to those prescribed elsewhere in
statute and regulation.

ACCESS TO DOE-OWNED OR LEASED FACTILITIES

(@)

The performance of this contract requires that employees of the Contractor have
physical access to DOE-owned or leased facilities; however, this clause does not
control requirements for an employee’s obtaining a security clearance. The Contractor
understands and agrees that DOE has a prescribed process with which the Contractor
and its employees must comply in order to receive a security badge that allows such
physical access. The Contractor further understands that it must propose employees
whose background offers the best prospect of obtaining a security badge approval for
access, considering the following criteria, which are not all inclusive and may vary
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depending on access requirements:
(1) Is or is suspected of being, a terrorist;
(2) Is the subject of an outstanding warrant;

(3) Has deliberately omitted, concealed, or falsified relevant and material facts from
any Questionnaire for National Security Positions (SF-86), Questionnaire for
Non-Sensitive Positions (SF-85), or similar form;

(4) Has presented false or forged identity source documents;
(5) Has been barred from Federal employment;

(6) Is currently awaiting a hearing or trial or has been convicted of a crime
punishable by imprisonment of six (6) months or longer; or

(7) Is awaiting or serving a form of pre-prosecution probation, suspension or
deferred sentencing, probation or parole in conjunction with an arrest or criminal
charges against the individual for a crime that is punishable by imprisonment of
six (6) months or longer.

The Contractor shall assure:

(1) In initiating the process for gaining physical access, (i) compliance with
procedures established by DOE in providing its employee(s) with any forms
directed by DOE, (ii) that the employee properly completes any forms, and (iii)
that the employee(s) submits the forms to the person designated by the
Contracting Officer.

(2) In completing the process for gaining physical access, that its employee (i)
cooperates with DOE officials responsible for granting access to DOE—owned or
leased facilities and (i) provides additional information, requested by those DOE
officials.

The Contractor understands and agrees that DOE may unilaterally deny a security
badge to an employee and that the denial remains effective for that employee unless
DOE subsequently determines that access may be granted. Upon notice from DOE
that an employee’s application for a security badge is or will be denied, the Contractor
shall promptly identify and submit the forms referred to in subparagraph (b)(1) of this
clause for the substitute employee. The denial of a security badge to individual
employees by DOE shall not be cause for extension of the period of performance of
this Contract or any contractor claim against DOE.

The Contractor shall return to the Contracting Officer or designee the badge(s) or other
credential(s) provided by DOE pursuant to this clause, granting physical access to
DOE -owned or leased facilities by the Contractor's employee(s), upon (1) the
termination of this Contract; (2) the expiration of this Contract; (3) the termination of
employment on this Contract by an individual employee; or (4) demand by DOE for
return of the badge.

The Contractor shall include this clause, including this paragraph (e), in any
subcontract, awarded in the performance of this Contract, in which an employee(s) of
the subcontractor will require physical access to DOE — owned or leased facilities.
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H.17 PARTNERING

In order to most effectively accomplish this Contract, the Government proposes to form a
cohesive partnership with the Contractor. It is a way of doing business based upon trust,
dedication to common goals, and an understanding and respect of each other's expectations
and values. The process creates a teambuilding environment which fosters better
communication and problem solving, and a mutual trust between the participants. These
key elements create a climate in which issues can be raised, openly discussed, and jointly
settled, without getting into an adversarial relationship. In this way, partnering is a mindset,
and a way of doing business. It is an attitude toward working as a team, and achieving
successful project execution. This endeavor seeks an environment that nurtures team
building cooperation, and trust between the Government and the Contractor. The
partnership strives to draw on the strengths of each organization in an effort to achieve a
quality project done right the first time, within budget, and on schedule.

Participation in the partnership will be totally voluntary by the parties. Any cost associated
with effectuating this partnership will be agreed to by both parties during Contract
performance. The U.S. Army Corps of Engineers has championed partnering and their
guidelines will be utilized in organizing partnering meetings and establishing a partnering
agreement.

H.18 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF THE
OFFEROR

The Representations, Certifications, and Other Statements of the contractor, dated [Insert
date at time of award], made in response to Solicitation No. DE-SOL-0003603 is hereby
incorporated into this contract by reference.

H.19 STANDARD INSURANCE REQUIREMENTS (NOVEMBER 2011)

In accordance with FAR clause 52.228-7, entitled, Insurance — Liability to Third Persons, the
Contractor shall carry the following kinds and minimum amounts of insurance during the
performance of this Contract:

(a) Worker's compensation and employer's liability insurance:

(1) The amount required by the state in which work is performed under applicable
workers' compensation and occupational disease statutes.

(2) Employer's liability insurance in the amount of $100,000.

(b) General liability insurance. Bodily injury liability coverage written on the
comprehensive form of policy of at least $500,000 per occurrence.

(c) Automobile liability insurance. Coverage shall be provided on a comprehensive basis.
It shall provide for bodily injury and property damage liability covering the operation of
all automobiles used in connection with performance of this contract. Policies covering
automobiles operated in the United States shall provide coverage of at least $200,000
per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence
for property damage.

The amount of liability coverage on other policies shall be commensurate with any legal
requirements of the state and locality, plus sufficient to meet normal and customary claims.
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Proof of all required insurance shall be provided to the Contracting Officer prior to the
commencement of work

WORKER SAFETY AND HEALTH PROGRAM (NOVEMBER 2011)

(@)

10 CFR 851 sets forth the worker health and safety requirements for the conduct of
contractor activities at DOE sites. A “DOE site” means a DOE-owned or —leased area
or location or other area or location controlled by DOE where activities and operations
are performed at one or more facilities or places by a contractor in furtherance of a
DOE mission. A “Covered workplace” means a place at a DOE site where a contractor
is responsible for performing work in furtherance of a DOE mission.

The Contractor shall comply with all applicable safety and health requirements set
forth in 10 CFR 851, Worker Safety and Health Program. The Contractor shall
develop, implement, and maintain a written Worker Safety and Health Plan (WSHP)
which shall describe the Contractor's method for complying with and implementing the
applicable requirements of 10 CFR 851. The WSHP shall be submitted to DOE for
approval within 10 days of the contract award date . The approved WSHP must be
implemented prior to the start of work. In performance of the work, the Contractor
shall provide a safe and healthful workplace, and must comply with its approved
WSHP and all applicable Federal and state environmental, health, and safety
regulations. The Contractor shall take all reasonable precautions to protect the
environment, health, and safety of its employees, DOE personnel, and members of the
public. The Contractor shall take all necessary and reasonable steps to minimize the
impact of its work on DOE functions and employees. When more than one contractor
works in a shared workplace, the Contractor shall coordinate with the other contractors
to ensure roles, responsibilities, and worker safety and health provisions are clearly
delineated. The Contractor shall participate in all emergency response drills and
exercises.

The Contractor shall immediately report all job-related injuries and/or illnesses which
occur in any DOE facility to the Contracting Officer's Representative. Upon request,
the Contractor shall provide a copy of occupational safety and health self-assessments
and/or inspections of work sites for job hazards for its DOE facilities to the Contracting
Officer’'s Representative.

The Contracting Officer will notify the Contractor, in writing, of any noncompliance with
the terms of this clause, plus the corrective action to be taken. After receipt of such
notice, the Contractor shall immediately take corrective action.

In the event that the Contractor fails to comply with the terms and conditions of this
clause, the Contracting Officer may, without prejudice to any other legal or contractual
rights, issue a stop work order halting all or any part of the work. Thereafter, a start
order for resumption of the work may be issued at the discretion of the Contracting
Officer. The Contractor shall not be entitled to an equitable adjustment of the Contract
amount or extension of the performance schedule on any stop work order issued
under this special Contract requirement.

QUALITY ASSURANCE PROGRAM (NOVEMBER 2011)

The Contractor shall implement a DOE-approved Quality Assurance Program (QAP) in
accordance with DOE Order 414.1D, Quality Assurance, Attachment 1, Contractor
Requirements Document (CRD); 10 CFR 830, Subpart A, for nuclear work; the EM Quality
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Assurance Program, EM-QA-001; and associated DOE directives (i.e., Policies, Guides,
Manuals and Orders), prior to commencement of work affecting nuclear safety. Although
DOE Order 414.1D allows 90 days, the QAP shall be submitted to DOE for approval within
60 days of the contract award date. DOE approval must be documented prior to
commencing any work under the contract.

Contractors have three options for complying with this contract requirement:
(1) Adopt the prior Contractor's DOE-approved QAP and resubmit for DOE approval;
(2) Modify the prior Contractor's DOE-approved QAP and submit it for DOE approval; or
(3) Develop and submit for DOE approval a new QAP.

Development of a new QAP, or adoption of an existing or modified version of a QAP from a
prior contractor, does not alter a contractor’s legal obligation to comply with DOE Order
414.1D, 10 CFR 830, Subpart A and other regulations or directives affecting quality
assurance (QA).

The EM QAP provides the basis to achieve quality across the EM complex for all mission-
related work while providing a consistent approach to Quality Assurance (QA). EM requires
that American Society of Mechanical Engineers (ASME) NQA-1, 2008, Quality Assurance
Requirements for Nuclear Facility Applications with the NQA-1a-2009 addenda, be
implemented as part of the Contractor's QA Program for work affecting nuclear safety.
However, EM also allows for the use of other standards that provide an equivalent level of
safety and quality using the variance process in EM-QA-001. The required portions of NQA-
1 to be implemented include: Introduction, Part I, and as applicable, portions of Part Il.
NQA-1 Parts Ill and IV are to be used as guidance for the Contractor's QAP and
implementing procedures.

The Contractor’'s QAP shall describe the overall implementation of the QA requirements and
shall be applied to all work performed by the Contractor (e.g., research, design/engineering,
construction, operation, budget, mission, safety, and health). Regardless of the performer of
the work, the contractor is responsible for complying with the requirements of the CRD. The
contractor is responsible for flowing down the requirements of the CRD to subcontractors at
any tier to the extent necessary to ensure the contractor’'s compliance with the requirements
and the safe performance of work. The Contractor's QAP shall also describe the supply
chain for electronic subcomponents, require procurement of subcomponents only from
original equipment manufacturers (OEMs) or OEMs authorized distributors, and require
electronic subcomponents be procured from vendors with a documented successful history
with the supplier.

The Contractor shall develop, implement, assess and continuously improve the QAP to
implement the QA criteria, Suspect/Counterfeit ltems (SC/I) prevention requirements and
Safety Software requirements, as defined in the CRD, using a graded approach and
describing how the QA criteria and graded approach are applied. The QAP must be
integrated with other quality or management system requirements in applicable DOE
directives and external requirements, including DOE P 450.4, DOE Safety System
Management Policy. The Contractor shall, at a minimum, annually review and update as
appropriate, their QAP. The review and any changes (other than editorial changes that do
not reduce or change commitments per DOE O 414.1D) shall be submitted to DOE for
approval, and all changes shall be approved before implementation by the Contractor.
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The Contractor shall develop and implement a comprehensive Issues Management System
for the identification, assignment of significance category, and processing of quality or
safety-related issues identified within the Contractor’'s organization. The significance
assigned to the issues shall be the basis for all actions taken by the Contractor in correcting
the issue from initial causal analysis, reviews for reporting to DOE, through completion of
effectiveness reviews if required, based on the seriousness of the issue.

The Contractor shall perform activities in connection with a nuclear facility, as defined by
Title 10 Code of Federal Regulations (CFR) 820, Procedural Rules for DOE Nuclear
Activities; Title 10 CFR 835. Radiation Protection; and Title 10 CFR 830, Nuclear Safety
Management, specifically Section 830.3.The requirements of 10 CFR Part 830 Subpart A
shall apply to all work affecting nuclear safety.

H.22 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION (JULY 2011)

(@ Imminent Health and Safety Hazard is a given condition or situation which, if not
immediately corrected, could result in a serious injury or death, including exposure to
radiation and toxic/hazardous chemicals. Imminent Danger in relation to the facility
safety envelope is a condition, situation, or proposed activity which, if not terminated,
could cause, prevent mitigation of, or seriously increase the risk of (1) nuclear
criticality, (2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous
chemical exposure.

(b) Work Stoppage. In the event of an Imminent Health and Safety Hazard, identified by
facility line management or operators or facility health and safety personnel overseeing
facility operations, or other individuals, the individual or group identifying the imminent
hazard situation shall immediately take actions to eliminate or mitigate the hazard (i.e.,
by directing the operator/implementer of the activity or process causing the imminent
hazard to stop work, or by initiating emergency response actions or other actions) to
protect the health and safety of the workers and the public, and to protect U.S.
Department of Energy (DOE) facilities and the environment. In the event an imminent
health and safety hazard is identified, the individual or group identifying the hazard
should coordinate with an appropriate Contractor official, who will direct the shutdown
or other actions, as required. Such mitigating action should subsequently be
coordinated with the DOE and Contractor management. The suspension or stop-work
order should be promptly confirmed in writing by the Contracting Officer.

() Shutdown. In the event of an imminent danger in relation to the facility safety
envelope or a non-Imminent Health and Safety Hazard identified by facility line
managers, facility operators, health and safety personnel overseeing facility
operations, or other individuals, the individual or group identifying the potential health
and safety hazard may recommend facility shutdown in addition to any immediate
actions needed to mitigate the situation. However, the recommendation must be
coordinated with Contractor management, and the DOE Site Manager. Any written
direction to suspend operations shall be issued by the Contracting Officer, pursuant to
the Clause entitled, “FAR 52.242-15, Stop-Work Order.”

(d) Facility Representatives. DOE personnel designated as Facility Representatives
provide the technical/safety oversight of operations. The Facility Representative has
the authority to "Stop Work," which applies to the shutdown of an entire plant, activity,
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or job. This Stop Work authority will be used for an operation of a facility which is
performing work the Facility Representative believes:

(1) Poses an imminent danger to health and safety of workers or the public if
allowed to continue;

(2)  Could adversely affect the safe operation of, or could cause serious damage to
the facility if allowed to continue; or

(3) Could result in the release of radiological or chemical hazards to the
environment in excess of regulatory limits.

(e) This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall
insert a clause, modified appropriately to substitute "Contractor Representatives" for
"the Contracting Officer" in all subcontracts.

H.23 PERFORMANCE GUARANTEE AGREEMENT (JULY 2011) (As Required)

The Contractor’s parent organization(s) or all member organizations if the Contractor is a
joint venture, limited liability company, or other similar entity, shall guarantee performance of
the contract as evidenced by the Performance Guarantee Agreement incorporated in the
contract in Section J, Attachment J-7.

If the Contractor is a joint venture, limited liability company, or other similar entity where
more than one organization is involved, the parent(s) or all member organizations shall
assume joint and severable liability for the performance of the contract. In the event any of
the signatories to the Performance Guarantee Agreement enters into proceedings related to
bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish written
notification of the bankruptcy to the Contracting Officer.

H.24 RESPONSIBLE CORPORATE OFFICIAL AND CORPORATE BOARD OF DIRECTORS
(JULY 2011) (As Required)

The Contractor has provided a guarantee of performance from its parent company(s) in the
form set forth in the Section J Attachment entitled, “Performance Guarantee Agreement.”
The individual signing the “Performance Guarantee Agreement” for the parent company(s)
should be the Responsible Corporate Official.

The Responsible Corporate Official is the person who has sole corporate (parent
company(s)) authority and accountability for Contractor performance. DOE may contact, as
necessary, the single Responsible Corporate Official identified below regarding Contract
performance issues.

Responsible Corporate Official:

Name:

Position:
Company/Organization:
Address:

Phone:

Facsimile:

Email:
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Should the Responsible Corporate Official or their contact information change during the
period of the Contract, the Contractor shall promptly notify the Contracting Officer in writing
of the change.

Identified below is each member of the Corporate Board of Directors that will have corporate
oversight.

DOE may contact, as necessary, any member of the Corporate Board of Directors, who is
accountable for corporate oversight of the Contractor organization and key personnel.

Corporate Board of Directors:
Name:
Position:
Company/Organization:
Address:
Phone:
Facsimile:
Email:

Should any change occur to the Corporate Board of Directors or their contact information
during the period of the Contract, the Contractor shall promptly notify the Contracting Officer
in writing of the change.

H.25 TRANSITION TO FOLLOW-ON CONTRACT

The Contractor recognizes that the work and services covered by this contract are vital to
the DOE mission and must be maintained without interruption, both at the commencement
and the expiration of this Contract. It is therefore understood and further agreed in
recognition of the above:

(@) That at the expiration of the Contract term or any earlier termination thereof, the
Contractor shall cooperate with a successor contractor or the Government by allowing its
employees to interview for possible employment. For those employees who accept
employment with the successor contractor, such employees shall be released in
coordinated manner with the successor contractor. The Contractor shall cooperate with
the successor contractor and Government with regard to the termination or transfer
arrangements for such employees to assure maximum protection of employee service
credits and fringe benefits.

(b) After selection by the Government of any successor contractor, the Contractor and such
successor contractor shall jointly prepare mutual detailed plans for phase-out and
phase-in operations. Such plans shall specify a training and orientation program for the
successor contractor to cover each phase of the scope of work covered by the contract.
A proposed date by which the successor contractor will assume responsibility for such
work shall be established. The Contractor shall assume full responsibility for such work
until assumption thereof by the successor contractor. Execution of the proposed plan or
any part thereof shall be accomplished in accordance with the CO’s direction and
approval.

(c) This clause shall apply to subcontracts as approved by the CO.
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SECTION | - CONTRACT CLAUSES

FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This Contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at these
addresses:

https://www.acquisition.qov/far

http://professionals.pr.doe.gov/

Fill-In Information
See FAR

CLAUSE NO. AND TITLE

1.2, FAR 52.202-1 DEFINITIONS (JAN 2012)

1.3. FAR 52.203-3 GRATUITIES (APR 1984)

1.4. FAR 52.203-5 COVENANT AGAINST
CONTINGENT FEES (APR 1984)

L5. FAR 52.203-6 RESTRICTIONS ON
SUBCONTRACTOR SALES TO THE
GOVERNMENT (SEP 2006)

1.6.  FAR 52.203-7 ANTI-KICKBACK PROCEDURES
(OCT 2010)

L.7. FAR 52.203-8 CANCELLATION, RESCISSION,
AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997)

1.8.  FAR 52.203-10 PRICE OR FEE ADJUSTMENT
FOR ILLEGAL OR IMPROPER ACTIVITY (OCT
2010)

1.9. FAR 52.203-12 LIMITATION ON PAYMENTS TO
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (OCT 2010)

1.10. FAR 52.203-13 CONTRACTOR CODE OF
BUSINESS ETHICS AND CONDUCT (APR
2010)

.11. FAR 52.203-14 DISPLAY OF HOTLINE DOE IG HOTLINE POSTER:

POSTER(S) (DEC 2007) http://energy.gov/ig/downloads/office-
inspector-general-hotline-poster

112.  FAR 52.204-2 SECURITY REQUIREMENTS
(AUG 1996)

.13. FAR 52.204-4 PRINTED OR COPIED DOUBLE-
SIDED ON POST CONSUMER FIBER
CONTENT PAPER (MAY 2011)

.14. FAR 52.204-7 CENTRAL CONTRACTOR
REGISTRATION (FEB 2012)
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1.15.

FAR 52.204-9 PERSONAL IDENTITY
VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2011)

1.16.

FAR 52.204-10 REPORTING EXECUTIVE
COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (FEB 2012)

1.17.

FAR 52.209-6 PROTECTING THE
GOVERNMENT’S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED
FOR DEBARMENT (DEC 2010)

1.18.

FAR 52.209-9 UPDATES OF PUBLICLY
AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (FEB 2012)

1.19.

FAR 52.209-10 PROHIBITION ON
CONTRACTING WITH INVERTED DOMESTIC
CORPORATIONS (MAY 2012)

1.20.

FAR 52.215-2 AUDIT AND RECORDS -
NEGOTIATION (OCT 2010)

1.21.

FAR 52.215-8 ORDER OF PRECEDENCE —
UNIFORM CONTRACT FORMAT (OCT 1997)

1.22.

FAR 52.215-11 PRICE REDUCTION FOR
DEFECTIVE COST OR PRICING DATA -
MODIFICATIONS (AUG 2011)

1.23.

FAR 52.215-13 SUBCONTRACTOR COST OR
PRICING DATA — MODIFICATIONS (OCT 2010)

1.24.

FAR 52.215-14 INTEGRITY OF UNIT PRICES
(OCT 2010)

1.25.

FAR 52.215-15 PENSION ADJUSTMENTS AND
ASSET REVERSIONS (OCT 2010)

1.26.

FAR 52.215-17 WAIVER OF FACILITIES
CAPITAL COST OF MONEY (OCT 1997)

1.27.

FAR 52.215-21 REQUIREMENTS FOR
CERTIFIED COST OR PRICING DATA OR
INFORMATION OTHER THAN COST OR
PRICING DATA — MODIFICATIONS (OCT 2010)

1.28.

FAR 52.215-23 LIMITATIONS ON PASS-
THROUGH CHARGES (OCT 2009)

1.29.

FAR 52.216-7 ALLOWABLE COST AND
PAYMENT (JUN 2011)

15th (Cost Invoices) And 30th (Fee
Invoices)

1.30.

FAR 52.217-8 OPTION TO EXTEND SERVICES
(NOV 1999)

30 Days

1.31.

FAR 52.217-9 OPTION TO EXTEND THE TERM
OF THE CONTRACT (MAR 2000)

(A) “At least thirty (30) days from contract
expiration; and sixty (60) days” (C) five (5)
Years”
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1.32. FAR52.219-6 NOTICE OF TOTAL SMALL
BUSINESS SET-ASIDE (NOV 2011)

1.33. FAR 52.219-8UTILIZATION OF SMALL
BUSINESS CONCERNS (JAN 2011)

1.34. FAR 52.219-14 LIMITATIONS ON
SUBCONTRACTING (NOV 2011)

1.35. FAR 52.219-28 POST-AWARD SMALL
BUSINESS PROGRAM RE-REPRESENTATION
(APR 2012)

1.36. FAR 52.222-1 NOTICE TO THE GOVERNMENT
OF LABOR DISPUTES (FEB 1997)

1.37. FAR 52.222-2 PAYMENT FOR OVERTIME Fill In: “Zero”
PREMIUMS (JUL 1990)

1.38. FAR 52.222-3CONVICT LABOR (JUN 2003)

1.39. FAR 52.222-4 CONTRACT WORK HOURS AND
SAFELY STANDARDS ACT — OVERTIME
COMPENSATION (JUL 2005)

1.40. FAR 52.222-21 PROHIBITION OF
SEGREGATED FACILITIES (FEB 1999)

.41. FAR 52.222-26 EQUAL OPPORTUNITY (MAR
2007)

1.42. FAR 52.222-35 EQUAL OPPORTUNITY FOR
SPECIAL DISABLED VETERANS, VETERANS
OF THE VIETNAM ERA, AND OTHER ELIGIBLE
VETERANS (SEP 2010)

1.43. FAR 52.222-36 AFFIRMATIVE ACTION FOR
WORKERS WITH DISABILITIES (OCT 2010)

1.44. FAR 52.222-37 EMPLOYMENT REPORTS ON
VETERANS (SEP 2010)

1.45. FAR 52.222-41 SERVICE CONTRACT ACT OF
1965 (NOV 2007)

1.46. FAR 52.222-46 Evaluation Of Compensation For
Professional Employees (Feb 1993)

1.47. FAR 52.222-50 COMBATING TRAFFICKING IN
PERSONS (FEB 2009)

1.48. FAR 52.222-54 EMPLOYMENT ELIGIBILITY
VERIFICATION (JAN 2009)

1.49. FAR 52.223-2 AFFIRMATIVE PROCUREMENT
OF BIOBASED PRODUCTS UNDER SERVICE
AND CONSTRUCTION CONTRACTS (May
2012)

1.50. FAR 52.223-5 POLLUTION PREVENTION AND

RIGHT-TO-KNOW INFORMATION (MAY 2011)
ALTERNATE Il (MAY 2011)
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1.51.

FAR 52.223-6 DRUG-FREE WORKPLACE (MAY
2001)

1.52.

FAR 52.223-10 WASTE REDUCTION
PROGRAM (MAY 2011)

1.53.

FAR 52.223-12 REFRIGERATION EQUIPMENT
AND AIR CONDITIONERS (MAY 1995)

1.54.

FAR 52.223-15 ENERGY EFFICIENCY IN
ENERGY-CONSUMING PRODUCTS (DEC
2007)

1.55.

FAR 52.223-16 IEEE 1680 STANDARD FOR
THE ENVIRONMENTAL ASSESSMENT OF
PERSONAL COMPUTER PRODUCTS (DEC
2007)

1.56.

FAR 52.223-17 AFFIRMATIVE PROCUREMENT
OF EPA-DESIGNATED ITEMS IN SERVICE
AND CONSTRUCTION CONTRACTS (MAY
2008)

1.57.

FAR 52.223-18 ENCOURAGING
CONTRACTORS POLICIES TO BAN TEXT
MESSAGES WHILE DRIVING (AUG 2011)

1.58.

FAR 52.223-19 COMPLIANCE WITH
ENVIRONMENTAL MANAGEMENT SYSTEMS
(MAY 2011)

1.59.

FAR 52.224-1 PRIVACY ACT NOTIFICATION
(APR 1984)

1.60.

FAR 52.225-1 BUY AMERICAN ACT —
SUPPLIES (FEB 2009)

1.61.

FAR 52.225-13 RESTRICTIONS ON CERTAIN
FOREIGN PURCHASES (JUN 2008)

1.62.

FAR 52.225-25 PROHIBITION ON
CONTRACTING WITH ENTITIES ENGAGING IN
SANCTIONED ACTIVITIES RELATING TO
IRAN-CERTIFICATION (NOV 2011)

1.63.

FAR 52.227-23 RIGHTS TO PROPOSAL DATA
(TECHNICAL) (JUN 1987)

TBD [Data Contained On Pages]
TBD [Proposal Dated)|

1.64.

FAR 52.228-7 INSURANCE — LIABILITY TO
THIRD PERSONS (MAR 1996)

1.65.

FAR 52.232-9 LIMITATION OF WITHHOLDING
OF PAYMENTS (APR 1984)

1.66.

FAR 52.232-17 INTEREST (OCT 2010)

1.67.

FAR 52.232-18 AVAILABILITY OF FUNDS (APR
1984)

1.68.

FAR 52.232-22 LIMITATION OF FUNDS (APR
1984)
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1.69. FAR 52.232-23 ASSIGNMENT OF CLAIMS (JAN
1986)

.70. FAR 52.232-25 PROMPT PAYMENT (OCT 2008)

.71. FAR 52.232-33 PAYMENT BY ELECTRONIC
FUNDS TRANSFER — CENTRAL
CONTRACTOR REGISTRATION (OCT 2003)

.72. FAR 52.233-1 DISPUTES (JUL 2002) -
ALTERNATE 1 (DEC 1991)

.73. FAR 52.233-3 PROTEST AFTER AWARD (AUG
1996) — ALTERNATE | (JUN 1985)

.74. FAR 52.233-4 APPLICABLE LAW FOR BREACH
OF CONTRACT CLAIM (OCT 2004)

.75. FAR 52.237-2 PROTECTION OF
GOVERNMENT BUILDINGS, EQUIPMENT, AND
VEGETATION (APR 1984)

.76. FAR 52.237-3 CONTINUITY OF SERVICES
(JAN 1991)

1.77. FAR 52.242-1 NOTICE OF INTENT TO
DISALLOW COSTS (APR 1984)

.78. FAR 52.242-3 PENALTIES FOR
UNALLOWABLE COSTS (MAY 2001)

.79. FAR 52.242-4 CERTIFICATION OF FINAL
INDIRECT COSTS (JAN 1997)

1.80. FAR 52.242-13 BANKRUPTCY (JUL 1995)

1.81. FAR 52.243-2 CHANGES - COST
REIMBURSEMENT (AUG 1987) — ALT I AND Il
(APR 1984)

1.82. FAR 52.243-6 CHANGE ORDER ACCOUNTING
(APR 1984)

1.83. FAR 52.243-7 NOTIFICATION OF CHANGES
(APR 1984)

1.84. FAR 52.244-2 SUBCONTRACTS (OCT 2010) (E), (K) Contracting Officer Fill In At Award
ALT | (JUN 2007)

1.85. FAR 52.244-5 COMPETITION IN
SUBCONTRACTING (DEC 1996)

1.86. FAR 52.244-6 SUBCONTRACTS FOR
COMMERCIAL ITEMS (DEC 2010)

1.87. FAR 52.245-1 GOVERNMENT PROPERTY
(APR 2012) ALT I (AUG 2012)

1.88. FAR 52.245-9 USE AND CHARGES (APR 2012)

1.89. FAR 52.246-25 LIMITATION OF LIABILITY —

SERVICES (FEB 1997)
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1.90. FAR 52.247-1 COMMERCIAL BILL OF LADING (A) Department Of Energy
Solicitation No. DE-SOL-0003603. The
Contract Administration Office Specified In
Section G
1.91. FAR 52.248-1 VALUE ENGINEERING (OCT
2010)
1.92. FAR 52.249-6 TERMINATION (COST-
REIMBURSEMENT) (MAY 2004)
1.93. FAR 52.249-14 EXCUSABLE DELAYS (APR
1984)
1.94. FAR52.251-1 GOVERNMENT SUPPLY
SOURCES
1.95. FAR52.251-2 INTERAGENCY FLEET
MANAGEMENT SYSTEMS VEHICLES AND
RELATED SERVICES (JAN 1991)
1.96. FAR 52.253-1 COMPUTER GENERATED
FORMS (JAN 1991)
1.97. 952.202-1 DEFINITIONS (FEB 2011)
1.98. 952-203-70 WHISTLEBLOWER PROTECTION
FOR CONTRACTOR EMPLOYEES (DEC 2000)
1.99. 952-204-2 SECURITY REQUIREMENTS (MAR
2011)
1.100. 952-204-70
CLASSIFICATION/DECLASSIFICATION (SEP
1997)
1.101. DEAR 952.204-75 PUBLIC AFFAIRS (DEC 2000)
1.102. DEAR 952.204-77 COMPUTER SECURITY
(AUG 2006)
1.103. DEAR 952.208-7 TAGGING OF LEASED
VEHICLES (APR 1984)
1.104. DEAR 952.208-70 PRINTING (APR 1984)
1.105. DEAR 952.209-72 ORGANIZATIONAL
CONFLICTS OF INTEREST (AUG 2009)
1.106. DEAR 952.215-70 KEY PERSONNEL (DEC See Section H Clause “Key Personnel”
2000)
1.107. DEAR 952.223-71 INTEGRATION OF
ENVIRONMENT, SAFETY, AND HEALTH INTO
WORK PLANNING AND EXECUTION (JUL
2009)
1.108. DEAR 952.223-72 RADIATION PROTECTION
AND NUCLEAR CRITICALITY (APR 1984)
1.109. DEAR 952.223-75 PRESERVATION OF

INDIVIDUAL OCCUPATIONAL RADIATION
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EXPOSURE RECORDS (APR 1984)

1.110. DEAR 952.223-78 SUSTAINABLE ACQUISITION
PROGRAM (OCT 2010)

1.111. DEAR 970.5215-3, CONDITIONAL PAYMENT
OF FEE, PROFIT, AND OTHER INCENTIVES —
FACILITY MANAGEMENT CONTRACTS (AUG
2009) (ALTERNATE II) (AUG 2009)

CLAUSES INCORPORATED IN FULL TEXT

1.112. FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(@ The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred,
or is certain to occur, that could result in changes in the valuation of its capitalized
assets in the accounting records, the Contractor shall notify the Administrative
Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to
asset valuations or any other cost changes have occurred or are certain to occur
as a result of a change in ownership.

(b)  The Contractor shall -

(1) Maintain current, accurate, and complete inventory records of assets and their
costs;

(2) Provide the ACO or designated representative ready access to the records upon
request;

(3) Ensure that all individual and grouped assets, their capitalized values,
accumulated depreciation or amortization, and remaining useful lives are identified
accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on
the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(k).
1.113. FAR 52.223-9, ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT
FOR EPA-DESIGNATED PRODUCTS (MAY 2008)
(a) Definitions. As used in this clause —

“Postconsumer material” means a material or finished product that has served its intended
use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered
material.”

“Recovered material” means waste materials and by-products recovered or diverted from
solid waste, but the term does not include those materials and by-products generated from,
and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this contract, shall -
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Estimate the percentage of the total recovered material content for EPA

designated item(s) delivered and/or used in contract performance, including, if
applicable, the percentage of post-consumer material content; and

Submit this estimate to the Contracting Officer.
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Attachment J-1:
Attachment J-2:
Attachment J-3:
Attachment J-4:
Attachment J-5:
Attachment J-6:
Attachment J-7:

Attachment J-8:

Requirements Sources and Implementing Documents (List A)
List of Applicable Doe Directives (List B)

Deliverables List

Acronym List

Draft Performance Evaluation Management Plan (PEMP)
Service Contract Act Wage Determination (WD)

Performance Guarantee (As Required)

Site Services and Interface Requirements Matrix
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ATTACHMENT J-1: REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS
(LIST A)

Pursuant to Section | clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), DOE
may provide a list of laws and regulations (List A) applicable to work performed under this contract.
The Contractor shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules,
Regulations, Executive Orders and agreement documents applicable to work performed under this
contract. The federal laws and regulations listed in the table below contain requirements normally
relevant to the Contractor scope of work. These laws and regulations, and others, apply regardless
whether they are explicitly stated in the Contract. In addition, laws and regulations typically apply to
all persons or organizations such as subcontractors, suppliers, and federal employees.

This list does not have to be provided in the Contract, but it may be appended to the Contract for
information purposes. Omission of any such applicable law or regulation from List A does not affect
the obligation of the Contractor to comply with such law or regulation pursuant to DEAR clause
970.5204-2. The Contractor must be aware of changes in the Code of Federal Regulations (CFR),
Federal Acquisition Regulations (FAR), the United States Code (USC), Public Laws (PL) or other
regulatory entities that have applicability to the Department of Energy and that impact the work
scope. The Contractor will notify DOE of any changes, and DOE will make a determination
regarding modification to the contract.

The following table does not contain any specific state laws, regulations, permits, and licenses, etc.

Document Number Title

10 CFR 820 Procedural Rules for DOE Nuclear Activities

10 CFR 830 Nuclear Safety Management

10 CFR 850 Chronic Beryllium Disease Prevention Program

10 CFR 851 Worker Safety and Health

10 CFR 436 Federal Energy Management And Planning Programs

10 CFR 707 Workplace Substance Abuse Programs At DOE Sites

10 CFR 708 DOE Contractor Employee Protection Program

10 CFR 710 Criteria And Procedures For Determining Eligibility For Access To
Classified Matter Or Special Nuclear Material

10 CFR 712 Human Reliability Program

10 CFR 719 Contractor Legal Management Requirements

36 CFR Chapter 12, Sub Records Management

Chapter B

48 CFR Part 970.5203-2 Performance Improvement and Collaboration

48 CFR Part 970 5223-1 Lrl:zglzriteigztgnEnvironmental, Safety, and Health into the Work Planning

Public Laws
Executive Order 13221 Energy Efficient Standby Power Devices
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ATTACHMENT J-2: LIST OF APPLICABLE DOE DIRECTIVES

DOE Directive
(Orders, Policies, Notices, Manuals,
Guidance, Standards)

Subject

DOE O 130.1

Budget Formulation Process

DOE M 140.1-1B

Interface with the Defense Nuclear Facilities Safety Board

Voluntary Offer Safeguards Agreement and Additional

DOE O 142.2A Protocol with the International Atomic Energy Agency
DOE O 142.3A Unclassified Foreign Visitors Assignment Program

DOE O 150.1 Continuity Program

DOE O 151.1C Comprehensive Emergency Management System

DOE O 153.1 Departmental Radiological Emergency Response Assets
DOE O 200.1A Information Technology Management

DOE O 205.1AB Department of Energy Cyber Security Management Program
DOE M 205.1-3 Telecommunications Security Manual

DOE O 206.1 Department of Energy Privacy Program

DOE N 206.4, CRD Personal Identity Verification Program

DOE O 210.2A DOE Corporate Operating Experience Program

DOE O 221 1A Ezgzg{g?g;i?,al\/hste, and Abuse to the Office of the
DOE O 221.2A Cooperation with the Office of Inspector General

DOE O 225.1B Accident Investigations

DOE O 226.1B Implementation of DOE Oversight Policy

DOE 0O 227.1 Independent Oversight Program

DOEO 231.1B Environment, Safety, and Health Reporting

DOE M 231 2 I(?]?g:j;]raet?gne Reporting and Processing of Operations
DOE O 241.1B Scientific and Technical Information Management

DOE O 243.1 Records Management Program

DOE 0 243.2 Vital Records

DOE O 252.1A Technical Standards Program

DOE O 311.1B Equal Employment Opportunity and Diversity Program,
DOE O 341.1A Federal Employee Health Services

DOE O 350.1 %)r?etlrpatgtr(;r:-,hér:ngggt)esource Management Programs
DOE O 410.2 Management of Nuclear Materials

DOE O 412.1A Work Authorization System

DOE O 413.1B Internal Control Program

DOE O 413.3B Program and Project Management for the Acquisition of

Capital Assets
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DOE Directive
(Orders, Policies, Notices, Manuals,
Guidance, Standards)

Subject

DOE O 414.1D

Quality Assurance

DOE G 420.1-3

Implementation Guide for DOE Fire Protection and
Emergency Service Programs

DOE 0 420.1B, Change 1

Facility Safety

DOE O 422.1 Conduct of Operations,
Verification of Readiness to Startup or Restart Nuclear
DOE O 426.2 Personnel Selection, Training, Qualification, and Certification

Requirements for DOE Nuclear Facilities

DOE O 430.1B, Chg. 2,

Real Property and Asset Management

Implementation Guide for Surveillance and Maintenance

DOE G 430-1-2 during Facility Transition and Disposition

DOE G 430-1-3 Deactivation Implementation Guide

DOE G 430-1.4 Decommissioning Implementation Guide

DOE G430.1-5 Transition Implementation Guide

DOE O 433.1B Maintenance Management Program for DOE Nuclear

Facilities

DOE 0 435.1, Change 1

Radioactive Waste Management

DOE M 435.1-1, Change 2

Radioactive Waste Management Manual

Crosswalk Tables DOE Order 5480.2A vs. DOE O 435.1/M

DOE G 435.1-1 435.1-1

DOE O 436.1 Departmental Sustainability

DOE M 440.1-1A DOE Explosives Safety Manual

DOE O 442 1A Department of Energy Employee Concerns Program

DOE 0442.2 E::I/?rrcl)mgm F;ﬁtessz}(;?;gggiﬂig;tshfor Technical Issues Involving

DOE O 450.2 Integrated Safety Management

DOE M 451.1B National Environmental Policy Act Compliance Program

DOE G 458.1 Radiation Protection of the Public and the Environment

DOE 0 460.1C Packaging and Transportation Safety

DOE O 460 2A Eﬂz%e;g?ggtnatl Materials Transportation and Packaging

00E 0 461,18 e Eopate' o pe Shpmert e
Onsite Packaging and Transfer of Materials of National

DOE 461.2 Security Interest

DOE P 470.1A Safeguards and Security Program

DOE O 470.3B Graded Security protection (GSP)

DOE 0 470.4B Safeguards and Security Program
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DOE Directive
(Orders, Policies, Notices, Manuals,
Guidance, Standards)

Subject

DOE O 471.1B

Identification and Protection of Unclassified Controlled
Nuclear information

DOE O 471.3. Admin Change 1

Identifying and Protecting Official Use only Information

DOE M 471-3, Admin Change 1

Manual for Identifying and Protecting Official Use Only
Information

DOE O 471.6 Information Security

DOE 0 4722 Personnel Security

DOE O 473.3 Protection Program Operations

DOE O 475.1 Counterintelligence Program

DOE 0 475.2A Identifying Classified Information

DOE O 483.1 DOE Cooperative Research and development Agreements

DOE 0O 484.1, Admin Change 1

Reimbursable Work for the Department of Homeland security

DOE O 522.1A

Pricing of Departmental materials and Services

DOE O 523.1

Financial Management Oversight

DOE 534.1B

Accounting

DOE O 552.1A, Admin Change 1

Travel Policy and Procedures

DOE 580.1A

Department of energy Personal Property Management
Program

DOE STD - 1027

Hazard Categorization and Accident Analysis Techniques for
Compliance with DOE O 5480.23, Nuclear safety Analysis
Reports

DOE-STD-1134

Review Guide for Criticality Safety Evaluations

DOE-STD-1158

Self-Assessment Standard for DOE Contractor Criticality
Safety Programs

DOE-STD-3007

Guidelines for Preparing Criticality Safety Evaluations at
Department of Energy Non-Reactor Nuclear Facilities

DOE-STD-3009

Preparation Guide for the U.S. Department of Energy
Nonreactor Nuclear facility Documented Safety Analyses
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ATTACHMENT J-3: DELIVERABLES LIST
. Require .
Deliverable and Report Submit Approval /
DEL # o ment Frequency .
Description Driver To Review
5 Days After
1. Transition Plan C.3.1 Contract Effective | COR/CO | COR/CO
Date
Roles and Responsibilities — 10 Days After
5 Identify S.p.e.C.IfIC Roles, C3.41.2.2 Contract Effective corico | corico
Responsibilities, Interfaces, Date and update
and Points of Contact as Required
Site-wide Integrated Project Initial and Undate
3. Performance Baseline C.3.3.2 aLp COR COR Review
as Required
Management and Updates
4, Daily Status Report C.3.4 Daily COR COR Review
5 DOE Weekly Summary C.34 Tuesday Following
' Status Report - End of Week
o Tuesday Following
6. | DOE Weekly Facility C.3.4 End of Week and
Representatives Report .
as Required
Initial, Annually
7. ETS Annual Work Plan C.3.2.1 and Update as COR/CO | COR/CO
Required
Project Controls System -
8. User’s Manual and C.3.3.2 Initial anq Update COR COR Review
as Required
Procedures
DOE Risk Management Plan Update as
9. and Risk Register C3.3.2 Required COR COR
Site D&D Remediation/ Initial / Annually or
10. Project Strategic Plan C.3.10 as Required COR COR
Stakeholder Involvement Initial and as .
11. Plan C.3.2.2 Required COR COR Review
Contractor Oversight and Initial and as
12. Administration Program C.3.11.1 . COR COR Review
: Required
Implementation Plan
13. | SSAB Work Plan c322 | Initalandas COR COR Review
Required
14, Record Management Plan C.3.11.2. Initial'and as COR/CO | COR/CO/RM
and Procedures 3 Required
15. Ar_mual Work Plan and C.3.3.2 Anngally and as COR COR Review
Milestones required
16. Annual Budget Briefing C.3.3.3 Annually COR/CO | COR Review

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603

Page 74 of 198
Fiscal Reports (i.e., Funds
Management, Spend Plan, Monthly, Annually COR/CO
7. | ETC, EAC, Cost C333 | andasRequired | SO0 | Review
Management Report, etc.)
Stakeholder Involvement Monthly, Annually .
18. Report C.3.2.2 and as Required COR COR Review
Project Controls Activity Monthly, Annually .
19. Status Report C332 and as Required COR COR Review
Trend and Strategic Analysis
for Enforcement, Action, Monthly, Annually .
20. Compliance, Inspection, C333 and as Required COR COR Review
Impacts and Implementation
21. Grant Management Report C.3.2.3 Monthly, Annually COR/CO | COR Review
and as Required
22. Invoice Audit/Review Report | C.3.11.1 Monthly and as COR/CO | CO Review
Required
Radioactive Waste
Disposition, Shipping Monthly/ Annual
23. Forecast and C.35 . COR COR Review
. . and as Required
Accomplishment Analysis
Report
Assessment of Site-Wide Monthly and as .
24. Database Systems Report C332 Required COR COR Review
o5 Monthly Project Status C.3.3.2 Montlhly and as COR/CO | COR Review
Report required
Weekly Activity and Tuesday Following
26. Oversight Assessment C.3.3.1 COR COR Review
End of Week
Report
Weekly Independent Project Tuesday Following .
27. Performance Report €332 End of Week COR COR Review
Tuesday Following
28. Action Item Tracking Report | C.3.3.2 End of Week and COR COR Review
as Required
9. R!sk Manlagement Plan and C.3.3.2 Quart.erly and as COR COR Review
Risk Register Required
30. | Alternative Analysis and C.3.32 | AsRequired COR COR Review
Impact Assessment Reports
Regulatory Report to Identify
31. Issues, Corrective Actions C.3.9 Monthly and as COR COR Review
. Required
and Resolutions
32. | EVMS Variance Report cai1q | ponthlyandas | gog COR Review
equired
ES&H/QA Corrective Action Monthly and as .
33. Plans C.3.4 Required COR COR Review
34, Funding .Sce.nano and Cash C.3.3.3 Monthly and as COR COR Review
Flow Projection Reports Required
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ES&H/QA Program Activity
35. and Oversight Assessment C.3.4 l;{/lonthly and as COR COR Review
Report equired
por
3s. | Accidentincident C.3.4 As Required COR COR Review
Investigation Report
Waste Management Activity Tuesdav Followin
37. Oversight, Assessment and C.3.5 y 9 COR COR Review
. End of Week
Tracking Report
Regulatory Activity .
38. Oversight, Assessmentand | C.3.9 Tuesday Following COR COR Review
. End of Week
Tracking Report
Investment Recovery Activity
39. Oversight, Assessment and C.3.7 l;{/lonthly and as COR COR Review
. equired
Tracking Report
Nuclear Material
Management/Disposition Tuesday Followin
40. Activity Oversight, C.3.8 End of \yVeek 9| coRr COR Review
Assessment and Tracking
Report
D&D Safety Basis Activity Monthlv and as
41. Oversight, Assessmentand | C.3.10 My COR COR Review
. Required
Tracking Report
42 DOE Monthly Safety C34 Monthly and as
| Statistics Report. e Required
43 DOE Monthly Total C.3.4 Monthly and as
’ Recordable Cases Chart - Required
44 DOE Monthly Days Away C.3.4 Monthly and as
' Restricted Transfer Chart e Required
45 DOE Monthly Negative C.3.4 Monthly and as
' Trend Analysis Report e Required
Infrastructure Activity Monthlv and as
46. Oversight, Assessment and C.3.10 y COR COR Review
. Required
Tracking Report
Technical and Administrative
Services Activity Oversight, . .
47. Assessment and Tracking C.3.11 As Required COR COR Review
Report
48. Technical Evaluation Report | C.3.11 As Required COR COR Review
60 days after
49. Quality Assurance Plan H.21 contract award COR/CO | COR/CO
date
10 days after
50. \F/)\{;)r:ker Safety and Health H.20 contract award COR/CO | COR/CO
date
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Provide input and
A | Site Envi tal support to D&D SSDR/
51. nnuai oite Environmenta C.3.6 contractor, as COR Review
Contracto

Report (ASER)

Required.

r

*Initial reports shall be delivered no later than 45 days after the contract effective date.
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ATTACHMENT J-4: ACRONYM LIST
Acronym Description
ACP American Centrifuge Plant
AR Administrative Record
ADR Alternative Dispute Resolution
ARRA American Recovery and Reinvestment Act of 2009
AWP Annual Work Plan
BCP Baseline Change Proposal
BFA Binding Facility Agreement
BIO Basis of Interim Operation
BOP Balance of Plant
CAAS Criticality Accident Alarm System
CBA Cost Benefit Analysis
CERCLA Comprehensive Environmental Response, Compensation, and Liability Act of 1980
CFR Code of Federal Regulations
CLIN Contract line item number
CO Contracting Officer
COOP Continuity of Operations
COR Contracting Officer Representative
CRAD Criteria Review Approach Documents
D&D Decontamination and decommissioning
DFF8O Director’s. Fjpal Findings and Ordgrs for Bemoval Action. and Bemedial Investigation
and Feasibility Study and Remedial Design and Remedial Action
DOE U.S. Department of Energy
DSA Documented Safety Basis
DUF6 Depleted Uranium Hexafluoride
EA Environmental Assessment
ETS Environmental Technical Services
EM Environmental Management
EMCBC Environmental Management Consolidated Business Center
EPA Environmental Protection Agency
ER Environmental Restoration
ES&H Environment, Safety, and Health
EVMS Earned Value Management System
FBP Fluor-B&W, LLC
FFCA Federal Facility Compliance Agreement
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FM Functional Manager
FOIA Freedom of Information Act
FSS Facility Support Services FY fiscal year
GDP Gaseous Diffusion Plant
GIS Geographical Information System
HQ Headquarters
IAEA International Atomic Energy Agency
IPABS Integrated Planning, Accounting, and Budget System
IPT Integrated Project Team
IPMB Interim Performance Measurement Baseline
IR Investment Recovery
ISMS Integrated Safety Management System
ISWLCB Integrated Site wide Life-cycle Baseline
LOI Lines of Inquiry
LLW Low-Level Waste
NCRS Nuclear Criticality Safety Report
NDA Non-destructive assay
NEPA National Environmental Policy Act of 1969
NHPA National Historic Preservation Act of 1966
NMC&A Nuclear Material Control and Accountability
NRC Nuclear Regulatory Commission
OEPA Ohio Environmental Protection Agency
OMB Office of Management and Budget
OSDC On-Site Disposal Cell
PBI Performance Based Incentives
PD Program Director
PI Principle Investigators
PM Project Manager
PMB Performance Measurement Baseline
PPPO Portsmouth/Paducah Project Office — Lexington, KY
PWS Performance Work Statement
QA Quality Assurance
RCRA Resource Conservation and Recovery Act of 1976
REA Request for Equitable Adjustment
SNR Start-up Notification Reports
SSO Safety Systems Oversight S&M surveillance and maintenance
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SODI Southern Ohio Diversification Initiative
SSAB Site Specific Advisory Board
TSCA Toxic Substance Control Act of 1976
USEPA U.S. Environmental Protection Agency
WBS Work Breakdown Structure
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ATTACHMENT J-5: DRAFT PERFORMANCE EVALUATION MANAGEMENT PLAN (PEMP)

NN —

o AW

ONoGR~WN
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Performance Evaluation Rating Table, Performance Evaluation Conversion Chart And
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Performance Evaluation Summary

Performance Evaluation Process Flowchart
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1.0

2.0

3.0

INTRODUCTION

Contract Number [TBD - Insert at Contract Award] is a Cost-plus-Award Fee Contract. This
Performance Evaluation Management Plan (PEMP) describes the plan for the evaluation
and award of fee.

Contract Section B.4 describes the Award Fee terms. The purpose of this PEMP is to
define the methodology and responsibilities associated with determining the fee to be
awarded to the contractor. The plan outlines the organization, procedures, evaluation
criteria and evaluation periods for implementing the award fee provisions of the contract.
The objective of the PEMP is to motivate the contractor to substantially exceed standards
and to emphasize key areas of performance without jeopardizing minimum acceptable
performance in all other areas.

DEFINITION OF TERMS

(a) Contracting Officer (CO): The individual authorized to commit and obligate the
government through the life of the contract. The CO is an advisor to the Performance
Evaluation Board (PEB).

(o) Fee Determining Official (FDO): The individual who makes the final determination of
the amount of fee to be awarded to the contractor.

(c) Performance Evaluation Board (PEB): The group of individuals who review the
contractor’s performance and recommend an award fee to the FDO. The PEB
chairperson is the DOE Portsmouth Site Director. Members of and advisors to the
PEB are indicated in Exhibit 1.

(d) Project Team Evaluators (PTE): The individual(s) assigned to monitor and evaluate
the contractor’s performance on a continuing basis. This surveillance will include, but will
not be limited to, the routine interface and oversight of the contractor and the review of the
provided services and work products submitted to DOE by the contractor. The PTE’s
evaluation is the primary point of reference in determining the recommended award
fee, especially the technical support area of performance. The PTEs are responsible
for providing their input, as requested, to the Technical Lead. The PTEs are advisor(s)
to the PEB through the Technical Lead.

(e) Technical Lead: The individual who is most directly responsible for the satisfactory
performance of the Portsmouth Environmental Technical Services Project. The
Technical Lead manages the evaluation process, coordinates the development of the
PEMP and subsequent revisions, and also serves as the recorder, who is responsible
for insuring the PEB is properly convened, which includes meeting place, time,
advising all PEB members, preparing the agenda, and taking minutes. The Technical
Lead is an advisor to the PEB.

FEE STRUCTURE

The total available award fee for the base and option period can be earned through
subjective fee components, termed categories of performance, consisting of the four (4)
performance evaluation criteria defined herein. Fee is earned through the PEMP as there is
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no base fee for this contract. The final amount of the annual award fee shall be unilaterally
determined by the Fee Determining Official (FDO). The rating definitions, termed adjectival
ratings, are included in Exhibit 2, Performance Evaluation Rating Table and the Category of
Performance criteria (1-4) are included in Exhibit 3, Rating Criteria.

ORGANIZATIONAL STRUCTURE

(@) The Manager, PPPO, will serve as the FDO and will establish a PEB. The PEB will
assist the FDO in the award fee determination by recommending an award fee for the
contractor’s performance. If the FDO is absent, the Deputy Manager, PPPO, will serve
as the FDO. If a PEB member is absent, the FDO will approve substitute(s) with
similar qualifications. Technical and functional experts, as required, may serve in an
advisory (non-voting) capacity to the PEB. See Exhibit 1 for members and potential
advisors.

(b) A copy of the PEMP shall be provided to the contractor 30 days prior to the start of the
first evaluation period. Changes which do not impact the performance evaluation
criteria or process, such as editorial or personnel changes may be made and
implemented without being provided to the contractor prior to the start of the evaluation
period.

RESPONSIBILITIES

() The PTE(s) will monitor and evaluate the contractor’s performance. The PTE(s) will
work closely with the CO and Technical Lead in performing PEMP surveillance duties.
PTE(s) will use Exhibit 2, Performance Evaluation Rating Table, numerical rating
portion only, and Exhibit 3, Rating Criteria or Categories of Performance (#1-4), in
monitoring and evaluating contractor’s performance.

(b) The Technical Lead will use the Performance Evaluation Rating Table, Exhibit 2 to
determine the adjective ratings to be reported to the PEB. The Technical Lead will be
thoroughly familiar with current award fee policy, guidance, regulations, and
correspondence pertinent to the award fee process. The Technical Lead will
coordinate administrative actions required by the PTE(s), the PEB, and the FDO.
Administrative actions include receiving, processing, and distributing performance
evaluation inputs, scheduling and assisting with internal milestones, (i.e., PEB
briefings, and other actions as required for the smooth operation of the performance
evaluation process).

(c) The PEB members will review the PTE’s evaluation reports and the Technical Lead’s
recommended adjectival rating, consider information from other pertinent sources, and
develop a fee recommendation.  The PEB chairperson will give the fee
recommendation to the FDO.

(d) The FDO will review the PEB’s recommendations, consider all appropriate data, and
notify the CO in writing of the final fee determination after receiving Head of
Contracting Activity (HCA) coordination. The CO will prepare a letter for FDO
signature notifying the contractor of the award fee amount. The CO will modify the
contract to reflect the earned award fee for the performance evaluation period.
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FEE OVERVIEW REQUIREMENTS AND PERIODS

(@) The total award fee available is TBD. An annual amount will be available for each
fiscal year subject to contract adjustments through modification of the contract. Fee
evaluation will conducted annually by fiscal year. The first evaluation period may be
shorter than twelve months depending upon contract award. The contract transition
period is expected to be (30) days or less. No fee is payable during the contract
transition period.

(b) Following are the amounts currently available for each annual evaluation period:

Annual Period Amount Available
First TBD TBD
Second TBD TBD
Third TBD TBD
Fourth TBD TBD
Fifth TBD 8D

(c) The amounts corresponding to each evaluation period is the maximum amount that
may be earned during that particular period unless the amount is increased by contract
modification. In accordance with the Contract Clause B.4, Award Fee, a "provisional
payment of a proportional quarterly amount equivalent of an amount up to 75% of the
available award fee for the payment period may be permitted if earned.”

(d) If the CO reduces fee in accordance with the Contract Section | clause, entitled “DEAR
952.223.76 Conditional Payment of Fee or Profit — Safeguarding Restricted Data and
Other Classified Information and Protection of Worker, Safety and Health (DEC 2010)”,
or other terms of the contract, the award fee pool for the evaluation period shall be
unilaterally decreased by the equivalent amount.

(e) The Government may unilaterally revise the distribution of the award fee in any
subsequent evaluation periods. The CO will notify the contractor in writing of such
changes in distribution before the relevant evaluation period begins and the PEMP will
be modified accordingly. After an evaluation period has begun, changes may only be
made by mutual agreement of the parties. While the Government may unilaterally
change the award fee amounts for each period or each rated criteria area prior to the
start of each award fee period, the total amount of award fee available may not be
unilaterally changed, other than as documented in (d) above, once established at the
beginning of each evaluation period.

PERFORMANCE EVALUATION PROCESS (See Exhibit 6, Performance Evaluation
Process Flowchart)
(@) PTE Actions

(1) PTE(s) will continually monitor and evaluate the contractor’s performance using
the criteria contained in Exhibit 3, Rating Criteria (#1-4).
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2) The Rating Criteria, Exhibit 3, categories of performance #1-4 will be evaluated
using the adjectival rating, Performance Evaluation Rating Table, Exhibit 2, on an
annual basis while only strengths and weaknesses related to the PEMP
Categories of Performance will be presented to the contractor at the six (6)
month interval in the period. The PTE will use the appropriate numerical rating
criteria (0-25 Evaluation Points) found in Exhibit 3 to evaluate the contractor’s
performance. The PTE will review and numerically evaluate each Category of
Performance criteria (#1-4) to determine the performance level by identifying
strengths and weaknesses of the contractor. A weakness for any Category of
Performance is defined as any failure to meet the Category of Performance
criteria herein. If a weakness appears in any way to negatively impact
Environmental Safety and Health (ES&H)/Quality Assurance (QA) performance
or the safeguarding of restricted data pursuant to the contract, the PTE shall
notify the Portsmouth Site Director and the CO. The PTE will maintain all
documentation for file maintenance. The PTE will use the documentation to
ensure contractor has established adequate procedures to prevent recurrence of
weaknesses.

(3) At the end of the six month period and the end of the annual period, each PTE
member will submit to the Technical Lead written strengths and weaknesses
along with the numerical rating using, Exhibit 3, for all Category of Performance
items (#1-4). In addition, this written evaluation will be performed with
consideration of Contractor Performance Reporting System (CPARS) criteria in
the subjective evaluation. It is important that the performance evaluation process
and CPARS evaluations are integrated for assuring consistency in both
evaluations. Based on the above evaluation results, the PTE will provide the
written notes on the strengths and weaknesses of the contractor and the
numerical rating for each Category of Performance to report to the Technical
Lead.

(b) Technical Lead’s Actions

(1) The Technical Lead will select an adjective rating for each of the Category of
Performance (#1-4) items based on his/her personal observations of
performance and on the written reports and numerical rating presented by the
PTE.

(2) The Technical Lead will use Exhibit 4, Rating Summary Table, to record the
PTE’s rating for the period and the Technical Lead’s adjective rating. The
Technical Lead is not permitted to change the PTE’s rating, but the Site Lead’s
Adjectival rating may differ from the PTE average rating. In addition to reporting
the PTE’s notes on the strengths and weaknesses of the contractor, the
Technical Lead will annotate his/her rationale for selecting a particular adjective
rating. The Technical Lead will report semi-annual strengths and weaknesses to
the contractor and solicit input from the contractor for the annual evaluation.
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(3) The Technical Lead will use Exhibit 5, Performance Evaluation Summary, to
document the presentation of semi-annual strengths and weaknesses and
annual adjective rating for the award fee.

(4) The Technical Lead will submit a completed Exhibit 4, Rating Summary Table,
for presentation to the PEB.

(5) The Technical Lead notifies PEB members and any advisors of the date and
time of the PEB meeting in accordance with the schedule established by the
PEB chairperson. Additionally, the Technical Lead notifies the contractor of the
date and time of PEB meeting and advises the contractor of when and how
(written, oral, or both) he/she will be permitted to address the PEB as determined
by the PEB chairperson. Generally, the contractor will be provided the
opportunity to provide written materials (limited to no more than 20 pages) and
make an oral presentation of up to 30 minutes. The presentation shall be
provided by the contractor to the Site Lead in advance and should be in the form
of a self-assessment measured against each performance evaluation criteria
section. Prior to the PEB meeting, the Technical Lead will provide the PEB
members with a page-numbered binder to include, at a minimum, the input for
the fiscal year from the PTE members, the forms required to be filled out during
the evaluation meeting, and the contractor's performance evaluation
presentation.

(6) The Technical Lead prepares functional area evaluation reports in a briefing
format as determined by the PEB chairperson. The area report briefing should
include a mix of specific and global evaluation comments so the PEB can get a
holistic assessment of the contractor’s performance.

PEB Actions

(1) The Portsmouth Site Director will chair the PEB. The FDO may approve the
PEB members recommended by the chairperson. The PEB chairperson will
establish dates, times, and places for the PEB meeting and notify the Technical
Lead for appropriate notification to members, advisors, and the contractor. The
chairperson will schedule the PEB meeting to ensure the PEB’s recommended
fee is presented to the FDO within 30 days following the close of the evaluation
period.

(2) PEB members will consider all information from the following sources in
determining its award fee recommendation to the FDO:

(a) Evaluations submitted by the PTEs and Technical Lead. Chairperson
may require oral briefings by the functional area personnel.

(b) Information submitted by other sources as considered appropriate by the
PEB.

(c) Contractor's written or oral (or both as determined by chairperson) self-
assessment of performance.

(3) Using Exhibit 4, Rating Summary Table; each PEB member will document their
adjective rating from the definitions in Exhibit 2, Performance Evaluation Rating
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Table, and provide their rationale by attaching notes to Exhibit 4 for their
selection.

(4) The chairperson will collect members' Rating Summary Table, Exhibit 4, and
review them. If any PEB member’s adjective rating is below “Satisfactory” and
this rating is lower than a PTE(s) numerical rating for that same area, appropriate
discussions with that member(s) should be conducted to determine the PEB
member’s rationale. Lowering the adjective rating requires specific reasons,
since the contractor will be aware of all weaknesses from the PTE’s semi-annual
evaluation. Once the chairperson is satisfied with the PEB’s rating results, the
chairperson will pass the individual member’s rating sheets to the Technical
Lead.

(5) The Technical Lead summarizes individual member’s adjective ratings for the
rating criteria using Exhibit 4, Rating Summary Table and provides a summary of
the adjective rating to ensure PEB consensus with the resulting overall rating.
The PEB will then strive to gain consensus on a fee/fee range recommendation
to the FDO.

(6) The chairperson will prepare or will have the Technical Lead prepare a cover
letter to transmit Exhibits 3, 4 and 5 to summarize the PEB’s Adjectival Rating, to
the FDO.

(7) The PEB Chair will meet with the contractor's manager semi-annually to discuss
PTE and Technical Lead documented strengths and weaknesses, upon request.
If issues have not been previously communicated by DOE to the contractor, this
gives the contractor an opportunity to make corrective actions prior to the annual
meeting of the PEB.

FDQO’s Actions

(1) The FDO determines the final fee based upon all the information furnished and
assigns a final percent of award fee earned for the evaluation period using the
Exhibit 2, Performance Evaluation Conversion Chart.

(2) The FDO obtains HCA coordination and notifies the CO in writing or via
electronic correspondence of his/her final determination of award fee.

CO'’s Actions

(1) The CO will prepare a letter for the FDQO’s signature notifying the contractor of
the amount of award fee earned for the annual period. Additionally, the letter will
identify any specific areas of strengths and weaknesses in the contractor’s
performance.

(2) The CO will unilaterally modify the contract to reflect the FDO’s final
determination of award fee. This modification will decrease the total value of the
contract commensurate with the amount of the fee unearned. The modification
will be issued to the contractor within 14 days after the CO receives the FDO’s
decision.
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TERMINATION FOR CONVENIENCE

In the event that the contract is terminated for the convenience of the government, the
remaining award fee payable for the current period may be available for equitable
adjustment in accordance with the termination clause of the contract. The remaining fee for
all periods after the termination shall not be considered earned and therefore shall not be
paid.
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EXHIBIT 1: PERFORMANCE EVALUATION BOARD MEMBERS AND ADVISORS

Fee Determining Official:

Manager, PPPO Lexington Inserted at Award

Following are PEB members and PEB advisors:

Portsmouth Site Manager (Chairperson) Inserted at Award
Deputy Manager, PPPO Lexington Inserted at Award
Lead Contracting Officer, PPPO Lexington Inserted at Award
*Contracting Officer TBD
*Technical Lead TBD
*Project Team Evaluators' TBD
*Attorney Advisor TBD

*PEB Advisors Only - Non-Voting Participants

'The PEB Chair may add, remove or replace additional PTEs throughout the contract period of
performance, as appropriate.
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EXHIBIT 2: PERFORMANCE EVALUATION RATING TABLE

ADJECTIVE DEFINITION
RATING

Contractor has exceeded almost all of the significant award-
fee criteria and has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor's work is highly professional. Contractor
solves problems with very little, if any, Government
involvement. Contractor is proactive and takes an aggressive
approach in identifying problems and their resolution with a
substantial emphasis on performing quality work in a safe
manner within cost/schedule requirements. No significant re-
work.

EXCELLENT 91%-100%

Contractor has exceeded many of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor solves problems with minimal Government
involvement. Contractor is usually proactive and
demonstrates an aggressive approach in identifying problems
and their resolution, including those identified in the risk
management process, with an emphasis on performing quality
work in a safe manner within cost/schedule requirements.
Problems are usually self-identified and resolution is self-
initiated. Some limited, low-impact rework within normal
expectations.

VERY GOOD 76%-90%

Contractor has exceeded some of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor is able to solve basic problems with
adequate emphasis on performing quality work in a safe
GOOD 51%-75% manner within cost/schedule objectives. The rating within this
range will be determined by the level of necessary
Government involvement in problem resolution including the
extent to which the problem and resolution is self-identified vs.
Government-identified. Some re-work required that
unfavorably impacted cost and/or schedule.
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Contractor has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor has some difficulty solving basic problems,
and cost, schedule, safety, and technical performance needs
SATISFACTORY No Greater | improvement to avoid further performance risk. Government
Than 50% | involvement in problem resolution is necessary. Excessive
rework required that unfavorably impacted cost and/or
schedule.

Contractor has failed to meet overall cost, schedule, and
technical performance requirements of the contract for the
evaluation period. Contractor does not demonstrate an
emphasis on performing quality work in a safe manner within
UNSATISFACTORY 0% cost/schedule objectives. Contractor is unable to solve
problems and Government involvement in problem resolution
is necessary. Excessive rework required that had significant
unfavorable impact on cost and/or schedule.”

*NOTE: For those elements receiving a score of 50 or below, no fee will be earned. Any
unearned fee will be forfeited and not available in subsequent evaluation periods.

EXHIBIT 2: PERFORMANCE EVALUATION CONVERSION CHART
EVALUATION POINTS | PERCENTAGE OF
ADJECTIVE RATING (OVERALL WEIGHTED AWARD FEE
RESULT) EARNED
EXCELLENT 23-25 91 to 100%
VERY GOOD 19-22 76 to 90%
GOOD 12-18 51 to 75%
SATISFACTORY 8-13 No Greater Than
UNSATISFACTORY 0-7 0%
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EXHIBIT 2: PEMP CATEGORIES OF PERFORMANCE Fee Weightings
1. Quality and Effectiveness of Documents and Associated Support o
25%
pursuant to the Contract.
2. Quality and Effectiveness of Performing and Oversight of 30%%
Environment, Safety, Health, and Quality Assurance (ESH&QA). °
3. Quality and Effectiveness of Project Support. 30%
4. Program and Contract Management (to include cost management). 15%

Award Fee Calculation Methodology:

1. PTE assigns rating (0-25) for each Category of Performance

2. Multiply weighting percentage to each CP to arrive at weighted result.

3. Add weighted results together to arrive at overall weighted result.

*Rounding Rule: 5 and above is rounded up to the next whole number.

FDO Decision:

The earned award-fee amount indicated by the use of a conversion table or graph is a guide to the
FDO. Use of the Performance Evaluation Conversion Chart does not remove the element of
judgment from the award fee process.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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EXHIBIT 3: RATING CRITERIA #1
PEMP Category of Performance (Quality Evaluation Factors)
(IDENTIFY PERIOD) RATING (Document strengths/weaknesses)
CATEGORY OF PERFORMANCE VERY
EXCELLENT GOOD SATISFACTORY UNSATISFACTORY
(EVALUATION WEIGHTING) GOOD
Quality & Effectiveness of Documents & Associated Support
pursuant to Contract (25%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7
QUALITY EVALUATION FACTORS: NOTES ON STRENGTHS AND WEAKNESSES

In this category, the contractor will be evaluated on its
overall demonstrated ability to operate in a manner
conducive to excellence by delivering high-quality, value-
added support services in accordance with the PWS
requirements that requires little or no DOE intervention.
based on open, honest, and effective communication.

Methods of Surveillance/ Assessment:

1. Contractor may submit a self-assessment within 15
calendar days after the end of the 6-month interval and
annual evaluation periods. This self-assessment shall
address both the strengths and weaknesses of the
Contractor’s performance during the evaluation period.
Where deficiencies in performance are noted, the Contractor
shall describe the actions planned or taken to correct such
deficiencies and avoid their recurrence.

2. PTE(s) continuous monitoring and evaluation of
performance including, but will not be limited to, the routine
interface and oversight of the contractor and the review of
the provided services and work products submitted to DOE
by the contractor.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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3. Any applicable stakeholder feedback (Non-DOE).

Success Criteria:

DOE’s evaluation of the quality and effectiveness of the
delivered products and services will include, but will not be
limited to:

a)

Whether products/services delivered comply with
contract requirements, DOE and federal orders,
directives, regulations, and statutes, as well as
management instructions;

Whether products/services demonstrate an appropriate
level of professional due diligence, accuracy, clarity, and
mission focus;

The overall timeliness (i.e. IAW the established due
dates) of the Contractor’s deliverable work products;
The extent and accuracy of any documentation,
references, and background material accompanying a
finished deliverable product; and

The appropriateness of the format and clarity of written
products, considering the intended audience for the
deliverable product.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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EXHIBIT 3: RATING CRITERIA #2

PEMP Category of Performance (Quality Evaluation Factors)

(IDENTIFY PERIOD) RATING (Documents strengths/weaknesses)
CATEGORY OF PERFORMANCE VERY
EXCELLENT GOOD SATISFACTORY UNSATISFACTORY
(EVALUATION WEIGHTING) GOOD
Quality and Effectiveness of Performing and Oversight of
Environment, Safety, Health, and Quality Assurance
(ESH&QA) (30%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7

EVALUATION CRITERIA:

NOTES ON STRENGTHS AND WEAKNESSES

In this category, the contractor will be evaluated on its ability
to demonstrate excellence in the performance and oversight
of activities which promote the safety culture in a compliant
manner to ensure all workers, the public and environment
are protected from adverse consequences. The contractor
will be evaluated on its demonstrated ability to effectively
manage the ESH&QA support service requirements as
identified in PWS section C.3.4. The ES&H & QA support
will include, but will not be limited to, document reviews,
reporting, investigations of accidents, trending of findings
and observations, reviewing and analyzing corrective action
plans and providing recommendations and follow up to
ensure compliance.

Methods of Surveillance/Assessment:

1. Contractor may submit a self-assessment within 15
calendar days after the end of the 6-month interval and
annual evaluation periods. This self-assessment shall
address both the strengths and weaknesses of the
Contractor’s performance during the evaluation

period. Where deficiencies in performance are noted, the
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Contractor shall describe the actions planned or taken to
correct such deficiencies and avoid their recurrence.

2. PTE(s) continuous monitoring and evaluation of
performance including, but will not be limited to, the routine
interface and oversight of the contractor and the review of
the provided services and work products submitted to DOE
by the contractor.

3. Any applicable stakeholder feedback (non-DOE).
Success Criteria:

DOE’s evaluation of the quality and effectiveness of
performing and oversight of ESH&QA activities will include,
but will not be limited to:

a) Whether the Contractor provides thorough evaluations
and oversight of site contractor’s safety programs
including their adherence to DOE policies, procedures
and orders

b) Whether the contractor execution direct field observation
and surveillance activities results in:

i. No employee exposures to work place hazards
above the applicable exposure limits;

ii. No incidents where either a failure to follow a
prescribed hazardous energy control process or
miss-located hazardous energy source results in a
person contacting hazardous energy (e.g., burn,
shock) including prevention of re-occurring
electrical safety incidents or events; and

ii.  Timely occurrence reporting, corrective action
recommendations, and causal analyses, as
required.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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EXHIBIT 3: RATING CRITERIA #3
PEMP Category of Performance (Quality Evaluation Factors)
(IDENTIFY PERIOD) RATING (Documents strengths/weaknesses)
CAETE'\E;SS:T?OFNPV%ETS:T%Q;:E EXCELLENT | Aoil | GOOD | SATISFACTORY | UNSATISFAGTORY
Quality and Effectiveness of Project Support (30%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7

EVALUATION CRITERIA

NOTES ON STRENGTHS AND WEAKNESSES

In this category, the contractor will be evaluated on its ability
to demonstrate excellence in Project Support related to
performance in the following functional areas of the PWS:
C.3.3, Planning and Integration; C.3.5, Waste Management;
C.3.6, Regulatory Support; C.3.7, Investment Recovery;
C.3.8, Nuclear Material Management/Disposition and D&D
Safety Basis; C.3.9 Environmental Restoration and
Regulatory Compliance; C.3.10 D&D Oversight and
Infrastructure Support; and C.3.11 Technical and
Administrative Services.

Methods of Surveillance/Assessment:

1. Contractor may submit a self-assessment within 15
calendar days after the end of the 6-month interval and
annual evaluation periods. This self-assessment shall
address both the strengths and weaknesses of the
Contractor’s performance during the evaluation
period. Where deficiencies in performance are noted, the
Contractor shall describe the actions planned or taken to
correct such deficiencies and avoid their recurrence.

2. PTE(s) continuous monitoring and evaluation of
performance including, but will not be limited to, the routine
interface and oversight of the contractor and the review of the
provided services and work products submitted to DOE by
the contractor.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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3. Any applicable stakeholder feedback (Non-DOE).

Success Criteria:

DOE’s evaluation of the quality and effectiveness of Project
Support will include, but will not be limited to:

a)

b)

Effectiveness of the Contractor’s internal controls to
assure proper supervision of the work force and
economical completion of assigned tasks.
Effectiveness of Contractor’s integration of technical
support, including innovativeness and creativity in
technical recommendations.

Effectiveness of the coordination and cooperation
with cognizant DOE officials and site contractor’s to
resolve problems that may arise in communications,
planning, scheduling or other related areas while
maintaining a business-like concern for DOE’s
interests.

Effectiveness of communication with DOE and all
stakeholders, to include coordinating and integrating
resources, activities, and interfaces, and maintaining
positive relationships with DOE and stakeholders.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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RATING CRITERIA #4
PEMP Category of Performance (Quality Evaluation Factors)
(IDENTIFY PERIOD) RATING (Documents strengths/weaknesses)
CATEGORY OF PERFORMANCE VERY
EXCELLENT D ATISFACTORY NSATISFACTORY
(EVALUATION WEIGHTING) GOOD eioe SAIEFAETE) EREAERAee
Program and Contract Management (to include Cost
Management) (15%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7

In this category, the contractor will be evaluated on its
ability to demonstrate excellence in Program and
Contract Management activities related to performance in
the following functional areas of the PWS C.3.2, C.3.3
and C.4 - C.10.

Methods of Surveillance/Assessment:

1. Contractor may submit a self-assessment within 15
calendar days after the end of the 6-month interval and
annual evaluation periods. This self-assessment shall
address both the strengths and weaknesses of the
Contractor’s performance during the evaluation

period. Where deficiencies in performance are noted, the
Contractor shall describe the actions planned or taken to
correct such deficiencies and avoid their recurrence.

2. PTE(s) continuous monitoring and evaluation of
performance including, but will not be limited to, the
routine interface and oversight of the contractor and the
review of the provided services and work products
submitted to DOE by the contractor.

3. Any applicable stakeholder feedback (Non-DOE).

NOTES ON STRENGTHS AND WEAKNESSES
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Success Criteria:

DOE'’s evaluation of the quality and effectiveness of
Program and Contract Management will include, but will
not be limited to:

a) Effectiveness of support in the areas of program
management, planning and integration, business
systems integration, technical services, and contract
business management.

b) Overall effective use of available resources,
dependability and general coordination with the
program office, including response to dynamic/urgent
requirements and all security requirements.

c) Whether the actual costs for the performance are
reasonable for the work effort completed and within
contract estimates, to include travel costs.

d) Effectiveness of cost planning, ability to operate at or
below budget for the contract, use of cost
efficiencies, relationship of negotiated costs to
actuals, submission of the reasonably priced change
proposals, providing current, accurate and complete
billing information.

e) Clarity of and ability to trace cost relative to work
schedule/technical progress.

f)  Whether the contractor exhibits
reasonable/cooperative behavior with the site
technical representatives and CO, including flexibility
and responsiveness to inquiries.

g) Whether the Contractor’s status reports are
submitted in accordance with contract reporting
requirements, meet all contract requirements, and
are timely and accurate in terms of technical, cost,
and schedule reporting.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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PTE'S CATEGORY OF PERFORMANCE
RATING

Instructions: Each PTE Member assigns
numerical ratings in number of points (0-25
evaluation points) for the applicable Category
of Performance in the spaces below & the
Technical Lead selects the Adjective Rating.

PTE members are not obligated to score/rate
each category. PTE members may
designate a category as “N/A” if any category
is not in their experience for the period.

EXHIBIT 4: RATING SUMMARY TABLE

(IDENTIFY PERIOD)
#1 #2
Quality and Quality and

Effectiveness of
Documents and
Associated
Support pursuant
to Contract # TBD
(25%)

Effectiveness of
Performing and
Oversight of
Environment, Safety,
Health, and Quality
Assurance (ESH&QA)
(30%)

#3

Quality and
Effectiveness of
Project Support
(30%)

#4

Program and
Contract
Management (to
include cost
management)
(15%)

Comments

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)
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Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

WEIGHTED RESULTS

Signature of Site Lead:

Date

Technical Lead compiles & tabulates PTE's
ratings in the weighted results above and
then provides his/her own overall evaluation
here for presentation to PEB

Comments:

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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RATING SUMMARY TABLE
PEB EVALUATION AND RECOMMENATION OF ADJECTIVE RATINGS
(IDENTIFY PERIOD)

PEB Member Selects Adjective Rating #1 Quality and #2 Quality and #3 Quality and #4 Program and | Comments
Effectiveness of Effectiveness of Performing | Effectiveness of Contract
Documents and and Oversight of Project Support (30%) | Management (to
Associated Environment, Safety, include cost
Support pursuant Health, and Quality management)
to Contract # TBD | Assurance (ESH&QA) (15%)
(25%) (30%)

Signature of PEB:

Date

Signature of PEB:

Date

Signature of PEB:

Date

Technical Lead Summarizes -

Chairperson Review & PEB Recommendations Comments
Signature of PEB Chairperson:
Date

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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EXHIBIT 5: PERFORMANCE EVALUATION SUMMARY

ANNUAL AND SEMI-ANNUAL PERFORMANCE EVALUATION SUMMARY

(IDENTIFY ANNUAL PERIOD)

ADJECTIVE RATING

CATEGORY OF PERFORMANCE

Semi-Annual Review (strengths and
weaknesses only)

Recommended Adjective Rating for the Year

#1 — Quality and Effectiveness of Documents and Associated
Support pursuant to Contract # TBD (25%)

#2 — Quality and Effectiveness of Performing and Oversight of
Environment, Safety, Health, and Quality Assurance (ESH&QA)
(30%)

#3 — Quality and Effectiveness of Project Support (30%)

#4 — Program and Contract Management (to include cost
management) (15%)

Summary or Comments
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EXHIBIT 6: PERFORMANCE EVALUATION PROCESS

PTE solicits Contractor input and performs evaluation of criteria documenting narrative strengths and
weaknesses, rating criteria-exhibit 3

A 4

Technical Lead records PTE ratings and performs own evaluation and recommends adjective rating, rating
summary table — exhibit 4

\ 4

Technical Lead consolidates documentation as a draft Performance Evaluation Report for presentation to
the PEB (rating criteria-exhibit 3, rating summary table — exhibit 4 and available back-up documentation

A 4

Technical Lead schedules the date for the performance evaluation board & notifies PEB and contractor;
also advises contractor on how they will address PEB (written, oral or both)

\ 4

PEB Members evaluate and recommend selection of adjective ratings, rating summary table-exhibit 4

A 4

PEB Chairperson reviews PEB members inputs and passes to Technical Lead

A\ 4

Technical Lead summarizes individual PEB Member’s ratings, rating summary table-exhibit 4 and updates
the Performance Evaluation Report (if necessary)

A 4

PEB recommends fee/fee rating based on adjective rating

A 4

PEB Chairperson or Technical Lead prepares cover letter transmitting recommendation to FDO

\ 4

FDO drafts final fee determination memorandum and obtains HCA coordination

A 4

CO prepares letter for FDO signature to notify the Contractor of the award fee decision; CO modifies
contract reflecting FDO’s determination; CO posts the Modification, a One-Page Scorecard and FDO letter with the
Performance Evaluation Report on the Local Website within 30 days after FDO letter is issued.
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ATTACHMENT J-6: SERVICE CONTRACT ACT WAGE DETERMINATION (WD)
WD 05-2423 (Rev.-12) was first posted on www.wdol.gov on 06/17/2011

stk sfe sk sfe st sfeske sk sk st sk sk ske sk sk sk sk sk sk st sk sk sk st steske sk sk sk ste sieske sk sk ste sk s sk sk sfesie s sk sk sk stk sk sk sk st sieske sk sk st skeostesk sk skeokoteosk sk sk steoleokoskoskokotolokokokoiokskosk

REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR THE SERVICE
CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION

By direction of the Secretary of Labor | WAGE AND HOUR DIVISION WASHINGTON D.C. 20210
Wage Determination No.: 2005-2423

Diane C. Koplewski Division of | Revision No.: 12 Director Wage Determinations | Date of Revision: 06/13/2011

State: Ohio - Pike
Area: Ohio Counties of Adams, Athens, Gallia, Highland, Hocking, Jackson,

Lawrence, Meigs, Pike, Ross, Scioto, Vinton

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE / POSITION / RATE / FOOTNOTE

01000 Administrative Support and Clerical Occupations RATE
01011 Accounting Clerk | 10.91
01012 Accounting Clerk Il 12.56
01013 Accounting Clerk 111 14.03
01020 Administrative Assistant 17.70
01040 Court Reporter 18.49
01051 Data Entry Operator | 11.47
01052 Data Entry Operator Il 12.52
01060 Dispatcher, Motor Vehicle 17.05
01070 Document Preparation Clerk 12.16
01090 Duplicating Machine Operator 12.16
01111 General Clerk | 10.42
01112 General Clerk Il 11.37
01113 General Clerk lll 12.76
01120 Housing Referral Assistant 15.79
01141 Messenger Courier 11.26
01191 Order Clerk | 10.45
01192 Order Clerk 1l 11.80
01261 Personnel Assistant (Employment) | 12.96
01262 Personnel Assistant (Employment) Il 14.51
01263 Personnel Assistant (Employment) IlI 16.17
01270 Production Control Clerk 18.77

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104
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01280 Receptionist 10.27
01290 Rental Clerk 9.84
01300 Scheduler, Maintenance 12.66
01311 Secretary | 12.66
01312 Secretary |l 14.16
01313 Secretary lll 15.79
01320 Service Order Dispatcher 15.16
01410 Supply Technician 17.70
01420 Survey Worker 11.21
01531 Travel Clerk | 12.86
01532 Travel Clerk Il 13.72
01533 Travel Clerk Ill 14.55
01611 Word Processor | 11.21
01612 Word Processor Il 12.58
01613 Word Processor I 14.07
05000 Automotive Service Occupations

05005 Automobile Body Repairer, Fiberglass 17.26
05010 Automotive Electrician 16.60
05040 Automotive Glass Installer 15.87
05070 Automotive Worker 15.87
05110 Mobile Equipment Servicer 14.42
05130 Motor Equipment Metal Mechanic 17.26
05160 Motor Equipment Metal Worker 15.87
05190 Motor Vehicle Mechanic 16.77
05220 Motor Vehicle Mechanic Helper 14.33
05250 Motor Vehicle Upholstery Worker 15.13
05280 Motor Vehicle Wrecker 15.87
05310 Painter, Automotive 16.60
05340 Radiator Repair Specialist 15.87
05370 Tire Repairer 13.87
05400 Transmission Repair Specialist 17.26
07000 Food Preparation and Service Occupations

07010 Baker 16.06
07041 Cook | 14.66
07042 Cook Il 16.06
07070 Dishwasher 11.31
07130 Food Service Worker 11.31
07210 Meat Cutter 16.06
07260 Waiter/Waitress 12.28
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09000 Furniture Maintenance and Repair Occupations
09010 Electrostatic Spray Painter 18.18
09040 Furniture Handler 12.00
09080 Furniture Refinisher 18.18
09090 Furniture Refinisher Helper 14.06
09110 Furniture Repairer, Minor 16.30
09130 Upholsterer 18.18
11000 General Services and Support Occupations
11030 Cleaner, Vehicles 11.17
11060 Elevator Operator 11.17
11090 Gardener 14.66
11122 Housekeeping Aide 11.22
11150 Janitor 11.22
11210 Laborer, Grounds Maintenance 12.28
11240 Maid or Houseman 10.04
11260 Pruner 11.22
11270 Tractor Operator 13.88
11330 Trail Maintenance Worker 12.28
11360 Window Cleaner 12.40
12000 Health Occupations
12010 Ambulance Driver 13.53
12011 Breath Alcohol Technician 15.71
12012 Certified Occupational Therapist Assistant 21.21
12015 Certified Physical Therapist Assistant 20.47
12020 Dental Assistant 13.21
12025 Dental Hygienist 27.52
12030 EKG Technician 21.54
12035 Electroneuro Diagnostic Technologist 21.54
12040 Emergency Medical Technician 13.53
12071 Licensed Practical Nurse | 14.04
12072 Licensed Practical Nurse Il 15.71
12073 Licensed Practical Nurse Il 17.52
12100 Medical Assistant 11.71
12130 Medical Laboratory Technician 16.13
12160 Medical Record Clerk 12.69
12190 Medical Record Technician 14.19
12195 Medical Transcriptionist 12.82
12210 Nuclear Medicine Technologist 28.77
12221 Nursing Assistant | 9.38
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12222 Nursing Assistant Il 10.55
12223 Nursing Assistant Il 11.51
12224 Nursing Assistant IV 12.92
12235 Optical Dispenser 15.47
12236 Optical Technician 14.04
12250 Pharmacy Technician 13.63
12280 Phlebotomist 12.92
12305 Radiologic Technologist 22.87
12311 Registered Nurse | 21.89
12312 Registered Nurse Il 26.78
12313 Registered Nurse Il, Specialist 26.78
12314 Registered Nurse | 32.40
12315 Registered Nurse Ill, Anesthetist 32.40
12316 Registered Nurse IV 38.83
12317 Scheduler (Drug and Alcohol Testing) 19.47
13000 Information and Arts Occupations

13011 Exhibits Specialist | 17.15
13012 Exhibits Specialist Il 21.25
13013 Exhibits Specialist Ill 26.00
13041 lllustrator | 17.15
13042 lNlustrator Il 21.25
13043 lustrator 1l 26.00
13047 Librarian 23.53
13050 Library Aide/Clerk 11.37
13054 Library Information Technology Systems Administrator 21.25
13058 Library Technician 14.80
13061 Media Specialist | 15.33
13062 Media Specialist Il 17.15
13063 Media Specialist IlI 19.13
13071 Photographer | 13.81
13072 Photographer 15.45
13073 Photographer Il 19.14
13074 Photographer IV 22.69
13075 Photographer V 26.46
13110 Video Teleconference Technician 16.45
14000 Information Technology Occupations

14041 Computer Operator | 14.61
14042 Computer Operator Il 18.72
14043 Computer Operator llI 21.15
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14044 Computer Operator IV 22.66
14045 Computer Operator V 25.09
14071 Computer Programmer | 21.74
14072 Computer Programmer |l 24.22
14073 Computer Programmer l| (see 1)
14074 Computer Programmer IV (see 1)
14101 Computer Systems Analyst | 25.57
14102 Computer Systems Analyst Il (see 1)
14103 Computer Systems Analyst Il (see 1)
14150 Peripheral Equipment Operator 14.61
14160 Personal Computer Support Technician 22.66
15000 Instructional Occupations
15010 Aircrew Training Devices Instructor (Non-Rated) 25.57
15020 Aircrew Training Devices Instructor (Rated) 30.94
15030 Air Crew Training Devices Instructor (Pilot) 36.53
15060 Educational Technologist 27.48
15070 Flight Instructor (Pilot) 36.53
15080 Graphic Artist 19.34
15090 Technical Instructor 19.32
15095 Technical Instructor/Course Developer 23.64
15110 Test Proctor 15.60
15120 Tutor 15.60
15050 Computer Based Training Specialist / Instructor 25.57
16000 Laundry, Dry-Cleaning, Pressing and Related Occupations
16010 Assembler 9.13
16030 Counter Attendant 9.13
16040 Dry Cleaner 11.56
16070 Finisher, Flatwork, Machine 9.13
16090 Presser, Hand 9.13
16110 Presser, Machine, Dry Cleaning 9.13
16130 Presser, Machine, Shirts 9.13
16160 Presser, Machine, Wearing Apparel, Laundry 9.13
16190 Sewing Machine Operator 12.37
16220 Tailor 13.18
16250 Washer, Machine 9.91
19000 Machine Tool Operation and Repair Occupations
19010 Machine-Tool Operator (Tool Room) 17.98
19040 Tool And Die Maker 21.26
21000 Materials Handling and Packing Occupations
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21020 Forklift Operator 13.69
21030 Material Coordinator 18.77
21040 Material Expediter 18.77
21050 Material Handling Laborer 12.13
21071 Order Filler 12.45
21080 Production Line Worker (Food Processing) 13.69
21110 Shipping Packer 13.86
21130 Shipping/Receiving Clerk 13.86
21140 Store Worker | 12.08
21150 Stock Clerk 16.41
21210 Tools and Parts Attendant 13.69
21410 Warehouse Specialist 13.69
23000 Mechanics and Maintenance and Repair Occupations

23010 Aerospace Structural Welder 20.63
23021 Aircraft Mechanic | 19.80
23022 Aircraft Mechanic Il 20.63
23023 Aircraft Mechanic Ill 21.49
23040 Aircraft Mechanic Helper 15.72
23050 Aircraft, Painter 18.91
23060 Aircraft Servicer 17.36
23080 Aircraft Worker 18.20
23110 Appliance Mechanic 18.69
23120 Bicycle Repairer 13.87
23125 Cable Splicer 26.73
23130 Carpenter, Maintenance 19.58
23140 Carpet Layer 18.58
23160 Electrician, Maintenance 23.78
23181 Electronics Technician Maintenance | 21.12
23182 Electronics Technician Maintenance I 23.33
23183 Electronics Technician Maintenance Il 24.78
23260 Fabric Worker 16.61
23290 Fire Alarm System Mechanic 19.17
23310 Fire Extinguisher Repairer 15.48
23311 Fuel Distribution System Mechanic 19.64
23312 Fuel Distribution System Operator 15.77
23370 General Maintenance Worker 14.33
23380 Ground Support Equipment Mechanic 19.80
23381 Ground Support Equipment Servicer 17.36
23382 Ground Support Equipment Worker 18.20
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23391 Gunsmith | 15.48
23392 Gunsmith Il 17.78
23393 Gunsmith Il 19.80
23410 Heating, Ventilation and Air-Conditioning Mechanic 18.45
23411 Heating, Ventilation and Air Conditioning Mechanic (Research Facility) 19.18
23430 Heavy Equipment Mechanic 17.77
23440 Heavy Equipment Operator 21.57
23460 Instrument Mechanic 22.10
23465 Laboratory/Shelter Mechanic 18.92
23470 Laborer 12.23
23510 Locksmith 18.18
23530 Machinery Maintenance Mechanic 20.36
23550 Machinist, Maintenance 19.47
23580 Maintenance Trades Helper 14.77
23591 Metrology Technician | 22.10
23592 Metrology Technician Il 22.94
23593 Metrology Technician IlI 23.78
23640 Millwright 22.14
23710 Office Appliance Repairer 18.54
23760 Painter, Maintenance 18.56
23790 Pipefitter, Maintenance 21.00
23810 Plumber, Maintenance 20.25
23820 Pneudraulic Systems Mechanic 19.80
23850 Rigger 19.80
23870 Scale Mechanic 17.78
23890 Sheet-Metal Worker, Maintenance 19.73
23910 Small Engine Mechanic 17.38
23931 Telecommunications Mechanic | 25.39
23932 Telecommunications Mechanic | 26.36
23950 Telephone Lineman 23.30
23960 Welder, Combination, Maintenance 17.64
23965 Well Driller 19.58
23970 Woodcraft Worker 19.80
23980 Woodworker 15.48
24000 Personal Needs Occupations

24570 Child Care Attendant 9.32
24580 Child Care Center Clerk 11.66
24610 Chore Aide 10.29
24620 Family Readiness and Support Services Coordinator 11.03
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24630 Homemaker 12.96
25000 Plant and System Operations Occupations
25010 Boiler Tender 24.95
25040 Sewage Plant Operator 18.18
25070 Stationary Engineer 24.95
25190 Ventilation Equipment Tender 16.70
25210 Water Treatment Plant Operator 18.18
27000 Protective Service Occupations
27004 Alarm Monitor 14.22
27007 Baggage Inspector 10.64
27008 Corrections Officer 18.93
27010 Court Security Officer 18.63
27030 Detection Dog Handler 11.92
27040 Detention Officer 18.93
27070 Firefighter 17.41
27101 Guard | 10.64
27102 Guard Il 11.92
27131 Police Officer | 18.22
27132 Police Officer Il 20.24
28000 Recreation Occupations
28041 Carnival Equipment Operator 14.75
28042 Carnival Equipment Repairer 15.58
28043 Carnival Equipment Worker 12.01
28210 Gate Attendant/Gate Tender 13.36
28310 Lifeguard 11.90
28350 Park Attendant (Aide) 14.94
28510 Recreation Aide/Health Facility Attendant 10.91
28515 Recreation Specialist 17.03
28630 Sports Official 11.91
28690 Swimming Pool Operator 17.67
29000 Stevedoring/Longshoremen Occupational Services
29010 Blocker and Bracer 17.11
29020 Hatch Tender 17.11
29030 Line Handler 17.11
29041 Stevedore | 16.36
29042 Stevedore I 18.00
30000 Technical Occupations
30010 Air Traffic Control Specialist, Center (HFO) (see 2) 35.77
30011 Air Traffic Control Specialist, Station (HFO) (see 2) 24.66
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30012 Air Traffic Control Specialist, Terminal (HFO) (see 2) 27.16
30021 Archeological Technician | 16.51
30022 Archeological Technician Il 18.47
30023 Archeological Technician IlI 22.89
30030 Cartographic Technician 22.89
30040 Civil Engineering Technician 20.48
30061 Drafter/CAD Operator | 16.51
30062 Drafter/CAD Operator Il 18.47
30063 Drafter/CAD Operator llI 20.60
30064 Drafter/CAD Operator IV 25.34
30081 Engineering Technician | 15.58
30082 Engineering Technician Il 18.24
30083 Engineering Technician IlI 20.23
30084 Engineering Technician IV 25.29
30085 Engineering Technician V 30.93
30086 Engineering Technician VI 37.42
30090 Environmental Technician 19.29
30210 Laboratory Technician 19.26
30240 Mathematical Technician 22.71
30361 Paralegal/Legal Assistant | 17.74
30362 Paralegal/Legal Assistant Il 21.96
30363 Paralegal/Legal Assistant Ill 26.89
30364 Paralegal/Legal Assistant IV 32.54
30390 Photo-Optics Technician 22.89
30461 Technical Writer | 22.89
30462 Technical Writer Il 28.00
30463 Technical Writer Il 33.03
30491 Unexploded Ordnance (UXO) Technician | 22.74
30492 Unexploded Ordnance (UXO) Technician I 27.51
30493 Unexploded Ordnance (UXO) Technician lll 32.97
30494 Unexploded (UXO) Safety Escort 22.74
30495 Unexploded (UXO) Sweep Personnel 22.74
30620 Weather Observer, Combined Upper Air Or Surface Programs (see 2) 20.60
30621 Weather Observer, Senior (see 2) 22.89
31000 Transportation/Mobile Equipment Operation Occupations

31020 Bus Aide 9.50
31030 Bus Driver 13.37
31043 Driver Courier 11.80
31260 Parking and Lot Attendant 8.90
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31290 Shuttle Bus Driver 12.76
31310 Taxi Driver 9.17
31361 Truck Driver, Light 12.76
31362 Truck Driver, Medium 15.11
31363 Truck Driver, Heavy 16.27
31364 Truck Driver, Tractor-Trailer 16.27
99000 Miscellaneous Occupations

99030 Cashier 7.99
99050 Desk Clerk 10.14
99095 Embalmer 22.41
99251 Laboratory Animal Caretaker | 13.20
99252 Laboratory Animal Caretaker Il 13.86
99310 Mortician 27.93
99410 Pest Controller 15.46
99510 Photo Finishing Worker 10.96
99710 Recycling Laborer 13.94
99711 Recycling Specialist 16.92
99730 Refuse Collector 12.73
99810 Sales Clerk 10.31
99820 School Crossing Guard 11.31
99830 Survey Party Chief 17.79
99831 Surveying Aide 11.78
99832 Surveying Technician 16.17
99840 Vending Machine Attendant 13.88
99841 Vending Machine Repairer 16.06
99842 Vending Machine Repairer Helper 13.88

http://www.wdol.gov/sca.aspx#0

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $3.59 per hour or $143.60 per week or $622.27 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks
after 10 years, 4 after 15 years, and 5 after 25 years. Length of service includes the whole span of
continuous service with the present contractor or successor, wherever employed, and with the
predecessor contractors in the performance of similar work at the same Federal facility. (Reg. 29
CFR 4.173)

HOLIDAYS: A minimum of eleven paid holidays per year: New Year's Day, Martin Luther King
Junior's Birthday, Washington's Birthday, Good Friday, Memorial Day, Independence Day, Labor
Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. A contractor may
substitute for any of the named holidays another day off with pay in accordance with a plan
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communicated to the employees involved.)
(See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE
FOLLOWING:

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does not
apply to any employee who individually qualifies as a bona fide executive, administrative, or
professional employee as defined in 29 C.F.R. Part 541. Because most Computer System Analysts
and Computer Programmers who are compensated at a rate not less than $27.63 (or on a salary or
fee basis at a rate not less than $455 per week) an hour would likely qualify as exempt computer
professionals, (29 C.F.R. 541. 400) wage rates may not be listed on this wage determination for all
occupations within those job families. In addition, because this wage determination may not list a
wage rate for some or all occupations within those job families if the survey data indicates that the
prevailing wage rate for the occupation equals or exceeds

$27.63 per hour conformances may be necessary for certain nonexempt employees. For example, if
an individual employee is nonexempt but nevertheless performs duties within the scope of one of the
Computer Systems Analyst or Computer Programmer occupations for which this wage determination
does not specify an SCA wage rate, then the wage rate for that employee must be conformed in
accordance with the conformance procedures described in the conformance note included on this
wage determination. Additionally, because job titles vary widely and change quickly in the computer
industry, job titles are not determinative of the application of the computer professional exemption.
Therefore, the exemption applies only to computer employees who satisfy the compensation
requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures, including consulting with users,
to determine hardware, software or system functional specifications;

(2) The design, development, documentation, analysis, creation, testing or modification of computer
systems or programs, including prototypes, based on and related to user or system design
specifications;

(3) The design, documentation, testing, creation or modification of computer programs related to
machine operating systems; or

(4) A combination of the aforementioned duties, the performance of which requires the same level of
skills (29 C.F.R. 541.400).

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:
If you work at night as part of a regular tour of duty, you will earn a night differential and receive an
additional 10% of basic pay for any hours worked between 6pm and 6am. If you are a full-time
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek, you are paid
at your rate of basic pay plus a Sunday premium of 25% of your basic rate for each hour of Sunday
work which is not overtime (i.e., occasional work on Sunday outside the normal tour of duty is
considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed
in a position that represents a high degree of hazard when working with or in close proximity to
ordinance, explosives, and incendiary materials. This includes work such as screening, blending,
dying, mixing, and pressing of sensitive ordnance, explosives, and pyrotechnic compositions such as
lead azide, black powder and photoflash powder. All dry-house activities involving propellants or
explosives. Demilitarization, modification, renovation, demolition, and maintenance operations on
sensitive ordnance, explosives and incendiary materials. All operations involving regarding and
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cleaning of artillery ranges. A 4 percent differential is applicable to employees employed in a position
that represents a low degree of hazard when working with, or in close proximity to ordnance, (or
employees possibly adjacent to) explosives and incendiary materials which involves potential injury
such as laceration of hands, face, or arms of the employee engaged in the operation, irritation of the
skin, minor burns and the like; minimal damage to immediate or adjacent work area or equipment
being used. All operations involving, unloading, storage, and hauling of ordnance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials are only
applicable to work that has been specifically designated by the agency for ordnance, explosives, and
incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by the terms of
the Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such
uniforms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not
be borne by an employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the following
standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of
uniforms without cost or to reimburse employees for the actual cost of the uniforms. In addition,
where uniform cleaning and maintenance is made the responsibility of the employee, all contractors
and subcontractors subject to this wage determination shall (in the absence of a bona fide collective
bargaining agreement providing for a different amount, or the furnishing of contrary affirmative proof
as to the actual cost), reimburse all employees for such cleaning and maintenance at a rate of $3.35
per week (or $.67 cents per day). However, in those instances where the uniforms furnished are
made of "wash and wear" materials, may be routinely washed and dried with other personal
garments, and do not require any special treatment such as dry cleaning, daily washing, or
commercial laundering in order to meet the cleanliness or appearance standards set by the terms of
the Government contract, by the contractor, by law, or by the nature of the work, there is no
requirement that employees be reimbursed for uniform maintenance costs.

The duties of employees under job titles listed are those described in the "Service Contract Act
Directory of Occupations”, Fifth Edition, April 2006, unless otherwise indicated. Copies of the
Directory are available on the Internet. A links to the Directory may be found on the WHD home page
at http://www.dol.gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at
http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE
{Standard Form 1444 (SF 1444)}

Conformance Process: The contracting officer shall require that any class of service employee
which is not listed herein and which is to be employed under the contract (i.e., the work to be
performed is not performed by any classification listed in the wage determination), be classified by the
contractor so as to provide a reasonable relationship (i.e., appropriate level of skill comparison)
between such unlisted classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits
as are determined. Such conforming process shall be initiated by the contractor prior to the
performance of contract work by such unlisted classes of employees. The conformed classification,
wage rate, and/or fringe benefits shall be retroactive to the commencement date of the contract. {See
Section 4.6 (C) (vi)}
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When multiple wage determinations are included in a contract, a separate SF 1444 should be
prepared for each wage determination to which a class is to be conformed.

The process for preparing a conformance request is as follows:

(1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and
computes a proposed rate(s).

(2) After contract award, the contractor prepares a written report listing in order proposed
classification title(s), a Federal grade equivalency (FGE) for each proposed classification(s), job
description(s), and rationale for proposed wage rate(s), including information regarding the
agreement or disagreement of the authorized representative of the employees involved, or where
there is no authorized representative, the employees themselves. This report should be submitted to
the contracting officer no later than 30 days after such unlisted class of employees performs any
contract work.

(3) The contracting officer reviews the proposed action and promptly submits a report of the action,
together with the agency's recommendations and pertinent information including the position of the
contractor and the employees, to the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR
Part 4).

(4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the
action via transmittal to the agency contracting officer, or notifies the contracting officer that additional
time will be required to process the request.

(5) The contracting officer transmits the Wage and Hour decision to the contractor.

(6) The contractor informs the affected employees. Information required by the Regulations must be
submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of Occupations” (the
Directory) should be used to compare job definitions to insure that duties requested are not
performed by a classification already listed in the wage determination. Remember, it is not the job
title, but the required tasks that determine whether a class is included in an established wage
determination.  Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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ATTACHMENT J-7: PERFORMANCE GUARANTEE (AS REQUIRED)
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ATTACHMENT J-8: SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX
Portsmouth D&D Project
SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX

Services listed in the Portsmouth Site Services and Interface Requirements Matrix shall be performed
in accordance with the Performance Work Statement.

Legend for Matrix - The Legend for the primary Matrix users/providers is as follows:

. ETS Environmental Technical Services Contract

o D&D D&D/Remediation Contract

o FSS Facilities Support Services Contract

o USEC United States Enrichment Corporation Contract

. Other Site Users Examples: Ohio National Guard, DUF6 Conversion Project

Cost Allocation - The term “Cost Allocation” means the individual contractor will incur the cost
for performing that activity

Types of Interfaces - Applies to D&D Contractor

1. Information (l): Knowledge (data, facts, etc.) gathered or supplied

2. Physical (P): Systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of
product or materials

3. Service (S): Provision of work for another contractor
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES
Project Support Requirements
Hsz:ge Task (Interface) ETS D&D FSS USEC Sgt]eer; i Cost Allocations
| Master Plan - The D&D Initial Update and Provides input. | Provides input. | Provides The Plan has been turned
contractor reviews and development maintain. input. over to the D&D
updates. has been contractor, D&D contractor
completed. Will bears the cost burden for
assist DOE with work necessary to
review and maintain and update; other
providing contractors and users bear
subsequent internal and
input to the implementation costs.
overall cleanup
strategy
document(s).
| Regulatory Compliance and | Assist DOE with | Renews existing Renews Renews Provide Each site contractor bears
Permits - Comply, develop, providing permits and obtain | existing existing information to | the cost burden of
renew existing permits and/or | oversight of the | new permits for permits and permits and D&D administration and
obtain new permits as process and D&D Project. obtain new obtain new contractor, if | implementation.
necessary. The majority of provide Responsible for permits for permits for needed.
the permits will be the information to maintaining the Facility Support | Lease Areas.
responsibility of the D&D D&D contractor, | comprehensive list | activities. Provide
contractor. Other contractors | if needed. of permits. Provide information to
will also have limited number information to D&D
of permit responsibilities for D&D contractor, if
its respective work. contractor, if needed.
needed.
| Regulatory Documents and | Assist and Primary Provide Provide Provide D&D contractor bears the
Involvement - The D&D support DOE in | responsibility for support and support and support and cost burden for
contractor has the primary providing regulatory information to information to information to | development of documents
responsibility for interaction information to involvement. D&D D&D D&D and regulatory
with DOE and regulators. D&D contractor. contractor. contractor. contractor. involvement. Other
The other site contractors will contractors and users bear
provide information and internal and
support to D&D contractor as implementation costs.
related to the regulatory
involvement process.
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| Develop and Submit the Assist DOE with | Develop and Provide input Provide input Provide input | D&D contractor bears the
Annual Site Environmental review and submit. Coordinate | and support. and support. and support. cost burden for
Report (ASER) - D&D provide input to | site-wide development of documents
contractor is responsible for D&D contractor. | environmental and regulatory
developing the ASER for the reports. involvement. Other
D&D Project. contractors and users bear
internal and
implementation costs.
PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES
Facilities D&D
Hzﬁ‘:ge Task (Interface) ETS D&D FSS USEC 8;26',; Site | cost Allocations
P Facilities D&D Activities - Assist DOE Coordinate with other Provide support, if | Concur if Provide D&D contractor bears the
For example: Utilities with site tenants/contractors | necessary. necessary. support, if cost burden for field work.
Isolation/re- oversight on plans for work necessary. | Other contractors and users
routing/optimization, and support | activities, site safety, bear internal and
Deactivation, and Demolition. | of facilities and logistics issues. implementation costs.
D&D contractor will be D&D
performing D&D activities: activities.
plan and implementation.
P/l Facilities Transfer and Assist DOE Receive Receive Completes the | Provide Each contractor shall be
Turnover Activities - USEC with facilities/services as facilities/services | turnover support, if responsible for the cost
is responsible for completing oversight approved by DOE. as approved by requirements applicable. | burden and verification
the turnover requirements per | and support DOE. and transfers process for facilities
the Lease. Provides support of Facilities to DOE. assigned to them by the
and verification process for Transfer and CO.
DOE acceptance of the Turnover
facilities to ensure the Activities.
turnover requirements are
met.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES
Environmental Restoration
b ot | Task (interface) ETS D&D FSS USEC Other Site | Gost Allocations

P/l Soils Remediation Activities - D&D | Assist DOE Perform soils Provide Provide Provide D&D contractor bears
contractor will be performing soils with oversight | remediation: support, if support, if support, if the cost burden for
remediation activities: removal and support Coordinate and notify | necessary. necessary. necessary. remediation work.
underground utilities, . affected Other contractors and
piping/components, slabs, footers, of Soil o tenants/contractors. users bear internal
and other below grade structures. Remediation and support costs.

Activities..

P/ Groundwater Monitoring and Assist and Perform groundwater Provide Provide Provide D&D contractor
Inspection - the D&D contractor is support DOE monitoring and support, if support, if support, if bears the cost
responsible for conducting with inspection. necessary. necessary necessary burden for
groundwater monitoring and performance Coordinate with all -
inspection per the IGWMP. The ETS | of other site remediation work.
contractor may perform independent | independent tenants/contractors: ETS contractor
monitoring or inspection. oversight, notify USEGC, if bears the cost

independent required. Provide burden if/when it
monitoring, support to ETS for performs

and independent .

inspection monitoring and independent
activities. inspection. activities. Other
Coordinate contractors and
with D&D users bear internal
contractor. and support costs.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES
Waste Management
Type of Other Site ,
Interface Task (Interface) ETS D&D FSS USEC Users Cost Allocations
P/ Management of Waste - Waste Assist and Receives, stores, Notify and coordinate N/A N/A D&D contractor
generated during Surveillance and support DOE and dispositions with D&D contractor bears the cost
Maintenance and D&D activities is with waste generated related to anticipate burden for waste
managed by the D&D contractor. ; from D&D Project waste generation. management and
periormance (D&D, FSS, ETS, recycling program,
of and DOE) activities. administration, and
independent Responsible for site implementation
oversight, wide waste disposal activities. Other
independent and recycling contractors and
o programs (e.g. users bear internal
monitoring aluminum cans, and support costs.
and inspection | paper, including
activities. document
Coordinate shredding, if
with D&D applicable).
contractor.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES
On Site Waste Disposal Facility (OSWDF)
[Ype of | Task (interface) ETS D&D FSS USEC Dther Site Cost Allocations
P/ OSWDF Construction Activities - If the Assist and Responsible for | Provide N/A N/A D&D contractor
construction of OSWDF is not self- support DOE Construction support, if bears the cost
performed, the D&D contractor is responsible | with Oversight. necessary. burden if Self
for the construction oversight while a performance Performed; D&D
subcontractor performs construction. of independent contractor bears the
oversight, cost burden for
independent construction
monitoring and oversight. D&D
inspection of contractor bears the
OSWDF construction
Construction subcontract cost
Activities. burden if it is
subcontracted.
| OSWDF Design Activities - the D&D Assist and Coordinate Provide N/A Provide D&D contractor
contractor will complete the design and support DOE OSWDF support to support to bears the cost
Certified for Construction package, if the with providing | location to D&D D&D burden for design
OSWDF is approved. During the design oversight and ensure no contractor, if contractor, if and CFC package.
process, location of the OSWDF will be support to shared site necessary. necessary. Other contractors
determined. D&D agreements are bear the cost of
contractor, if impacted. internal support
necessary. activities.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Surveillance and Maintenance (S&M) and Facility Stabilization

e s | Task (interface) ETS D&D Fss USEC Omner Site | Gost Allocations
P/l S&M Activities - S&M or facility Assist and Responsible for Responsible Coordinate Coordinate Each contractor
maintenance activities are performed to support DOE | S&M activities in for facility with with bears the cost
prevent and correct maintenance for with providing | assigned facilities maintenance appropriate appropriate burden for
systems and facilities. oversight and | identified in Section | activities (non- | contractor. contractor. performing the
support of J, Attachment 5. nuclear Responsible | Responsible S&M activities for
S&M Activities include activities) in for for their assigned
Activities. facility and assigned participating | participating facilities.
Responsible systems/equipment | facilities in the in the “Shared
for preventive and identified in “Shared Site” | Site”
participating corrective Section J, committee committee
in the maintenance. Attachment 5. | and and
“Shared Site” | Serves as the All identifying identifying site
committee “design authority” for | maintenance site activities | activities that
and all activities activities that may may impact
identifying associated with the requiring impact multiple site
site activities | D&D Project. “design multiple site users.
that may Responsible for authority” users.
impact leading the “Shared | approval shall
multiple site Site” committee and | be approved
users. coordinating site by the D&D
activities involving contractor.
multiple site users. Responsible
for
participating in
the “Shared
Site”

committee and
identifying site
activities that
may impact
multiple site
users.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Environmental, Safety, Health, and Quality

HZS} ao (Ie Task (Interface, Service - Mandatory) ETS D&D FSS USEC Stst:aer; Site Cost Allocations
/S Health Physics and Radiological Site Assist DOE Provides health Receives Please Dosimetry D&D contractor
Services - D&D contractor is responsible for | with oversight | physics and services from refer to the | services will bears the cost
providing health physics and radiological site | and support radiological site D&D Summary | be provided to | burden of program
services (e.g. Dosimetry program, providing services and contractor. of DUF6 by D&D | administration and
radiological surveys, monitoring, and PPE). annual appropriate PPE Provide annual | Services on a full cost implementation.
baseline (including but not | baseline and recovery Other site
input to D&D | limited to requirements Providers basis. Please | contractors bear
contractor’s industrial safety input to at the end | refer to the internal
planning and | equipment support the of this Summary of implementation
budget protective gear D&D section. Services and | costs
requirements. | associated with contractor’s Providers at
Receives contractor’s safety | planning and the end of this
services from | program and budgeting section.
D&D policies) to ETS requirement.
contractor. and FSS

contractors and
DOE.
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Industrial Hygiene Health and Safety
Services and Equipment — Personal
protective Equipment (including but not
limited to industrial safety equipment,
protective gear associated with contractor’s
safety program and policies), thermal
equipment, Monitoring Equipment,
respirators, and Other Services and
Equipment Related to Health and Safety

Assist DOE
with oversight
and support
providing
annual
baseline
input to D&D
contractor’s
planning and
budget
requirements.

Receives
health and
safety
services and
equipment
including
(PPE) from
the D&D
contractor.

Provides health
and safety
services and
equipment
(including PPE to
all D&D project
contractors and
DOE. Specialty
equipment and
services (e.g. fall
protection
harnesses,
combustible gas
monitoring,
oxygen
monitoring, noise
level monitoring,
etc.) will be
provided by the
D&D contractor.)

Receives
health and
safety services
and equipment
including
(PPE) from the
D&D
contractor.
Provides
annual
baseline
requirements
input to
support the
D&D
contractor’s
planning and
budgeting
requirement.

N/A

N/A

D&D contractor will
bear cost burden
for this task;
however, each site
contractor is
responsible for
developing health
and safety plans
and procedures for
its own employees.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Safeguards and Security

Hzﬁ‘aoge Task (Interface) ETS D&D FSS USEC 8;2?; itz Cost Allocations
| Security Management (physical and Assist DOE Provides Provides Provides Provides FSS contractor
personnel security) - FSS contractor is with necessary security necessary necessary bears the cost
responsible for security management dissemination | information to the | management information to | information to | burden. Other site
which includes plans and procedures; of necessary FSS contractor to | services to the FSS the FSS contractors bear
lock and key program; facility registration; | information to | support security DOE and DOE contractor to contractor to internal and
information security; computer security the FSS management contractors. support support implementation cost
and classification; badging (HSPD-12 contractor to program. security security
credentials); access authorization; and support management | management
declassification petition for GDP security program. program.
technology and equipment management
program.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Site Services

Type of e . Other Site .
Interface Task (Service - Optional Interface) ETS D&D FSS USEC Users Cost Allocations

S Protective Force Services - Protective Assist DOE Provides site- Provides Provide Provide The D&D
Forces services supporting DOE with wide Protective | necessary necessary necessary contractor will
sponsqred D.&D activities will be provided dissemination Force §ervices information (see information information . bear the cost
to all site entities by the D&D contractor. ¢ to all site Security d t and support, if burden for th
The contractors have the responsibilities | ©' "€cessary entities. This Management and support, | required. urden for the
to provide necessary information to informationto | includes (physical and if required. services. The
support the Protective Force services. the FSS, if implementation | personnel other site

required. of the site security)) above contractors and
security plans and addlponal; users will bear
developed by support, if int | and
the FSS required. internatand
contractor. implementation
cost.

S Emergency Management and Assist and Provides Provides Provides Provides The D&D
Response - Emergency management support DOE in | Emergency information and | information information contractor will
and response, supporting DOE . oversight, and Management support. and support. and support. bear the cost
sponsored D&D activities, is provided to imol tat and response burden for th
all site entities by the D&D contractor. implementation | services. urdenfor the
The contractors have the responsibility to | of Emergency services. The
provide support in implementation of the Management other site

emergency management program,
response, and recovery. Pagers for EOC
Cadre members and radios for
emergency communications will be
provided by the D&D contractor as
GFS/I.

and Response

contractors and
users will bear
internal and
implementation
cost.
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S/ Fire Protection Services - Fire Assist and Provides site- Provides Provides Provides The D&D
Protectiqn.s.uppc.)rting DOE sponsoreq support DOE in | wide Fi_re necessary necessary necessary contractor will
D&P activities will be provided to all site implementation, Protfectlon mformatlpn and | information information . bear the cost
entities by the D&D contractor. The management services to support, if and support, if
contractors have the responsibility to and oversight DOE and site required. and support, required. burden for the
support the Fire Protection services. of Fire entities. if required. services. The
Protection other site
Services, if contractors and
required. users will bear
internal and
implementation
cost.
. . Other Site Users
ypeof | Task (Service - Optional, Interface) | gTs D&D FsS USEC (on or off site) | Cost Allocations
S/l Site Utility Services - Utility services Assist and Provides Provides Provides Provide The D&D contractor
(sanitary water, sanitary sewage, support DOE utilities. information and | information information will bear the cost
recirculating cooling water, landline with information support. and support. and support. burden for the
telephones, plant dry air, electrical power | and support. services. The other

distribution, power administration,
nitrogen system, street lights, steam, and
utilities inspection) for site operations
supporting DOE sponsored D&D
activities are provided to all site entities
by the D&D contractor. The D&D
contractor is also required to provide this
service to DOE approved off site entities.
The contractors have the responsibility to
provide support in implementation of
utilities services.

site
contractors/users
will bear internal
and implementation
cost.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Project Support

L);ztl?fac}ge Task (Interface) ETS D&D FSS USEC Stst;er; SIS Cost Allocations
S Shipping and Receiving Services - Receives Receives Responsible to N/A N/A The FSS contractor
Receipt of materials at the loading dock, shipping and shipping and provide will bear the cost
entering the information in a shared receiving receiving shipping and burden for shipping
database, and delivery of the material to services from | services from receiving and receiving
the designated field location. Shipping FSS. FSS. services to DOE services for DOE
services via commercial carriers is also Responsible Responsible for and DOE and DOE
included. for quality quality inspection | contractors and contractors and
inspection of of D&D material. subcontractors. subcontractors. The
ETS material. | Responsible for Services D&D contractor will
Responsible appropriate include: bear the cost of
for packaging and notification to shipping D&D and
appropriate delivery to the the purchasing remediation wastes
packaging loading dock contractor that and materials.
and delivery area of D&D material is
to the loading | items to be received and
dock area of shipped off-site. ready for
ETSitemsto | Responsible for inspection,
be shipped shipping D&D maintaining a
off-site. generated shared
wastes and database to
materials. view and track
shipment
status,
operating and
managing the
Transportation
Control Center
for monitoring
security
sensitive and
other shipments
for DOE.
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| Baseline Development Activities - D&D Receives Owner of the Provides Provides Provides D&D contractor will
contractor will be developing and baseline D&D life cycle baseline to the baseline to | baseline to bear the cost

maintaining the D&D life-cycle project information project baseline. ETS contractor | the ETS the ETS burden for the D&D

baseline and supporting the Critical and data Supports ETS to support the contractor contractor to project baseline.
Decisions process. The ETS contractor package from | contractor with site-wide to support support the The ETS contractor
will be developing and maintaining the site- | site the site-wide Integrated the site- site-wide will bear the cost
wide Integrated Lifecycle Baseline. contractors Integrated Lifecycle wide Integrated burden for the
and tenants. Lifecycle Baseline. Integrated Lifecycle integrated lifecycle
Owner of the Baseline. Lifecycle Baseline. baseline. The other
site-wide Baseline. site contractors and
Integrated users will bear
Lifecycle internal and
Baseline. implementation
cost.
| Public Relations Activities - The D&D Provides Primary Provide Provide Provide D&D contractor will
contractor is primarily responsible for support to responsibility for support/informat | support/inf | support/inform | bear the cost
supporting the public relations activities. DOE. Provide public relations ion to D&D ormationto | ation to D&D burden for programs
Other site contractors will be providing ) activities. contractor. D&D contractor. and plans and
support related to its own areas. support and contractor. implementation.
information to The other site
D&D contractors/users
contractor. will bear internal
and implementation
cost.
st’f ao c];e Task (Service - Mandatory, Interface) ETS D&D FSS USEC 83;?; Site Cost Allocations
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/S Records Management and Document Maintains own | Process, Provides for Sends all Sends all FSS contractor
Control - Records (archives, newly records schedule, box, Records project project bears the cost
generated, and received) will be kept by management | index and turn Management records to records to burden for records
the FSS contractor. Every contractor is and document | over to FSS any services
responsible for maintaining its records control system | records located in | (including FSS FSS management
management program; however, records for its buildings that are | disposition) and | contractor. | contractor. program and
generated by the other site contractors will | oversight and | being prepared document implementation. The
be sent to the FSS contractor. FSS DOE for D&D in reproduction. other site
contractor will provide document generated accordance with Receives all
reproduction services to DOE, ETS, and documents. NARA, DOE, and | records from cgntractgrs/users
D&D contractor. FSS site other DOE YV'” bear mte'rnal and
requirements. contractors in implementation cost.
Maintains own support of the
document control | D&D. FSS
system for contractor will
internal provide
documents. document
reproduction
services to
DOE, ETS, and
D&D contractor.
/S Cyber Security — Compliance of cyber Covered by Receives service | Provides cyber N/A N/A FSS contractor
security program, plans, and PPPO. from FSS security service bears the cost
implementation. contractor. to D&D burden for cyber

contractor.

security.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Property Management

[Ype of | Task (Service - Mandatory, Interface) ETS D&D FSS USEC Other Site Gt Alaetfons
/S Property Management - The FSS Assist DOE Manages Manages N/A Manages Contractors will bear
contractor has the responsibility for site with assigned real and | assigned real assigned real | the cost burden for
wide DOE personal and real property dissemination | personal property | and personal and personal cradle-to-grave
management reporting. The FSS of information | and provides property and property and management of
contractor is responsible for maintaining to FSS information to responsible for provides assigned real and
the FIMS and PIDS database by contractor. FSS contractor. reporting of real information to | personal properties.
coordinating with other site contractors. Each contactor is | and personal FSS However, the FSS
responsible for property contractor. contractor will bear
disposition of information for the cost burden for
assigned excess | the D&D reporting of property
property. project. Each management
contactor is information.
responsible for
disposition of
assigned
excess
property.
| Fleet Management and Equipment N/A Responsible for Responsible for | N/A N/A Contractors will bear
Repairs - The FSS contractor is management of fleet the cost burden for
responsible for fleet management assigned vehicles | management of fuel, tracking, and
including the GSA vehicles and reporting and equipment assigned repair of assigned
for the D&D project. including the vehicles and vehicles and
1. GSA interface GSA vehicles. equipment. equipment. The
. . Additionally, FSS contractor will
2. Fuel and maintenance reporting responsible for bear the cost
3. Fleet maintenance scheduling reporting for the burden for
4. GSA lease payment (including routine D&D Project. management and
maintenance) reporting for Fleet
Management.
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES

Project Support

Lytsza"ge Task (Service - Optional) | ETS D&D FSS USEC Other Site Users | Cost Allocations
S Janitorial Services - Receives the Provides janitorial | Provides janitorial N/A N/A Each contractor
Janitorial services that services from the | services as services for facilities bears the cost burden
includes sanitary trash D&D contractor. | needed for specified in J-5. for performing

pickup, restroom
cleaning, and shower
cleaning.

assigned facilities
per J-5 unless
otherwise noted
for FSS.

janitorial activities.
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S/l Computer and Receives Receives Provides hardware N/A N/A Each contractor will
Telecommunication computer hardware and and hardware bear the cost burden
Services - FSS is services from hardware maintenance service for its assigned
responsible for DOE - PPPO, maintenance to D&D contractor. scope.

enterprise applications
and installed hardware,

telephones from
FSS, and radios

service from FSS.
Provides

Responsible for
configuration

providing telephones from D&D. configuration management of the
(landline and cellular), management for network. This
copiers, and computers databases includes hardware
and hardware required to and software

maintenance. D&D
Contractor is responsible

support the D&D
Project. This

installation as well as
routine hardware and

for databases for D&D includes software updates.
Project applications. procuring, Provides helpdesk
D&D is responsible for maintaining, and | support to D&D for
providing radios operating enterprise
(emergency as well as databases for applications and
for routine day-to-day D&D Project installed hardware.
use). applications.

This does not
include network
configuration or
installation.
Responsible for
helpdesk support
for D&D Project
software.
Provides
emergency radios
to site personnel
as well as for
routine day-to-
day use for D&D,
FSS, ETS, and
DOE.
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S Laundry Services - Receives Responsible for Receives services N/A DUF6 may D&D contractor will
D&D contractor will services from the laundry from D&D contractor. receive this bear cost burden for
provide the services to D&D contractor. | services - also service by D&D this service. The
ETS and FSS. provides laundry on a full cost other site
services for ETS, recovery basis. contractors/users will
DOE, and FSS. bear internal and
implementation cost..
Si Pest Control Receives Responsible for Responsible for N/A N/A D&D and FSS are
services from spraying interior rodent pest control responsible for the
D&D contractor. | and exterior outside of the cost burden for the
adjacent to buildings. FSS will service they provide.
building for pest receive pest control
control. services from D&D in
facilities assigned.
Type of T . .
Interface ask (Interface) ETS D&D FSS USEC Other Site Users | Cost Allocations
S Mail Service - FSS Receives service | Receives service | Provides mail service | N/A N/A FSS contractor will

contractor provides the
central pick up and drop
off service. Each
contractor is responsible
for its internal malil
services.

from FSS.
Responsible for
dropping off ETS
outgoing mail
and retrieving
ETS incoming
mail from the
designated
central drop off
point.

from FSS.
Responsible for
dropping off D&D
outgoing mail and
retrieving D&D
incoming malil
from the
designated
central drop off
point.

to ETS, D&D, and
DOE. FSS contractor
shall also be
responsible for
outgoing U.S. Malil
postage/stamps for
DOE, ETS, and the
D&D Project
contractors associated
with DOE related
business. FSS will
deliver incoming mail
to a central drop off
point where it will be
picked up by the D&D
Project contractors.
The D&D Project
contractors will drop
off mail to the central
drop off point for
outgoing mail.

bear cost burden for
central pick up and
drop off service.
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Training Service - FSS Receives service | Receives service | Provides training N/A Receives service | FSS contractor will
contractor provides the from FSS and from FSS. service to ETS and from FSS and bear cost burden
: ‘o D&D contractors. | Provides D&D D&D contractors, general site training
D&D.
g(_arréerslgllzte trzi;nlljns;or specific training. DOE, and other site & and D&D contractor
' » an Provides ES&H users. will bear cost burden
Contractor. (i.e. GET, training to DOE for D&D specific
RW1, RW2, & Security) and ETS. training.
Also provides ES&H
training for FSS
employees and its
subcontractors. See
Section.
Consolidated Financial | Assist and Provides Provides information N/A N/A ETS contractor will
Statement and D&D support DOE information and and support to ETS. bear cost burden for
Fund Support. with preparation | support to ETS. this task.
of Consolidated
Financial
Statement and
D&D Fund
Support.
Technical Support for Assist DOE with | Provides Provides information Provides Provides ETS will bear cost
Annual Report to preparation of the | technical support | and support to D&D information and information and burden for this task.
Congress on Annual Report to | to DOE for contractor. support to D&D support to D&D

Environment, Safety,
and Health Conditions.

Congress.

Annual Report to
Congress on
Environment,
Safety, and
Health
Conditions.

contractor.

contractor.
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
BIDDERS

K.1. FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAY 2012)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
562910

(2) The small business size standard is 500 employees.

(8) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the Offeror is currently
registered in CCR, and has completed the ORCA electronically, the Offeror may
choose to use paragraph (d) of this provision instead of completing the corresponding
individual representations and certifications in the solicitation. The Offeror shall
indicate which option applies by checking one of the following boxes:

(i) Paragraph (d) applies.
(i) Paragraph (d) does not apply and the Offeror has completed the individual
representations and certifications in the solicitation.

(c)(1) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:

() 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic
price adjustment is contemplated, unless -

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed
bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(i) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed
$100,000.

(iii) 52.204-3, Taxpayer ldentification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that -

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying
areas.
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(v) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified
acquisition threshold.

(vi) 52.214-14, Place of Performance - Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by
the Government.

(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(viii) 52.219-1, Small Business Program Representations (Basic & Alternate I). This
provision applies to solicitations when the contract will be performed in the United
States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than
DOD, NASA, and the Coast Guard.

(B) The provision with its Alternate | apply to solicitations issued by DOD, NASA, or
the Coast Guard.

(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting
by sealed bidding and the contract will be performed in the United States or its
outlying areas.

(x) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xi) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations,
other than those for construction, when the solicitation includes the clause at
52.222-26, Equal Opportunity.

(xii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements.
This provision applies to solicitations when it is anticipated the contract award will
exceed the simplified acquisition threshold and the contract is not for acquisition
of commercial items.

(xiii) 52.223-1, Bio-based Product Certification. This provision applies to solicitations
that require the delivery or specify the use of USDA—designated items; or include
the clause at 52.223-2, Affirmative Procurement of Bio-based Products Under
Service and Construction Contracts.

(xiv) 52.223-4, Recovered Material Certification. This provision applies to solicitations
that are for, or specify the use of, EPA—designated items.

(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xvi) 52.225-4, Buy American Act—Free Trade Agreements—lIsraeli Trade Act
Certificate. (Basic, Alternate |, and Alternate Il) This provision applies to
solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the
provision with its Alternate | apply.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the
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provision with its Alternate Il applies.

(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan—~Certification.

(xix) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to -

(A) Solicitations for research, studies, supplies, or services of the type normally
acquired from higher educational institutions; and

(B) For DOD, NASA, and Coast Guard acquisitions, solicitations that contain the
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small
Disadvantaged Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:

(i) 52.219-19, Small Business Concern Representation for the Small Business
Competitiveness Demonstration Program.

(i) 52.219-21, Small Business Size Representation for Targeted Industry Categories
Under the Small Business Competitiveness Demonstration Program.

(iii) 52.219-22, Small Disadvantaged Business Status.
(A) Basic.
(B) Alternate I.

(iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.

(v) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

(vi) 52.222-52, Exemption from Application of the Service Contract Act to Contracts for
Certain Services—Certification.

(vii) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (Alternate | only).

(viii) 52.223-13, Certification of Toxic Chemical Release Reporting.
(ix) 52.227-6, Royalty Information.

(A) Basic.

(B) Alternate I.

(x) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The Offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website at
http://orca.bpn.gov. After reviewing the ORCA database information, the Offeror verifies
by submission of the offer that the representations and certifications currently posted
electronically that apply to this solicitation as indicated in paragraph (c) of this provision
have been entered or updated within the last 12 months, are current, accurate, complete,
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and applicable to this solicitation (including the business size standard applicable to the
NAICS code referenced for this solicitation), as of the date of this offer and are
incorporated in this offer by reference (see FAR 4.1201); except for the changes identified
below [Offeror to insert changes, identifying change by clause number, title, date]. These
amended representation(s) and/or certification(s) are also incorporated in this offer and
are current, accurate, and complete as of the date of this offer.

FAR Clause # Title Date Change

Any changes provided by the Offeror are applicable to this solicitation only, and do not
result in an update to the representations and certifications posted on ORCA.

FAR 52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC
CORPORATIONS--REPRESENTATION. (MAY 2011)

(a) Definitions. Inverted domestic corporation and subsidiary have the meaning given in the
clause of this contract entitled Prohibition on Contracting with Inverted Domestic
Corporations (52.209-10).

(b) Relation to Internal Revenue Code. An inverted domestic corporation as herein defined
does not meet the definition of an inverted domestic corporation as defined by the Internal
Revenue Code at 26 U.S.C. 7874.

(c) Representation. By submission of its offer, the Offeror represents that —
(1) Itis not an inverted domestic corporation; and
(2) It is not a subsidiary of an inverted domestic corporation.

FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and
other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees, that are
segregated by explicit directive or are in fact segregated on the basis of race, color,
religion, sex, or national origin because of written or oral policies or employee custom. The
term does not include separate or single-user rest rooms or necessary dressing or
sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees
any segregated facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under its control where
segregated facilities are maintained. The Contractor agrees that a reach of this clause is a
violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is
subject to the Equal Opportunity clause of this contract.
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K.4. FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (MAY
2011)

(a) Definitions. As used in this clause -
“Toxic chemical” means a chemical or chemical category in listed in 40 CFR 372.65.

(b) Federal facilities are required to comply with the provisions of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050), and the
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply with
the following:

(1) The emergency planning reporting requirements of Section 302 of EPCRA.

(2) The emergency notice requirements of Section 304 of EPCRA

(8) The list of Material Safety Data Sheets required by Section 311 of EPCRA

(4) The emergency and hazardous chemical inventory forms of Section 312 of EPCRA
(5)

5) The toxic chemical release inventory of Section 313 of EPCRA, which includes the
reduction and recycling information required by Section 6607 of PPA

(6) The toxic chemical and hazardous substance release and use reduction goals of
section 2(e) of Executive Order 13423 and of Executive Order 13514.

K.5. FAR 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS
IN SUDAN--CERTIFICATION (AUG 2009)

(a) Definitions. As used in this provision--

"Business operations” means engaging in commerce in any form, including by acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment,
facilities, personnel, products, services, personal property, real property, or any other
apparatus of business or commerce.

"Marginalized populations of Sudan" means--

(1) Adversely affected groups in regions authorized to receive assistance under section
8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note);
and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

"Restricted business operations" means business operations in Sudan that include power
production activities, mineral extraction activities, oil-related activities, or the production of
military equipment, as those terms are defined in the Sudan Accountability and
Divestment Act of 2007 (Pub. L. 110-174). Restricted business operations do not include
business operations that the person (as that term is defined in Section 2 of the Sudan
Accountability and Divestment Act of 2007) conducting the business can demonstrate--

(1) Are conducted under contract directly and exclusively with the regional Government of
southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law
from the requirement to be conducted under such authorization;

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 144 of 198
(8) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or
education; or

(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the Offeror certifies that the Offeror does not
conduct any restricted business operations in Sudan.

DEAR 970.5223-3 AGREEMENT REGARDING WORKPLACE SUBSTANCE ABUSE
PROGRAMS AT DOE FACILITIES (DEC 2000)

(a) Any contract awarded as a result of this solicitation will be subject to the policies, criteria,
and procedures of 10 CFR Part 707, Workplace Substance Abuse Programs at DOE
Sites.

(b) By submission of its offer, the officer agrees to provide to the contracting officer, within 30
days after notification of selection for award, or award of a contract, whichever occurs first,
pursuant to this solicitation, its written workplace substance abuse program consistent with
the requirements of 10 CFR Part 707.

(a) Failure of the Offeror to agree to the condition of responsibility set forth in paragraph (b) of
this provision renders the Offeror unqualified and ineligible for award.

FAR 52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2011)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
562910.

(2) The small business size standard is 500 employees.

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which
it did not itself manufacture, is 500 employees.

(b) Representations. (1) The Offeror represents as part of its offer that it is, is not a small
business concern.

(2) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The Offeror represents, for general statistical purposes, that it is, is
not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The Offeror represents as part of its offer that it is, is not a women-
owned small business concern.

(4) Women-owned small business (WOSB) concern eligible under the WOSB Program.
[Complete only if the Offeror represented itself as a women-owned small business concern in
paragraph (b)(3) of this provision.] The Offeror represents as part of its offer that -

(i) It is, is not a WOSB concern eligible under the WOSB Program, has provided all the
required documents to the WOSB Repository, and no change in circumstances or adverse
decisions have been issued that affects its eligibility; and
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(i) It is, is not a joint venture that complies with the requirements of 13 CFR part 127, and
the representation in paragraph (b)(4)(i) of this provision is accurate in reference to the
WOSB concern or concerns that are participating in the joint venture. [The Offeror shall
enter the name or names of the WOSB concern or concerns that are participating in the joint
venture: .] Each WOSB concern participating in the joint venture shall submit a
separate signed copy of the WOSB representation.

(5) Economically disadvantaged women-owned small business (EDWOSB) concern.
[Complete only if the Offeror represented itself as a women-owned small business concern
eligible under the WOSB Program in (b)(4) of this provision.] The Offeror represents as part of
its offer that--

(i) It is, is not an EDWOSB concern eligible under the WOSB Program, has provided all the
required documents to the WOSB Repository, and no change in circumstances or adverse
decisions have been issued that affects its eligibility; and

(i) It is, is not a joint venture that complies with the requirements of 13 CFR part 127, and
the representation in paragraph (b)(5)(i) of this provision is accurate in reference to the
EDWOSB concern or concerns that are participating in the joint venture. [The Offeror shall
enter the name or names of the EDWOSB concern or concerns that are participating in the
joint venture: . Each EDWOSB concern participating in the joint venture
shall submit a separate signed copy of the EDWOSB representation.

(6) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The Offeror represents as part of its offer that it is, is not a veteran-
owned small business concern.

(7) [Complete only if the Offeror represented itself as a veteran-owned small business concern
in paragraph (b)(6) of this provision.] The Offeror represents as part of its offer that is, is not a
service-disabled veteran-owned small business concern.

(8) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b) (1) of this provision.] The Offeror represents, as part of its offer, that--

(i) It is, is not a HUBZone small business concern listed, on the date of this representation,
on the List of Qualified HUBZone Small Business Concerns maintained by the Small
Business Administration, and no material changes in ownership and control, principal office,
or HUBZone employee percentage have occurred since it was certified in accordance with
13 CFR part 126; and

(i) It is, is not a HUBZone joint venture that complies with the requirements of 13 CFR part
126, and the representation in paragraph (b)(8)(i) of this provision is accurate for each
HUBZone small business concern participating in the HUBZone joint venture. [ The Offeror
shall enter the names of each of the HUBZone small business concerns participating in the
HUBZone joint venture: .]  Each HUBZone small business concern
participating in the HUBZone joint venture shall submit a separate signed copy of the
HUBZone representation.

(c) Definitions. As used in this provision--

“Economically disadvantaged women-owned small business (EDWOSB) concern” means a
small business concern that is at least 51 percent directly and unconditionally owned by, and
the management and daily business operations of which are controlled by, one or more
women who are citizens of the United States and who are economically disadvantaged in
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accordance with 13 CFR part 127. It automatically qualifies as a women-owned small
business concern eligible under the WOSB Program.

“Service-Disabled Veteran-Owned Small Business Concern”-
(1) Means a small business concern -

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or,
in the case of any publicly owned business, not less than 51 percent of the stock of which is
owned by one or more service-disabled veterans; and

(i) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a service-disabled veteran with permanent and
severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a
disability that is service-connected, as defined in 38 U.S.C. 101(16).

“Small business concern,” means a concern, including its affiliates that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision.

“Veteran-owned small business concern” means a small business concern -

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of
the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or
more veterans.

“Women-Owned Small Business Concern,” Means A Small Business Concern --

(1) That is at least 51 percent owned by one or more women; or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and

(2) Whose management and daily business operations are controlled by one or more
women.

“Women-owned small business (WOSB) concern eligible under the WOSB Program (in
accordance with 13 CFR part 127),” means a small business concern that is at least 51
percent directly and unconditionally owned by, and the management and daily business
operations of which are controlled by, one or more women who are citizens of the United
States.

(d) Notice

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside
contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a business
concern that is small, HUBZone small, small disadvantaged, service-disabled veteran-
owned small, economically disadvantaged women-owned small, or women-owned small
eligible under the WOSB Program in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8, 9, 15, 31, and 36 of the Small
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Business Act or any other provision of Federal law that specifically references section 8(d)
for a definition of program eligibility, shall --

(i) Be punished by imposition of fine, imprisonment, or both;
(i) Be subject to administrative remedies, including suspension and debarment; and
(iii) Be ineligible for participation in programs conducted under the authority of the Act.

FAR 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The Offeror represents that --

(@) It * has, * has not participated in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) It * has, * has not filed all required compliance reports; and
(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

FAR 52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The Offeror represents that --

(a) It * has developed and has on file, * has not developed and does not have on file, at each
establishment, affirmative action programs required by the rules and regulations of the
Secretary of Labor (41 CFR 60-1 and 60-2); or

(b) It * has not previously had contracts subject to the written affirmative action programs
requirement of the rules and regulations of the Secretary of Labor.
FAR 52.225-25 PROHIBITION ON ENGAGING IN SANCTIONED ACTIVITIES RELATING
TO IRAN—CERTIFICATION (NOV 2011)
(a) Definitions. As used in this provision--
Person--

(1) Means--

(i) A natural person;

(ii) A corporation, business association, partnership, society, trust, financial institution,
insurer, underwriter, guarantor, and any other business organization, any other
nongovernmental entity, organization, or group, and any governmental entity operating
as a business enterprise; and

(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; and

(2) Does not include a government or governmental entity that is not operating as a
business enterprise.

Sensitive technology—

(1) Means hardware, software, telecommunications equipment, or any other technology that
is to be used specifically—

() To restrict the free flow of unbiased information in Iran; or
(i) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and
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(2) Does not include information or informational materials the export of which the President
does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the
International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).

(b) The Offeror shall email questions concerning sensitive technology to the Department of
State at CISADA106@state.gov.

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in
accordance with 25.703-4, by submission of its offer, the Offeror--

(1) Represents, to the best of its knowledge and belief, that the Offeror does not export
any sensitive technology to the government of Iran or any entities or individuals owned or
controlled by, or acting on behalf or at the direction of, the government of Iran; and

(2) Certifies that the Offeror, or any person owned or controlled by the Offeror, does not
engage in any activities for which sanctions may be imposed under section 5 of the Iran
Sanctions Act. These sanctioned activities are in the areas of development of the
petroleum resources of Iran, production of refined petroleum products in Iran, sale and
provision of refined petroleum products to Iran, and contributing to Iran's ability to acquire
or develop certain weapons or technologies.

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and
the certification requirement of paragraph (c)(2) of this provision do not apply if -

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4,
52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and

(2) The Offeror has certified that all the offered products to be supplied are designated
country end products or designated country construction material.

K.11. DEAR 952.209-8 ORGANIZATIONAL CONFLICTS OF INTEREST DISCLOSURE -
ADVISORY AND ASSISTANCE SERVICES (JUN 1997)

(a) Organizational conflict of interest means that because of other activities or relationships
with other persons, a person is unable or potentially unable to render impartial assistance
or advice to the Government, or the person's objectivity in performing the contract work is
or might be otherwise impaired, or a person has an unfair competitive advantage.

(b) An Offeror notified that it is the apparent successful Offeror shall provide the statement
described in paragraph (c) of this provision. For purposes of this provision, "apparent
successful Offeror" means the proposer selected for final negotiations or, where individual
contracts are negotiated with all firms in the competitive range, it means all such firms.

(c) The statement must contain the following:

(1) A statement of any past (within the past twelve months), present, or currently planned
financial, contractual, organizational, or other interests relating to the performance of
the statement of work. For contractual interests, such statement must include the
name, address, telephone number of the client or client(s), a description of the
services rendered to the previous client(s), and the name of a responsible officer or
employee of the Offeror who is knowledgeable about the services rendered to each
client, if, in the 12 months preceding the date of the statement, services were rendered
to the Government or any other client (including a foreign government or person)
respecting the same subject matter of the instant solicitation, or directly relating to
such subject matter. The agency and contract number under which the services were
rendered must also be included, if applicable. For financial interests, the statement
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must include the nature and extent of the interest and any entity or entities involved in
the financial relationship. For these and any other interests enough such information
must be provided to allow a meaningful evaluation of the potential effect of the interest
on the performance of the statement of work.

(2) A statement that no actual or potential conflict of interest or unfair competitive
advantage exists with respect to the advisory and assistance services to be provided
in connection with the instant contract or that any actual or potential conflict of interest
or unfair competitive advantage that does or may exist with respect to the contract in
question has been communicated as part of the statement required by (b) of this
provision.

(d) Failure of the Offeror to provide the required statement may result in the Offeror being
determined ineligible for award. Misrepresentation or failure to report any fact may result in
the assessment of penalties associated with false statements or such other provisions
provided for by law or regulation.

K.12. COST AND FEE PROPOSAL CERTIFICATION

The Government publicly furnished certain cost, pricing, and/or estimating information
regarding contract activities and requirements during the solicitation phase of this contract. By
submitting a signed offer under this Solicitation, the Offeror certifies that:

(a) It fully recognizes that such information was not warranted in any manner by the
Government as to its accuracy or validity, and was for information only;

(b) The Government does not represent such information as a preferred price offer under
the solicitation; and

(c) Irrespective of the Government-furnished information, the Offeror's estimated cost and
estimated fee, upon which this contract award is based, was independently and fully
derived from the Offeror's own estimating methods, that the Offeror assumes full and
complete ownership of its offered estimated cost and estimated fee, and that it fully
acknowledges that the Government makes no warranties, express or implied, as to the
completeness or accuracy of the Government-furnished pricing and estimating
information.

K.13. SOLICITATION CERTIFICATION

By submitting its signed offer, the Offeror represents its understanding that Solicitation
number DE-SOL-0003603 represents the current and complete contracting requirements of
the Government for the Portsmouth Environmental Technical Services Contract. This
Solicitation supersedes in its entirety any prior representations from the Government or
attributed to the Government, including, but not necessarily limited to; any information formally
provided by the Government prior to release of this Solicitation; remarks made by the
Government during, or reported as a result of, industry one-on-one meetings; and any
information or conjecture presented by the media, or any other source, on the Governments
requirements for this Solicitation.

K.14. INSTRUCTIONS FOR SUBMITTING FOREIGN OWNERSHIP, CONTROL OR INFLUENCE
INFORMATION (FOCI)

The Offeror shall submit FOCI information in accordance with the Section L Provision entitled,
DEAR 952.204-73, Facility Clearance, using the DOE FOCI Electronic Submission System
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(ESS) located at https://foci.td.anl.gov. Offerors are encouraged to transmit FOCI information
well before the deadline for proposal submission set forth in Solicitation Section A, Block 9, in
accordance with Section L Provision entitled, FAR 52.215-1, Instructions to Offerors —
Competitive Acquisition.

If the Offeror has an approved facility clearance, the Offeror should identify (1) its DOE Facility
Code (or DOD CAGE Code, if applicable), (2) the date the Offeror’s completed Standard Form
328 was submitted, and (3) the date of the CO’s affirmative FOCI determination. Under the
DOE FOCI ESS electronic signatures cannot be accepted; thus, a signed SF-328 original,
executed in accordance with the form’s instructions, shall be submitted with the Offeror’s
offer/proposal to DOE.

K.15. E-FOCI ELECTRONIC PROCESSING (MAY 2007)

In furtherance of DEAR 952.204-73, Facility Clearance, and Section L, Volume |, Proposal
Preparation Instructions, Offerors/teaming partners/subcontractors and/or joint ventures that
do not possess a Department of Defense (DOD) or a Department of Energy (DOE) Facility
Clearance shall submit the information requested via https:/foci.td.anl.gov website.
Offerors/Teaming Partners/Subcontractors and/or Joint Ventures who possess a DOD or DOE
Facility Clearance shall submit agency documentation that grants the facility clearance,
including their company's assigned DOD commercial and government entity (CAGE) code or
DOE facility code.

Please check, as appropriate:
Facility Clearance documentation has been submitted via https://foci.td.anl.gov

Documentation granting Offeror's/teaming partners/subcontractor(s) and/or joint venture
facility clearance is attached

Company Name and Address:

In relation to this solicitation, my company is responding as (please check, as appropriate):
Offeror
Teaming Partner
Subcontractor
Joint Venture
Other (please specify):
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By signing below, the Offeror certifies, under penalty of law, that the representations and
certifications are accurate, current, and complete. The Offeror further certifies that it will notify
the Contracting Officer of any changes to these representations and certifications. The
representations and certifications made by the Offeror, as contained herein, concern matters
within the jurisdiction of an agency of the United States and the making of a false, fictitious, or
fraudulent representation or certification may render the maker subject to prosecution under

18 United States Code (USC) Section 1001.

Signature of the Officer or Employee Responsible for the Offer Date of Execution

Typed Name and Title of the Officer or Employee Responsible for the Offer

Name of Organization

Address

City, State, Zip Code
DE-SOL-0003603
Solicitation Number

LIST OF SECTION K ATTACHMENTS

Attachment No: Description

K.1 Standard Form 328 — Certificate Pertaining to Foreign Interests
http://www.dss.mil/isp/foci/foci_policy.html

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 152 of 198
SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS

PROPOSAL PREPARATION INSTRUCTIONS — GENERAL INFORMATION

Proposals shall conform to the instructions specified in this provision and specific instructions
in Sections L.2, L.3, and L.4. To aid in evaluation, proposals shall be clearly and concisely
written as well as being neat, indexed (cross-indexed as appropriate) and logically assembled.
All pages of each part shall be appropriately numbered, and identified with the name of the
Offeror, the date, and the solicitation number.

A. Offerors are requested to submit an e-mail Notice of Intent to Offer to the contact stated in
Block 10 of the Standard Form (SF) 33, within 15 days of the date of this solicitation. The
Notice of Intent to Offer shall contain known Offeror information (e.g., teaming members
and subcontractors) and appropriate contact information. Failure to provide this advance
notification does not preclude an Offeror from submitting an offer under this solicitation.

B. The term “major or critical subcontractor” is defined as any proposed subcontractor that is
performing work with a value of $3 Million or more over the contract period (inclusive of
the option period) at any tier of the proposed organization.

C. This Solicitation requires Offerors to submit three separate volumes of written proposal
information. Numbers of copies are shown below. Page limitations are provided in the
specific proposal instructions for each volume:

(1) Volume I, Offer and Other Documents — Original, 1 copy and 1 CD-ROMs.
(2)  Volume Il, Technical Proposal — 5 copies and 2 CD-ROMs.

D. Volume lll, Price Proposal — two (2) copies, and two (2) CDROMs. CDROMSs shall be
clearly labeled and contain files that can be read using Microsoft Office 2003 or Adobe
Acrobat Reader. The CDROMSs are provided for the convenience of the DOE Source
Evaluation Board. The written material constitutes the official Offer and proposal. In the
event of a conflict, the written material takes precedence over the CDROM text.

E. Any time a page limitation is specified, a page is defined as a single side. All pages of the
proposal are to be submitted on 8 2" x 11” sheets — no fold-out sheets are allowed.
Printing is encouraged to be double-sided. Print type used in the text portions of the
proposal shall be no smaller than size 10, including print type used in headers, footers,
charts, graphs, figures and tables. Those pages that exceed the limits set forth in Section
L of this Request for Proposal (RFP) will not be considered in the evaluation (Note: Tables
of Contents, Lists of Figures, dividers, tabs, or similar inserts that do not provide any
substantive information are not counted as a page).

F. If a proposal exceeding the page limitation is received, the additional pages will not be
read and evaluated by DOE. The pages exceeding the page limitation will be removed
from the proposal and returned to the Offeror.

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 153 of 198

G. The Original of the Volume | proposal shall contain signed originals of all documents
requiring signature by the Offeror. Use of reproductions of signed originals is authorized in
all other copies of the proposal.

H. Proposals are expected to conform to all solicitation provisions and be prepared in
accordance with the instructions and outline contained in this solicitation. The proposal
information will be reviewed to ensure compliance by the Offeror with all aspects of this
solicitation. Failure to respond to or follow the instructions regarding the organization and
content of each proposal volume may result in the Offeror’s proposal being deemed non-
responsive.

|.  Using the Evaluation Criteria set forth in Section M, proposals will be evaluated in
accordance with applicable Federal Acquisition Regulation (FAR) and Department of
Energy Acquisition Regulation (DEAR) provisions.

J. These instructions are provided to aid Offerors in the preparation of their proposals.
These instructions and the information contained in these instructions are not evaluation
Criteria for this solicitation. The evaluation Criteria are contained in Section M of this
solicitation. Do not assume that because you have had similar contracts with the Federal
Government, including the Department of Energy, the reviewers know of your
performance under such contracts and will make assumptions regarding your proposal
based on that knowledge. Any proposals received in response to this solicitation will be
reviewed strictly as submitted and in accordance with the evaluation criteria specified in
Section M.

PROPOSAL PREPARATION INSTRUCTIONS - VOLUME |, OFFER AND OTHER
DOCUMENTS (NO PAGE LIMITATION)

Volume I, “Offer and Other Documents,” consists of the actual Offer to enter into a contract to
perform the required work. It also includes required representations and certifications, other
statements of the Offeror, and any other administrative information.

Volume I, “Offer and Other Documents,” shall include the following (in the order listed):

A. Cover Letter. Provide a cover letter that includes the items shown below. The cover letter
will not be evaluated.

(1) The solicitation number.

(2) Names, addresses, titles, telephone and facsimile numbers, and e-mails of persons
authorized to negotiate on behalf of the Offeror in connection with this solicitation.
Also, include the same information for the person authorized to sign the offer.

(3) The complete, formal name and address of the Offeror, proposed subcontractors, all
joint venture members, and all limited liability company members, as applicable. Also,
provide the Dun & Bradstreet LTD (DUNS) number for each of the above named
entities.

B. Standard Form 33, Solicitation, Offer and Award. The Standard Form 33 shall be fully
executed by an authorized representative of the Offeror. This form shall be used as the
cover sheet of each copy of Volume |, Offer and Other Documents. By the Offeror’s
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signature on the Standard Form 33, it is agreeing to accept the model contract (Sections A
through J of this RFP) as written. Sections B through J of the model contract shall not be
submitted, except for any required fill-in information. Offerors need only submit those
pages in which the Offeror is to complete certain information as a part of its offer. Offerors
shall also acknowledge all amendments to the solicitation in Block 14 of the Standard
Form 33. By signing the Standard Form 33, the Offeror certifies its full and complete
acceptance of the model Contract (Sections A through J of this Solicitation). The
individual signing the Standard Form 33 must have the authority to commit the Offeror to
all of the provisions of the proposal, fully recognizing that the Government has the right, by
terms of the solicitation, to make an award without further discussion if it so elects.

. Section B Provision entitled ltem(s) Being Acquired. Offerors shall complete the table
included in paragraph (C) of the provision.

. Joint Ventures and/or Limited Liability Companies (LLCs) and/or Any Other Teaming
Arrangements. Offerors who submit a proposal as one of the above shall provide full and
complete information on each of the participating members/companies, as well as the
proposed organization itself. The Offeror shall provide copies or drafts of the applicable
joint venture and/or LLC agreements, any applicable mentor/protégé agreements or
arrangements, and any agreements and/or arrangements with subcontractors regarding
the nature and extent of the work to be performed under this solicitation.

. The offeror shall provide a Guarantee of performance from its parent company in the form
set forth in the Section L Attachment L-11 entitled, Performance Guarantee Agreement,
which will become part of the resulting contract as a Section J Attachment. If the
Contractor is a joint venture, newly-formed Limited Liability Company (LLC), or other
similar entity where more than one company is involved in a business relationship created
for the purpose of this procurement, the parent companies of all the entities forming the
new entity shall each provide Guarantees for joint and severable liability for the
performance of the Contractor. In order to consider the financial or other resources of the
corporate parent(s), the parent(s) must be legally bound to provide the necessary
resources to the prospective Offeror and assume all contractual obligations of the
prospective Offeror. The offeror shall identify, using the format in Section | clause,
"Performance Guarantee Agreement and Responsible Corporate Official,” a single
responsible corporate official at a level above the contractor who is accountable for the
Contractor regarding performance issues.

List of Key Personnel. A completed Section H clause titled, Key Personnel;

In accordance with the requirements of Section H Clause entitled, Major or Critical
Subcontracts — Designation and Consent, the Offeror shall identify any proposed major
critical subcontractors that the meet the dollar threshold identified in L.1(B) above.

. Organizational Conflicts of Interests. Offeror, teaming or joint venture partners and major
or critical subcontractors shall provide the statement described in Section K clause entitled
DEAR 952.209-8, Organizational Conflicts Of Interest Disclosure — Aadvisory and
Assistance Services.
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Section K, Representations and Certifications. The Offeror, each team member (as
defined in FAR Subpart 9.6), and each major or critical subcontractor shall complete the
annual Representations and Certifications electronically via the Online Representations
and Certifications Application (ORCA) web site and shall fully execute the
Representations, Certifications and Other Statements of Bidders/Offerors in Section K
including FOCI submission as required by Section L clause entitled, DEAR 952.204-73,
Facility Clearance.

Remittance Address. If the Offeror’s address shown on the Standard Form 33 is different
from the remittance address, the remittance address shall be provided.

Additional Offeror Representations, Certifications, and Acknowledgments [other than
those executed in the Online Representations and Certifications Application (ORCA)].

Exceptions and Deviations. Exceptions and/or deviations are not sought and the
Government is under no obligation to enter into discussions. However, any exceptions
and/or proposed deviations taken to the terms and conditions of the proposed contract
shall be identified. The exceptions and proposed deviations should be listed in a logical
sequence such as by individual sections of the solicitation. The Offeror shall provide
summary and specific cross-references to the full discussion of exceptions or deviations
taken in the other proposal volumes. The benefit to the government, if any, shall be
explained for each deviation/exception taken.

IF AN OFFEROR PROPOSES EXCEPTIONS AND/OR DEVIATIONS TO THE TERMS
AND CONDITIONS OF THE SOLICITATION, THE PROPOSAL MAY BE
UNACCEPTABLE FOR AWARD WITHOUT DISCUSSIONS. FURTHER, THE
GOVERNMENT MAY MAKE AN AWARD WITHOUT DISCUSSIONS TO ANOTHER
OFFEROR THAT DID NOT TAKE EXCEPTIONS.

Equal Opportunity Compliance. The Offeror shall provide all of the information required to
perform a pre-award on-site equal opportunity compliance evaluation in accordance with
FAR 52.222-24. This information shall include the company name, address, phone
number and the point of contact for EEOC. This information shall be provided for the
Offeror, as well as, each joint venture member. Additionally, each first tier subcontractor
with a subcontract of $10 million or more is required to provide the information described
above; and

Automated Clearing House (ACH) Form, See Section L Attachment L-1.

PROPOSAL PREPARATION INSTRUCTIONS - VOLUME II, TECHNICAL PROPOSAL

A.

General

(1) Volume 1l, Technical Proposal consists of the Offeror's approach addressing the
technical and management aspects of the acquisition, its capabilities and what it will
do to satisfy the requirements of the Performance Work Statement (PWS). The
Offeror's Technical Proposal will be evaluated to determine such matters as the
Offeror's understanding of the work to be performed, knowledge, and its technical
approach to accomplish the requirements of the solicitation. The proposal should
provide straight-forward, concise delineation, and sufficient detail to demonstrate the
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Offeror's approach to successfully perform the PWS. The proposal shall not merely
offer to perform work in accordance with the PWS.

In order that the Technical Proposal may be evaluated strictly on the merit of the
material submitted, No cost or price information shall be included in the Technical and
Management Proposal except for the size descriptions of the work the Offeror, its
teaming members, and major or critical subcontractors are proposed to perform that
are to be provided in the Attachment L-3 Relevant Experience and Past Performance
Reference Information Form. Volume Il (excluding any applicable Page Limitation
items identified below in the Technical Evaluation Criteria in Paragraph C “Areas to be
addressed”) shall not exceed thirty-five (35) pages.

. Format and Content

Volume I, Technical Proposal, shall include the following components:

Table of Contents

The Offeror shall provide a Cross-Reference Matrix which correlates the proposal by
page and paragraph number to the Performance Work Statement (PWS), Section L,
and Section M. The Cross-reference Matrix shall be inserted in the Offeror’s proposal
immediately following the Table of Contents for Volume II.

List of Tables and Figures

Technical Discussion

These major headings may be subdivided or supplemented by the Offeror as appropriate.
No materials shall be incorporated by references that are not included in the Technical
proposal. Each proposal part should stand alone.

. Specific Areas to be Addressed

The Technical Discussion section shall clearly address each of the evaluation criteria
outlined in Section M.4 as follows:

Evaluation Criterion 1 — Relevant Past Performance

(1)

The Offeror shall provide a completed Attachment L-3, Experience and Past
Performance Reference Information Form, for three (3) contracts similar in size, scope
and complexity to the work described in the PWS which have been completed or are in
progress during the past five (5) years from the effective date of the solicitation for the
Offeror, each joint venture partner, LLC member, and all major or critical
subcontractors. Size, scope and complexity are defined as follows:

a. Size - dollar value and contract duration
b.  Scope - type of work (e.g., work as identified in the PWS)

c. Complexity - performance challenges and risks (e.g., rigorous safety and quality
assurance requirements, complex nuclear and regulatory environments, NEPA
and CERCLA requirements, changing government priorities, budget fluctuations,
DOE Order 413.3B requirements, integration and coordination with stakeholders,
detailed cost reporting requirements, etc.).

For each of the contracts, the Offeror shall provide the information as requested on the
Attachment L-3, Relevant Experience and Past Performance Reference Information
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Form. References should be provided solely for the work performed by the proposing
division of the Offeror's company. The Offeror shall identify the portion of the work
(size, scope, and complexity) performed by the entity specified in the form. Contract
work for state and local Government, private sector clients, and subcontracts that are
similar to the work described in the PWS will be evaluated equally with similar Federal
contracts. The contracts for which Past Performance information is submitted for the
Offeror, each joint venture partner, LLC member, and major or critical subcontract shall
be the same contracts for which information is provided in Evaluation Criterion 4 -
Relevant Company Experience.

(2) DOE intends to take a broad interpretation in determining relevancy of past
performance information for work that is similar in size, scope and complexity to the
work described in the PWS. DOE may place greater relevance on past performance
of Offeror’'s traditional non-M&O cost reimbursement and fixed-price contracts than
similar work under M&O contracts, with an emphasis on contract management,
change control, schedule and cost performance, and timeliness of deliverables. The
Offeror bears the burden of demonstrating the relevance and acceptability of its past
performance; therefore, the Offeror is required to provide sufficient data for the
Government to properly evaluate the past performance. It is the Offeror’s
responsibility to provide sufficient information to demonstrate the relevancy and
similarity of the references provided for past performance evaluation to the PWS. If
the Offeror is a newly formed entity, the Offeror shall provide the relevant past
performance information for each of the members of the Joint Venture, LLC, or any
other teaming arrangement as described in FAR Subpart 9.6, Contractor Team
Arrangements.

(3) The Offeror shall provide information on problems encountered on the contracts
identified above and corrective actions taken to resolve those problems in Attachment
L-3, Relevant Experience and Past Performance Reference Information Form. The
problems should have been managed directly by the Offeror or the other team member
for which Past Performance Evaluation Forms are being provided.

(4) The Offeror shall provide the Attachment L-4, Past Performance Questionnaire (PPQ),
to each of the clients named on the Attachment L-3 if the referenced contract/project is
outside of DOE EM. The Offeror shall require that the clients return the Past
Performance Questionnaire directly to the address identified below and on the
Attachment L-4, Past Performance Cover Letter, no later than the proposal due date.

(5) The Offeror shall be responsible for ensuring that all required PPQs are received by
the appropriate responding official of each entity for which a reference is being
requested. The Offeror shall also be responsible for ensuring that each required PPQ
is received by the Contracting Officer from each responding official. PPQs are
encouraged to be scanned and emailed to the following email address at:
jodi.gordon@emcbc.doe.gov. If responding officials are unable to scan and email mail
a copy to the following address:

U.S. Department of Energy
EM Consolidated Business Center
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ATTN: Jodi Gordon
250 East 5" Street
Cincinnati, OH 45202

Offerors should allow adequate time for the completed forms to be returned to the
Contracting Officer by the proposal due date.

However, DOE receipt of the questionnaires is not subject to the Section L Provision
entitted 52.215-1, Instructions to Offerors - Competitive Acquisition related to late
proposals. The Offeror shall be responsible for following up with the reference points
of contact and for ensuring that any required PPQ is completed and returned to the
Government on time. Forms not received by the proposal due date may not be
considered if consideration will unduly delay evaluations. Offerors may contact the
Contracting Officer at the e-mail address to confirm the receipt of any required PPQs.

DOE may solicit information from available sources, including references and clients
identified by the Offeror, and will consider such information in its evaluation.
References other than those identified by the Offeror may be contacted and be
considered by the Government regarding the evaluation of the Offeror's past
performance. DOE may check readily available Government records including
pertinent DOE prime contracts, or from commercial references for relevant past
performance information.

The Offeror shall provide Attachment L-5, List of Contracts Terminated for
Convenience or Default (partially or completely) within the past five (5) years with an
explanation for the termination provided for the Offeror or other teaming participant
and/or major or critical subcontractor for which Past Performance Evaluation Forms
are being provided.

As past performance information is source selection information, the Government will
only discuss past performance information directly with the prospective prime
contractor, team member, or subcontractor that is being reviewed. If there is adverse
past performance associated with a proposed subcontractor’s or team members past
performance, the prime can be notified of the existence of the adverse past
performance, but no details will be discussed without the subcontractor’'s or team
member’s permission.

Evaluation Criterion 2 — Key Personnel and Staffing Approach

(1) The Offeror shall include a staffing plan that outlines the key management other

project personnel proposed, and any other resources to accomplish the work. The
staffing plan shall include an overall staffing approach which consists of the proposed
skill mix (a proper combination of people with varied skills to address all work areas),
the method for obtaining, retaining and maintaining the depth and breadth of qualified
staff (in accordance with security clearance requirements and minimum labor
qualifications identified in Sections C.5 and C.11, respectively) necessary to perform
the required services,. The staffing plan shall outline the associated roles and
responsibilities of the proposed Program Director and other proposed key
management for performance of the work.
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(2) The Offeror shall propose Key Personnel Positions and the individuals who will serve
in those Key Personnel Positions it considers essential to the successful management
and execution of the work proposed to be performed under the contract. In addition to
the required Program Director position, the Offeror may propose up to four (4)
additional positions that are critical to the overall performance of the contract. The
Offeror shall provide its explanation for the designation of Key Personnel positions
relative to how the proposed positions will contribute to the effectiveness of the
Offeror’'s staffing plan and the Offeror's capability to successfully perform the PWS.
The explanation for the designation of Key Personnel positions shall include a
rationale for the selection of Key Personnel named by the Offeror. The Offeror shall
discuss the proposed Key Personnel authority level and access to corporate
resources. The Offeror shall provide resumes (using the format at Attachment L-2) for
each proposed Key Personnel that would be assigned to the resulting contract. The
resume for each proposed key position shall contain sufficient information to
demonstrate the qualifications, education and relevancy of experience for each of the
proposed Key Personnel that demonstrates his/her capability to perform in the
position. The resume shall not exceed four pages and shall include three references
of people who worked with the Key Personnel on contracts/projects and positions
considered most similar in contract/task order/project type, size, scope, complexity,
duration and relevant to the proposed Key Personnel's functions in the PWS. Size,
scope and complexity are defined as follows:

(a) Size - dollar value and contract duration
(b) Scope - type of work (e.g., work as identified in the PWS)

() Complexity - performance challenges and risks (e.g., rigorous safety and quality
assurance requirements, complex nuclear and regulatory environments, NEPA
and CERCLA requirements, changing government priorities, budget fluctuations,
DOE Order 413.3B requirements, integration and coordination with stakeholders,
detailed cost reporting requirements, etc.).

The Offeror shall also include a statement of commitment from the proposed Key
Personnel. The Letter of Commitment for all proposed Key Personnel must reflect the
individual's unconditional agreement to accept the position for a minimum of 2 years
from the date contract performance begins if the Offeror is awarded the contract.

Failure to submit a Letter of Commitment may result in a lowered rating or the
Offeror’s proposal being eliminated from further consideration for award.

(3) The letter of commitment shall state, as follows:

“I, (proposed person’s name) a proposed Key Person for
(name of Offeror) hereby certify that the all of the
information contained in my resume which was submitted as part of the proposal in
response to Request for Proposals (RFP) is true and correct.
Furthermore, if (name of Offeror) is awarded the contract
associated with the aforementioned RFP, | hereby agree to accept employment for the
proposed position of (insert title of proposed position) and commit
to perform in this position for minimum of two (2) years from date of award.”

Signature of Key Person Date
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Upon award of the contract, the List of Key Personnel will become part of the Section H
Clause entitled, Key Personnel.

lll. Evaluation Criterion 3 — Technical and Management Approach

The Offeror's proposal shall describe its comprehensive approach to successfully
implement and execute the technical and management requirements of the PWS to include
the proposed staffing and associated labor categories for each major scope element within
the PWS. Additionally, the technical approach shall discuss the following:

(1) Environmental Technical Services:

(a) Offeror's understanding/assessment of the work requirements identified in the
PWS by major scope element (including any work performed by subcontractors)
and shall describe the actions necessary to accomplish work requirements in a
timely, comprehensive, and successful manner.

(b) Offeror's approach to the contract transition plan requirements identified in the
PWS, including the timetable for orderly assumption of responsibilities and the
application of resources during the phase-in period. The Transition Plan will also
to be evaluated with respect to its feasibility, comprehensiveness, efficiency and
effectiveness, including the extent that it provides for a smooth and orderly
transition, identifies key issues and milestones, identifies potential barriers to a
smooth transition, proposes solutions to the barriers identified, and minimizes
impacts on continuity of operations.

(2) Organization: Offeror’s organizational structure and rationale for the organizational
structure, including any Contractor Teaming Arrangements and/or subcontracts
proposed to support the requirements. The Offeror shall provide pertinent information
on all team members and subcontractors including business size, division of scope
among team members/subcontractors, lines of management authority, roles and
responsibilities of each entity, and relationships among all team members and
subcontractors.

(3) Risk Management: The Offeror shall identify the risks to successful performance of
the PWS and its approach to eliminate, avoid, or mitigate the three (3) most significant
identified risks. Offeror’s should also discuss its management plan to respond rapidly
and effectively to the Government’s changing priorities and budget fluctuations over
the life of the contract.

IV. Evaluation Criterion 4 — Relevant Company Experience

(1) Offeror Experience. The Offeror shall describe its relevant experience in performing
work similar in size, scope, and complexity to that described in the PWS. Size, scope
and complexity are defined as follows:

(a) Size - dollar value and contract duration
(b) Scope - type of work (e.g., work as identified in the PWS)

(c) Complexity - performance challenges and risks (e.g., rigorous safety and quality
assurance requirements, complex nuclear and regulatory environments, NEPA and
CERCLA requirements, changing government priorities, budget fluctuations, DOE
Order 413.3B requirements, integration and coordination with stakeholders,
detailed cost reporting requirements, etc.).
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(2) Major or Critical Subcontractors. In addition to the Offeror's relevant experience, the
Offeror shall provide the relevant experience of any proposed major or critical
subcontractors. The Offeror shall describe the relevant experience, similar in size,
scope, and complexity, in relation to the portion of the PWS proposed to be performed
by the major or critical subcontractor. If the Offeror is a newly formed entity with no
experience, the Offeror shall provide relevant experience for its parent organization(s)
or the member organizations in a joint venture, LLC, or other similar entity.

(3) Relevant Contracts. The Offeror shall provide experience information on three (3)
contracts performed by the Offeror and three (3) contracts performed by each proposed
major or critical subcontractor using the form in Attachment L-3, Experience and Past
Performance Reference Information Form, for each contract. If the Offeror is a newly
formed entity, the Offeror shall provide experience information on three (3) contracts for
each parent organization(s) or each member organization if the Offeror is a joint
venture, LLC, or similar entity. The contracts should be provided solely for the work
performed by the proposing division of the Offeror's company. These contracts shall
have been completed within the last five (5) years from the effective date of the
solicitation or currently ongoing. Contracts may be with Federal, state, and local
governments and/or with commercial customers. The experience information shall
identify the portion of the work (as both a percentage and the types of work activities)
under each of the referenced contracts performed by the Offeror, subcontractor, or
other entity. For example, if the Offeror was a partner company in an LLC or a
subcontractor during the performance of the referenced contract, the Offeror shall
identify that portion of the work (as both a percentage and the types of work activities)
the Offeror/subcontractor/other entity performed during the referenced contract.

Attachment L-3, Relevant Experience and Past Performance Reference Information
Form is limited to five (5) pages. Information pertaining to Evaluation Criterion 4—
Relevant Company Experience shall only be provided within Attachment L-3. All DOE
EM work is relevant. DOE does not want and will not evaluate a summary section
highlighting relevant experience that is submitted in addition to Attachment L-3. The
contracts referenced for each entity shall be the same contracts for which Past
Performance information is provided for in Evaluation Criterion 1 — Relevant Past
Performance above.

All information provided under this evaluation factor by the Offeror shall be described in
sufficient detail to enable the Government to clearly identify and define the portion of
work to be performed by each entity (Offeror, major or critical subcontractors, and/or
teaming participants) under the Offeror’s proposed approach.

PROPOSAL PREPARATION INSTRUCTIONS - VOLUME Ill, COST AND FEE PROPOSAL

(a) All cost and fee information shall be included in Volume Il of the proposal. None of the
information contained in Volume Ill should be included in any other proposal volumes
unless specifically requested in the solicitation.

(b) There is no page limitation on the cost proposal.

(c) The Offeror shall propose cost by Government fiscal year corresponding to the cost for
performing the PWS. Offerors should assume an anticipated award date of June 1, 2013.
To assist in preparation of proposals, DOE has provided an anticipated funding profile in
Table L.1 below. Proposed costs shall be provided based on the definitions of fiscal years
noted in Table L.1. There is no fiscal year carryover of funds.
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Table L.1: Anticipated Funding Profile for the Portsmouth Environmental Technical
Services Contract

FY 2013 FY 2014 FY 2015 FY 2016 FY 2017 FY 2018 Total
Estimated
Contract
Funding $4.1M $12.5M $12.8M $13.1M $13.4M $9.1M $65M

FY2013, FY2014, FY2015, FY2016, FY2017, and FY 2018 are defined as the period October 1 to the
following September 30. For example, FY2013 is the period October 1, 2012 through September 30,
2013.

(d) The Offeror shall propose total estimated Cost and Award fee in accordance with Section
B.2. In demonstrating their compliance with funding restrictions, the Offeror shall spread
the proposed award fee over the number of months covering contract performance for the
base period and the option period. The Offeror should then apply the results to the
number of months on each fiscal year to calculate fee for each fiscal year.

(e) The Offeror shall format and present all cost information to provide full traceability (cross-
references) between the completed Cost Template Worksheets at Section L, Attachment
L-6, the completed Direct Labor Hours Summary provided as Attachment L-7, and the
information required in the technical proposal. Instructions for completion of the required
Cost Template Worksheets are included in the worksheet entitled Table of Contents at
Attachment L-6 and within the individual worksheets included in the Attachment L-6 Excel
workbook. Instructions for completion of the required Direct Labor Hours Summary,
Attachment L-7, are included in the Attachment L-7 Excel workbook.

(f) Basis of Estimate. The cost proposal shall include a breakdown of cost correlated with the
PWS and consistent with the Offeror’s technical proposal and the WBS in Attachments L-6
and L-7. The Offeror shall provide the cost proposal using the WBS included in
Attachments L-6 and L-7. The Offeror shall provide a detailed narrative description of how
the proposed costs by cost element were derived, including summary of work scope,
summary statement of site conditions (including all major assumptions that were used to
establish the site condition by WBS), summary of estimating methods, process and
assumptions (including all major assumptions that were used to establish the Offeror’s
costs to perform the contract requirements and sources of estimating information), and
other related information to provide a clear understanding of the Offeror's Basis of
Estimate (BOE).

The Offeror shall thoroughly explain the methodology, approach and rationale it used for
developing its costs for each WBS element and shall provide all detailed information
described above to provide a clear understanding of the Offeror's BOE. Offerors shall
clearly indicate for each WBS by cost element (direct labor, fringe, other direct costs, etc.)
within the WBS (1) what data is existing and verifiable, (2) judgmental factors applied in
projecting from known source data to the estimate, (3) key assumptions (not in conflict
with the PWS), and (4) the basis for each cost element. Offers shall be sufficiently
detailed to demonstrate cost reasonableness and cost realism.

(g) Cost elements. The cost proposal shall be provided by major cost elements, where
applicable:

(1) direct labor including labor categories, direct labor hours and direct labor rates for each
labor category type;
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(2) fringe benefits;
(3) direct labor overhead;

(4) other direct costs (materials, subcontract costs less than $3M, travel (see limitation on
extended personnel assignments travel cost reimbursements in Section C.10)
relocation, Other Direct Cost elements (specify));

(5) material handling overhead;

(6) joint venture/LLC member/ subcontractors ($3M or more) (shall be individually
estimated and provided for by major cost elements as described in this paragraph);
and

(7) General and Administrative (G&A) costs.

(h) The Offeror’s cost proposal shall identify the proposed costs for all joint ventures, LLC
members, or subcontractors ($3M or more). Joint ventures’, LLC members’, and
subcontractors’ ($3M or more) cost proposals shall be provided by the Offeror, which
reconcile to the proposed costs in the Offeror’s proposal correlated with the PWS,
consistent with its technical proposal and the WBS. Cost and financial data shall be fully
supported. Joint Ventures’, LLC members, and subcontractors’ ($3M or more) cost
proposals shall be provided in the same level of detail as described above.

(i) Direct Labor: The Offeror shall use the format shown in Section L, Attachment L-7 to
provide a direct labor hour summary, by fiscal year, showing the total estimated direct
labor hours (Offeror’s hours, subcontractor hours, all joint ventures, LLC members, and
any other direct labor hours) required to complete the Performance Work Statement
(PWS) and remain consistent with its technical proposal and the WBS. The information
provided in the worksheet shall be fully traceable to the cost proposal. Historical Service
Level information indicating the level of effort currently being provided to DOE for
significant elements of the PWS is shown at Attachment L-8 for Offeror’s consideration in
preparation of its cost proposal. The historical service level information included at
Attachment L-8 should be considered for information purposes only.

(j) Indirect Costs: The Offeror shall provide a detailed estimate for each indirect rate
proposed by fiscal year. The detailed estimate shall include cost, by cost element, for the
allocation pool and the allocation base and how each cost element within the allocation
pool and allocation base was derived. The Offeror shall provide all related information to
provide a clear understanding of the basis of estimate. The Offeror shall compute all of
the indirect rates by fiscal year.

The Offeror shall also provide a detailed estimate for each corporate indirect rate (other
than the indirect costs provided above) proposed by fiscal year. The detailed estimate
shall include cost, by cost element, for the allocation pool and the allocation base and how
each cost element within the allocation pool and allocation base was derived. The Offeror
shall provide all related information to provide a clear understanding of the basis of
estimate. The Offeror shall compute all of the corporate indirect rates by fiscal year.

The Offeror shall provide a detailed explanation based on the proposed corporate
organizational structure as to whether corporate home office allocation is applicable to the
proposed contract or not. This information shall also be provided for each joint venture
member and LLC member.

(k) Contract Transition Cost: The contract transition period is the time between award of the
contract and the date the Offeror assumes full responsibility. All transition cost should be
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included under WBS 1.23, which is PWS Section C.3.1. Offerors shall assume a 30
calendar day contract transition period. (This is for proposal preparation purposes only.
The actual contract transition period may be different.)

Offerors shall provide a contract transition cost estimate that is of sufficient detail to allow
for evaluation of the reasonableness and cost realism of the proposed effort. The
information submitted may be in the Offeror’s preferred format, but shall address the cost
of the contract transition period by major transition activity. Proposed costs shall be
broken down by the following major cost elements: direct labor (including labor categories,
and labor hours and labor rates in each proposed labor category); indirect cost allocations
(by pool type and rate); travel, materials, subcontracts, and all other cost elements related
to the period of transition. For proposal preparation purposes, Offerors shall assume that
office space and equipment are available at the time of contract transition. Transition
costs shall be summarized in the Exhibit B Cost Worksheet for CLIN 001 provided at
Attachment L-6.

() Energy Employees Occupational lllness Compensation Program Act (EEOICPA) Costs:
The Offeror shall propose any applicable EEOICPA costs for each Government fiscal
year.

(m) Escalation: The Offeror shall use a minimum escalation factor of 2.5% for each
Government fiscal year.

(n) Fee: The Offeror shall provide a narrative description of how the proposed award fee is
calculated as well as describe the rationale for its proposed award fee. This shall also
include a description of how the proposed award fee relates to the Offeror's assumption of
cost risk. The maximum award fee proposed shall not exceed 7%.

(o) The Offeror and any major or critical subcontractor or if a joint venture or newly formed
entity, each member, shall include responses to the questions at Attachment L-9 with its
proposal submission.

(p) The Offeror shall submit the cost portion of the proposal in hardcopy, and also via the
following electronic media (see Section L.1 for quantities to be provided of each):
Attachments L-6 and L-7, Cost Proposal Information and any spreadsheets or
mathematical computation shall be submitted using Microsoft Excel 2003. The Offeror’s
Excel files shall be working versions including formulas and computations. A second
electronic file shall be provided in Adobe Acrobat 7.0 (PDF) or higher. Any written text for
the Volume Il Cost Proposal shall be submitted using Adobe Acrobat 7.0 (PDF) or higher.
The electronic media versions provided shall be searchable.

(q) The DOE may request additional supporting information for evaluation of cost in
accordance with FAR 15.306(b).

(r) For audit purposes, the Offeror shall provide the location (address and telephone number
and point of contact) of where documentation supporting Volume Il is located. The
Offeror shall provide the name, address and telephone number of the cognizant
Administrative CO and the cognizant Defense Contract Audit Agency (DCAA) office, if
any. Additionally, the Offeror shall provide the name, address, and telephone number of
person(s) authorized to provide any clarifying information regarding the Volume Il Cost
Proposal. If the Offeror is a joint venture, LLC or has subcontractor(s) ($3M or more), this
data must be provided for each entity.

(s) If this is a newly formed joint venture or LLC entity, the Offeror shall provide a detailed
description of the proposed organizational structure including a corporate organization
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chart (including ownership percentage), whether the proposed entity will be populated or
unpopulated, a description of how the entity will be overseen by the Board of Directors,
and other related information on the corporate structure.

(t) The Offeror shall provide a current balance sheet, statement of operations (profit/loss)
statement, and cash flow statement covering all quarters completed in the current fiscal
year and projected data for the remainder of the fiscal year. Additionally, the Offeror shall
provide financial statements (audited, reviewed or compiled), where available, for the last
three accounting periods. Financial Statements must include, at a minimum, a balance
sheet, statement of operations (profit and loss), and cash flow statement. This data must
be provided for each member of the LLC or joint venture and each subcontractor that is
performing work estimated to be $3M or more.

(u) If the Offeror is a joint venture, LLC, or subcontractor ($3M or more) and these entities are
covered by Cost Accounting Standards (CAS), the entities shall submit its most recent
CAS Disclosure Statement. In addition, entities shall identify the cognizant Government
audit agency or any other Government agency that has formally approved the Disclosure
Statement. The entities shall also identify whether cognizant Government audit agency
has issued any audit reports on the compliance with the CAS requirements.

(v) The Offeror shall provide documentation for Responsibility Determination and Financial
Capability as outlined below:

(1) FAR 9.104-1(a), General Standards, requires that a prospective Offeror have
adequate financial resources to perform the Contract or the ability to obtain them in
order to be determined responsible. It is the Offeror’s responsibility to demonstrate its
financial capability to complete this Contract. Information provided by the Offeror shall
include, but not be limited to, the Offeror’s financial statements (audited, if available)
and notes to the financial statements for the last three fiscal years and any available
lines of credit. This information should be provided for all participants if the Offeror is a
joint venture or other teaming arrangement.

(2) Using the above information and other information, the Government will make a FAR
Part 9 responsibility determination of the prospective Awardee. The Government may
request a financial capability review of each Offeror from the Defense Contract Audit
Agency as part of the Government's consideration in making the responsibility
determination.

(w) Accounting system. Offerors shall submit an explanation of how costs will be recorded
and tracked in the proposed accounting system. If the Offeror's proposed accounting
system will allocate costs through the use of an indirect costing rate, the indirect rate and
an explanation is required to describe costs to be included in each of the indirect cost
pools, as well as a description of each allocation base. Additionally, the Offeror shall
describe its accounting system and the adequacy of that system for reporting costs
against government cost type contracts. Offerors shall identify the cognizant government
audit agency or any other government agency that has formally approved the accounting
system, if applicable. If the accounting system has been formally approved or has
recently been reviewed by the cognizant audit office, the Offeror shall provide a copy of
either the determination made by the contracting officer and/or a copy of the audit report
that was issued. If the accounting system has not been review by any government
auditing office, then the Offeror shall state this. In addition to stating that the Offeror’s
accounting system has not been reviewed by any government auditing office, the Offeror
shall provide responses to Section I, Evaluation Checklist, found in Standard Form
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(SF)1408, Pre-award Survey of Prospective Contractor Accounting System. To access
SF 1408, visit the following website:

https://www.acquisition.gov/far/current/html/FormsStandard41.html

The same accounting system information described in this paragraph shall be provided for
any major or critical subcontractor, or if a joint venture or newly formed entity, each
member. The successful Offeror and any major or critical subcontractor, or if a joint
venture, LLC, or newly formed entity, each member, will need to have an adequate
accounting system. If the system has not been approved or has not been recently
audited, the Contracting Officer will request that an audit be performed to ensure the
system is adequate.

ELECTRONIC MEDIA — SOLICITATION AND AMENDMENT DISTRIBUTION

In order to further the Government policy of maximizing electronic commerce and making the
acquisition process optimally cost effective, electronic media will be used exclusively and will
be the sole method used for distributing the solicitation and amendments to the public. The
solicitation and any amendments will be posted to the Portsmouth Engineering and technical
Services procurement website at:

http://www.emcbc.doe.gov/portsmouth%20ets/

The above electronic medium will constitute the official distribution method for this Solicitation.
All amendments and any other official communications from the agency regarding this
Solicitation will be posted through this medium. Offerors and all other interested parties shall
maintain continual surveillance of the above website to remain abreast of the latest available
information. No other communication, whether oral or in writing, will modify or supersede the
terms of the Solicitation. The only method by which any term of the solicitation may be
modified is by an express, formal amendment to the solicitation generated by the Contracting
Officer.

PRE-SOLICITATION CONFERENCE AND SITE TOUR

To the extent that information is reasonably obtainable, Offerors are urged and expected to
inspect the site where services are to be performed and to satisfy themselves regarding all
general and local conditions that may affect the cost of contract performance. In no event
shall failure to inspect the site constitute grounds for a claim after contract award.

A pre-solicitation conference and site tour will be conducted on June 26, 2012 after the draft
RFP is released. The location is at the Portsmouth GDP near Piketon, OH. To facilitate the
Government's planning, please provide the name, organizational affiliation, individual’s social
security number, telephone number, e-mail address and citizenship of each proposed
attendee to the following email address: jodi.gordon@emcbc.doe.gov no later than 4:00 P.M.,
June 29, 2012 EDT. There is a limit of three (3) representatives per company. Only U.S.
Citizens are permitted. A valid form of picture ID must be provided to security personnel in
order to obtain entrance to the site. Photography/video will not be permitted during site visits.
Interested parties will be able to submit questions to PortsETS@emcbc.doe.gov. Additional
information regarding the pre-solicitation conference and site tour will be posted to the
Portsmouth ETS procurement website at http://www.emcbc.doe.gov/portsmouth%20ets/.

Attendance at the site visit is not mandatory. The Government will not reimburse any Offeror
for expenses related to attendance of this pre-solicitation conference and site visit.
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L.7 FAR 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Cost Plus Award Fee type contract.

L.8 DOE ISSUING OFFICE
Tamara L. Miles
Contracting Officer
U.S. Department of Energy
Environmental Management Consolidated Business Center
Office of Contracting
250 East 5" Street
Suite 500
Cincinnati, Ohio 45202
Telephone: (513) 246-1367
Facsimile: (513) 246-0529
E-mail: tamara.miles@emcbc.doe.gov

L.9 PROPOSAL DELIVERY AND PACKAGE MARKINGS
Mailed (U. S. Mail) proposals shall be marked as follows:

FROM:
MAIL TO:
United States Department of Energy
Environmental Management Consolidated Business Center
Office of Contracting
110 Boggs Lane, Suite 450

Springdale, OH 45246

Solicitation No: DE-SOL-0003603
Due Date: October 4, 2012 (Not Later Than 3:00 p.m. local time)
(Attention: Jodi Gordon)
Next Day Delivery (e.g. U. S. Postal Service Express Mail or commercial couriers) proposals
Shall be marked as follows:
FROM:
SEND TO:
United States Department of Energy
Environmental Management Consolidated Business Center
Office of Contracting
110 Boggs Lane, Suite 450

Springdale, OH 45246
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Solicitation No: DE-SOL-0003603
Due Date: October 4, 2012 (Not Later Than 3:00 p.m. local time)
(Attention: Jodi Gordon)

Hand carried proposals shall be marked as follows:

From:

Hand Carry To:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

110 Boggs Lane, Suite 450

Springdale, OH 45246

Solicitation No: DE-SOL-0003603
Due Date: October 4, 2012 (Not Later Than 3:00 p.m. local time)
(Attention: Jodi Gordon)

Note: Offerors hand carrying proposals to the above address must telephone the
Contracting Officer one business day in advance to arrange delivery:

If the Offeror elects to forward the Offer by means other than the U.S. Malil, it assumes the full
responsibility of insuring that the Offer is received at the place and by the date and time
specified in this solicitation. Facsimile or electronic commerce offers will not be accepted.

Hand carried package(s) may only be delivered during the hours 8:00 a.m. to 3:00 p.m. local
time on Federal workdays and no later than 3:00 p.m. local time on . Delivery to any other
location than that specified herein is unacceptable.

L.10 DOE-L-1001 QUESTIONS CONCERNING THE SOLICITATION

Questions concerning this solicitation must be submitted via email to
PortsETS@emcbc.doe.qgov, not less than 15 days before the established due date for
proposals to allow a reply to reach all prospective Offerors before the submission of their
proposals. Any questions received after such time may not be answered prior to the date that
proposals are due. Each question should clearly specify the solicitation area to which it refers.
Answers will be made available to the public as soon as practicable via the procurement
website: http://www.emcbc.doe.gov/portsmouth%20ets/.

Any information concerning this solicitation will be furnished promptly to all other prospective
Offerors, if that information is necessary in submitting proposals or if the lack of it would be
prejudicial to any other prospective Offerors. The identity of the prospective Offerors asking
questions will be withheld.

The Government shall not respond to questions submitted by telephone or in person at any
time. Offerors are encouraged to periodically check the procurement website to ascertain the
status of any answers to questions, as hard copies will not be distributed.

L.11 DEAR 952.204-73, FACILITY CLEARANCE (MAR 2011)
NOTICES
Section 2536 of title 10, United States Code, prohibits the award of a contract under a national
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security program to an entity controlled by a foreign government if it is necessary for that
entity to be given access to information in a proscribed category of information in order to
perform the contract unless a waiver is granted by the Secretary of Energy. In addition, a
Facility Clearance and foreign ownership, control and influence (FOCI) information are
required when the contract or subcontract to be awarded is expected to require employees to
have access authorizations.

Offerors who have either a Department of Defense or a Department of Energy Facility
Clearance generally need not resubmit the following foreign ownership information unless
specifically requested to do so. Instead, provide your DOE Facility Clearance code or your
DOD assigned commercial and government entity (CAGE) code. If uncertain, consult the
office which issued this solicitation.

(a) Use of Certificate Pertaining to Foreign Interests, Standard Form 328

(1) The contract work anticipated by this solicitation will require access to classified
information or special nuclear material. Such access will require a Facility Clearance
for the Contractor organization and access authorizations (security clearances) for
Contractor personnel working with the classified information or special nuclear
material. To obtain a Facility Clearance the Offeror must submit a Certificate
Pertaining to Foreign Interests, Standard Form 328, and all required supporting
documents to form a complete Foreign Ownership, Control or Influence (FOCI)
Package. Contractors are encouraged to submit this information through the use of
the online tool at https://foci.td.anl.gov. When completed the Contractor must print
and sign one copy of the SF 328 and submit it to the Contracting Officer.

(2)  Information submitted by the Offeror in response to the Standard Form 328 will be
used solely for the purposes of evaluating foreign ownership, control or influence and
will be treated by DOE, to the extent permitted by law, as business or financial
information submitted in confidence.

(3) Following submission of a Standard Form 328 and prior to contract award, the
Contractor shall immediately submit to the Contracting Officer written notification of
any changes in the extent and nature of FOCI which could affect the Offeror’s
answers to the questions in Standard Form 328. Following award of a contract, the
Contractor must immediately submit to the cognizant security office written
notification of any changes in the extent and nature of FOCI which could affect the
Offeror's answers to the questions in Standard Form 328. Notice of changes in
ownership or control which are required to be reported to the Securities and
Exchange Commission, the Federal Trade Commission, or the Department of
Justice must also be furnished concurrently to the cognizant security office.

(b) Definitions
(1) Foreign Interest means any of the following -

(i) A foreign government, foreign government agency, or representative of a foreign
government;

(i)  Any form of business enterprise or legal entity organized, chartered or
incorporated under the laws of any country other than the United States or its
possessions and trust territories; and

(iii)  Any person who is not a citizen or national of the United States.
(2) Foreign Ownership, Control, or Influence (FOCI) means the situation where the degree
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of ownership, control, or influence over a Contractor by a foreign interest is such that a
reasonable basis exists for concluding that compromise of classified information or
special nuclear material may result.

(c) Facility Clearance means an administrative determination that a facility is eligible to
access, produce, use or store classified information, or special nuclear material. A Facility
Clearance is based upon a determination that satisfactory safeguards and security
measures are carried out for the activities being performed at the facility. It is DOE policy
that all Contractors or Subcontractors requiring access authorizations be processed for a
Facility Clearance at the level appropriate to the activities being performed under the
contract. Approval for a Facility Clearance shall be based upon—

(1) A favorable foreign ownership, control, or influence (FOCI) determination based
upon the Contractor’s response to the ten questions in Standard Form 328 and any
required, supporting data provided by the Contractor;

(2) A contract or proposed contract containing the appropriate security clauses;

(3) Approved safeguards and security plans which describe protective measures
appropriate to the activities being performed at the facility;

(4) An established Reporting Identification Symbol code for the Nuclear Materials
Management and Safeguards Reporting System if access to nuclear materials is
involved;

(5) A survey conducted no more than 6 months before the Facility Clearance date, with
a composite facility rating of satisfactory, if the facility is to possess classified matter
or special nuclear material at its location;

(6) Appointment of a Facility Security Officer, who must possess or be in the process of
obtaining an access authorization equivalent to the Facility Clearance; and, if
applicable, appointment of a Materials Control and Accountability Representative;
and

(7) Access authorizations for key management personnel who will be determined on a
case-by-case basis, and must possess or be in the process of obtaining access
authorizations equivalent to the level of the Facility Clearance.

(d) A Facility Clearance is required prior to the award of a contract requiring access to
classified information and the granting of any access authorizations under a contract. Prior
to award of a contract, the DOE must determine that award of the contract to the Offeror
will not pose an undue risk to the common defense and security as a result of its access to
classified information or special nuclear material in the performance of the contract. The
Contracting Officer may require the Offeror to submit such additional information as
deemed pertinent to this determination.

(e) A Facility Clearance is required even for contracts that do not require the Contractor’s
corporate offices to receive, process, reproduce, store, transmit, or handle classified
information or special nuclear material, but which require DOE access authorizations for
the Contractor's employees to perform work at a DOE location. This type facility is
identified as a non-possessing facility.

(f) Except as otherwise authorized in writing by the Contracting Officer, the provisions of any
resulting contract must require that the Contractor insert provisions similar to the foregoing
in all subcontracts and purchase orders. Any Subcontractors requiring access
authorizations for access to classified information or special nuclear material shall be
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directed to provide responses to the questions in Standard Form 328, Certificate
Pertaining to Foreign Interests, directly to the prime Contractor or the Contracting Officer
for the prime contract.

NOTICE TO OFFERORS - CONTENTS REVIEW - PLEASE REVIEW BEFORE
SUBMITTING

Prior to submitting the Standard Form 328, required by paragraph (a)(1) of this clause, the
Offeror should review the FOCI submission to ensure that:

(1) The Standard Form 328 has been signed and dated by an authorized official of the
company;

(2) If publicly owned, the Contractor's most recent annual report, and its most recent proxy
statement for its annual meeting of stockholders have been attached; or, if privately
owned, the audited, consolidated financial information for the most recently closed
accounting year has been attached;

(3) A copy of the company’s articles of incorporation and an attested copy of the
company’s by-laws, or similar documents filed for the company’s existence and
management, and all amendments to those documents;

(4) Alistidentifying the organization's owners, officers, directors, and executive personnel,
including their names, social security numbers, citizenship, titles of all positions they
hold within the organization, and what clearances, if any, they possess or are in the
process of obtaining, and identification of the government agency(ies) that granted or
will be granting those clearances; and,

(5) A summary FOCI data sheet.

NOTE: A FOCI submission must be attached for each tier parent organization (i.e., ultimate
parent and any intervening levels of ownership). If any of these documents are missing, award
of the contract cannot be completed.

L.12 DOE-L-1016 CONTACTS REGARDING FUTURE EMPLOYMENT

Offerors may contact incumbent contractor employees about future employment except where
prohibited by law. These contacts must take place outside the normal working hours of the
employees.

L.13 AMENDMENT OF THE SOLICITATION

The only method by which any term of this solicitation may be modified is by an express,
formal amendment to the solicitation generated by the issuing office. No other communication
made at any scheduled pre-proposal conference or subsequent discussions, whether oral or
in writing will modify or supersede the terms of this solicitation. Receipt of an amendment to a
solicitation by an Offeror must be acknowledged in accordance with the solicitation provision
"Instructions to Offerors - Competitive Acquisition." Such acknowledgment must be received
prior to the hour and date specified for receipt of offers.

L.14 OFFER ACCEPTANCE PERIOD

The minimum offer acceptance period is 270 days after the required date for receipt of initial
proposals or final proposal revisions, whichever is later.
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L.15 FALSE STATEMENTS

Proposals must set forth full, accurate, and complete information as required by this
solicitation (including attachments). The penalty for making false statements in proposals is
prescribed in 18 U.S.C. 1001.

L.16 EXPENSES RELATED TO PROPOSAL OR BID SUBMISSIONS

This solicitation does not commit the Government to pay any costs incurred in the submission
of any proposal or bid, or in making necessary studies or designs for the preparation thereof
or to acquire or contract for any services.

L.17 NUMBER OF AWARDS
It is anticipated there will be one award resulting from this solicitation.

L.18 SMALL BUSINESS SIZE STANDARD AND SET-ASIDE INFORMATION

This acquisition is a set-aside for small businesses. The size standard for this solicitation is
500 employees under NAICS code 562910 “Environmental Remediation Services.”

L.19 DOE-L-1012 GUIDANCE FOR PROSPECTIVE OFFERORS - IMPACT OF TEAMING
ARRANGEMENTS ON SMALL BUSINESS STATUS

(a) This procurement has been set aside for small business. In order to ensure that award is
made to an eligible small business, prospective Offerors, in consultation with legal counsel,
are encouraged to review the Small Business Administration's (SBA's) size eligibility
standards found at Title 13 of the Code of Federal Regulations, Section 121 (13 C.F.R. §
121). In particular, Offerors proposing a joint venture, subcontracting, or another form of
teaming arrangement should review 13 C.F.R. § 121.103, "How does SBA determine
affiliation?" prior to submitting a proposal.

(b) The SBA is the sole authority for making determinations of small business status for small
business programs. Such determinations are binding on the Offeror and the Contracting
Officer. Accordingly, a finding by the SBA of affiliation between an Offeror and its proposed
team member(s) or subcontractor(s) may result in the Offeror being found to be other than a
small business and therefore ineligible for contract award.

(c) Business concerns are considered to be affiliates of each other if either one directly or
indirectly controls or has the power to control the other, or if another concern controls both. In
determining whether affiliation exists, factors such as common ownership (stock ownership or
options, convertible securities and agreements to merge), common management, and
contractual relationships are considered. An Offeror will also be found to be affiliated with its
subcontractor(s) if the Offeror is unusually reliant upon its subcontractors or if the
subcontractor(s) will perform primary and vital requirements of a contract.

(d) The SBA has issued several decisions concerning its evaluation of affiliation of an Offeror
and its proposed subcontractor(s). The following examples set forth characteristics that the
SBA has reviewed in considering the question of affiliation and may assist prospective
Offerors in developing any teaming arrangements and their proposals.

(1) The SBA considers whether proposed subcontracting, partnership, joint venture, or other
teaming arrangements contain discrete descriptions of the tasks or work to be performed by
each party. The SBA considers whether the Offeror or, if the Offeror is a joint venture or
partnership, the joint venture participants or partners, perform the primary or vital portions of
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the PWS. The SBA considers whether teaming arrangements clearly set forth the
relationship between the parties, as well as the individual roles and responsibilities assigned.

(2) The SBA considers whether there is a clear separation of facilities, employees, and
management (decision-making authority) between the Offeror and any entities with which it
has teaming arrangements.

(3) The SBA considers the extent to which the Offeror directly employs Key Personnel
(Program Manager, Project Manager, etc.).

(4) If the Offeror is an eligible small business prime contractor, the SBA considers whether
the majority of the technical expertise resides with the Offeror. If the Offeror is an eligible
joint venture the SBA considers whether the majority of the technical expertise resides
among the joint venture members.

(5) The SBA considers the Offeror's profit sharing arrangements with its proposed
subcontractor or other entities.

(6) In reviewing affiliation between the Offeror and its proposed subcontractors or entities
with which the Offeror has a teaming arrangement, SBA considers the previous contractual
or business relationships between the Offeror and that entity.

L.20 DOE-L-1013 ALTERNATE PROPOSAL INFORMATION - NONE
Alternate proposals are not solicited, are not desired, and will not be evaluated.

L.21  AWARD WITHOUT DISCUSSIONS WITH OFFERORS

The Government intends to make selection and award based on the initial offer as set forth in
FAR 15.306(a). It is particularly important that each Offeror be fully responsive in providing
their best offer initially, since there may be no opportunity to expand, clarify or revise
proposals at a later date

Offeror’s initial proposals shall be reviewed to determine whether they satisfy the
requirements of this solicitation. The contracting officer may eliminate those proposals so
grossly and obviously deficient as to be totally unacceptable on their face from further
consideration before the initial evaluation.

Failure of Offerors to respond or follow the instructions regarding the organization and content
of any of the proposal volumes may result in the Offeror's entire offer, consisting of volumes |
through Ill being eliminated from the initial evaluation; and if such an offer becomes eliminated
from initial evaluation, revisions to any of the proposal volumes will not be considered for
evaluation.

L.22 FAR 52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as
follows) by obtaining written and dated acknowledgment of receipt from:
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United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Attention: Tamara L. Miles

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

L.23 DEAR 952.233-2 SERVICE OF PROTEST (FEB 2005)

As prescribed in 48 CFR 933.106(a), the following is added to the end of the provision at FAR
52.233-2:

(a) Another copy of a protest filed with the General Accounting Office shall be furnished to the
following address within the time periods described in paragraph (b) of this clause: U.S.
Department of Energy, Assistant General Counsel for Procurement and Financial
Assistance (GC-61), 1000 Independence Avenue, S.W., Washington, DC 20585, Fax:
(202) 586-4546.

L.24 FAR 52.252-1, SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The Offeror is cautioned that the listed provisions may include
blocks that must be completed by the Offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the Offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also,
the full text of a solicitation provision may be accessed electronically at these addresses:

http://acquisition.gov/comp/far/index.html

http://professionals.pr.doe.gov/

The following solicitation provisions are incorporated by reference:
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Table L -2
Provision No. FAR/DEAR Reference Title
i Instructions to Offerors — Competitive Acquisition
L.24.a FAR 52.215-1 (JAN 2004)
Notice of Requirement for Affirmative Action to Ensure
L.24.b FAR 52.222-23 Equal Employment Opportunity for Construction
(FEB 1999)
i Pre-Award On-Site Equal Opportunity Compliance
L.24.c FARS2222-24  |Ealuation (FEB 1999)
L.24.d FAR 52.232-14 Notice of Progress Payments (APR 1984)
L.24.e FAR 52.237-1 Site Visit (APR 1984)
L.24.f FAR 52.237-10 Identification of Uncompensated Overtime (OCT 1997)
L.24.g FAR 52.247-45 |1:9(3$4? Origin and/or F.O.B. Destination Evaluation (APR
L.24.h DEAR 952.219-70 DOE Mentor-Protégé Program (MAY 2000)
L.24.i DEAR 952.233-4 Notice of Protest File Availability (AUG 2009)
L.24.] DEAR 952.233-5 Agency Protest Review (SEP 1996)
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L.25 LIST OF SECTION L ATTACHMENTS

L-1
L-2
L-3
L-4
L-5
L-6
L-7
L-8
L-9
L-10

Automated Clearing House (ACH) Form

Key Personnel Standard Resume Format

Relevant Experience and Past Performance Reference Information Form
Past Performance Sample Letter and Questionnaire

List of Contracts Terminated for Convenience or Default

Cost Templates and Instructions

Direct Labor Hours Summary

Historical Service Level Information

Cost Questions to the Offeror

Performance Guarantee
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Attachment L-1: Automated Clearing House (ACH) Form
This Attachment is a PDF file provided separately.
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Attachment L-2: Key Personnel Standard Resume Format
(Completed Resume limited to 4 pages)
Name:
Country of Citizenship:
Proposed Title/Assignment on Contract: Project Director
Availability Date and Period of Commitment:
Experience Summary (a succinct summary of overall experience and capabilities including

duration of performance and dollar level of projects):

Current Assignment (include from/to dates):

Current Client/Customer (include current address and telephone number):
Description of Current Assignment:

Description(s) of Experience Relevant to Proposed Contract Assignment:

Technical Qualifications (include special skills and relevant technical training):

Education above High School (includes degree(s) earned and discipline(s), year degree
attained and name of institution, also include from/to dates and current address and telephone
number):

Three Knowledgeable Client/Customer Business References (include from/to dates and current
address, telephone number, and e-mail address):
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Attachment L-3: Relevant Experience & Past Performance Reference Information Form
(Completed Form limited to 7 pages per reference contract/project)

Name of Contractor Submitting Proposal:

Name of Reference Contact Client (e.g. Government
Agency or Prime Contractor):

Name of Entity Reference Contract/Project Was Awarded

To:

Reference Contract/Project Client Point of Contact: Name:
Title:
Telephone:
Address:

Reference Contract/Project Number:

Reference Contract/Project Period of Performance:

Reference Contract/Project Start Date:

Reference Contract/Project Completion/Termination Date:

Reference Contract Type of Contract/Project:

Reference Contract/Project Total Value:

Reference Contract/Project Value Performed To Date:

Dollar Amount and duration of work entity performed on
reference contract/project:

Portion (% )of work entity is proposed to perform on new
Portsmouth Environmental Technical Services Contract:

Scope entity performed on reference contract/project:

Scope entity is proposed to perform on new Portsmouth
Environmental Technical Services Contract:

Complexity of work entity performed on referenced
contract/project:

Complexity entity is proposed to perform on new Portsmouth
Environmental Technical Services Contract:

Provide information on problems encountered on the
contract/projects identified above and corrective actions
taken to resolve those problems:

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Attachment L-4: Past Performance Sample Letter and Questionnaire

(ONLY TO BE PROVIDED TO CLIENTS OF REFERENCED CONTRACTS/PROJECTS
OUTSIDE OF DOE EM)

Sample Past Performance Letter

Dear

We are participating in a proposal for a Department of Energy (DOE) Contract for the
Portsmouth Environmental Technical Services Contract in the State of Ohio. We are asking for
your assistance in completing the attached questionnaire and forwarding to the DOE to aid in its
evaluation of our past performance.

Please return the completed questionnaire within ten calendar days.

YOU ARE HIGHLY ENCOURAGED TO SCAN AND EMAIL THE QUESTIONNAIRE TO THE
EMAIL ADDRESS PROVIDED BELOW:

Email Address: jodi.gordon@emcbc.doe.gov

If you are unable to scan and email a copy, it can be mailed to the following address:

United States Department of Energy
Environmental Management Consolidated Business Center
Office of Contracting, Attn: Ms. Jodi Gordon
250 E 5" Street
Suite 500
Cincinnati, OH 45202
If mailing, please mark the envelope:

‘PROCUREMENT SENSITIVE SOURCE SELECTION INFORMATION - SEE FAR 3.104”
“TO BE OPENED ONLY BY THE CONTRACTING OFFICER”

PAST PERFORMANCE QUESTIONNAIRE:

A. REFERENCED CONTRACT AND CLIENT INFORMATION
Name of Company Being Evaluated:

Evaluator’'s Name:

Evaluator’'s Address:

Evaluator’s Phone:

Evaluator’s Organization:

Evaluator’s role in the management of the contract:

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Rating Definition Note

Exceptional Performance meets contractual To justify an Exceptional rating, identify
requirements and exceeds many to the | multiple significant events and state how
Government’s benefit. The contractual | they were of benefit to the Government.
performance of the element or sub- A singular benefit, however, could be of
element being assessed was such magnitude that it alone constitutes
accomplished with few minor problems | an Exceptional rating. Also, there should
for which corrective actions taken by have been NO significant weaknesses
the contractor were highly effective. identified.

Very Good Performance meets contractual To justify a Very Good rating, identify a
requirements and exceeds some to the | significant event and state how it was a
Government’s benefit. The contractual | benefit to the Government. There should
performance of the element or sub- have been no significant weaknesses
element being assessed was identified.
accomplished with some minor
problems for which corrective actions
taken by the contractor were effective.

Satisfactory Performance meets contractual To justify a satisfactory rating, there
requirements. The contractual should have been only minor problems
performance of the element or sub- the contractor recovered from without
element being assessed reflects a impact to the contract. There should
serious problem for which corrective have been NO significant weaknesses
actions taken by the contractor appear | identified.
or were satisfactory.

Marginal Performance does not meet some To justify Marginal performance, identify a
contractual requirements. The significant event in each category that the
contractual performance of the element | contractor had trouble overcoming and
or sub-element being assessed reflects | state hoe it impacted the Government. A
a serious problem for which the Marginal rating should be supported by
contractor has not yet identified referencing the management tool that
corrective actions. The contractor’s notified the contractor of the contractual
proposed actions appear only deficiency (e.g., management, quality,
marginally effective or were not fully safety, to environmental deficiency report
implemented. or letter).

Unsatisfactory | Performance does not meet most To justify an Unsatisfactory rating, identify

contractual requirements and recovery
is not likely in a timely manner. The
contractual performance of the element
or sub-element contains a serious
problem(s) for which the contractor’s
corrective actions appear or were
ineffective.

multiple significant events in each
category that the contractor had trouble
overcoming and state how it impacted the
Government. A singular problem,
however, could be of such serious
magnitude that is alone constitutes an
unsatisfactory rating should be supported
by referencing the management tools
used to notify the contractor of the
contractual deficiencies (e.g.,
management, quality, safety, or
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environmental deficiency report, or

letters).
C. ASSESSMENT AREAS:
1. Quality of Product or Service
O O O O O O O
Exceptional Very Good Satisfactory Marginal Unsatisfactory Not Do Not
Applicable Know
Supporting Narrative:
2. Schedule Compliance
O O O O O O O
Exceptional Very Good Satisfactory Marginal Unsatisfactory Not Do Not
Applicable Know
Supporting Narrative:
3. Cost Control
O O O O O O O
Exceptional Very Good Satisfactory Marginal Unsatisfactory Not Do Not
Applicable Know
Supporting Narrative:
4. Business Relations
O O O O O O O
Exceptional Very Good Satisfactory Marginal Unsatisfactory Not Do Not
Applicable Know
Supporting Narrative:
5. Management of Key Personnel
O O O O O O O
Exceptional Very Good Satisfactory Marginal Unsatisfactory Not Do Not
Applicable Know

Supporting Narrative:

6. Utilization of Small Business

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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O O O O
Marginal Unsatisfactory Not Do Not
Applicable Know
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Attachment L-5: List of Contracts Terminated For Convenience or Default

Client Name

Contract #

Client Point of
Contact (POC)

POC Contact Info
(address, phone, e-mail)

Performance Of
Period

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Attachment L-6: Cost Templates and Instructions
This Attachment is a MS Excel file provided separately.
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Attachment L-7: Direct Labor Hours Summary
This Attachment is a MS Excel file provided separately.
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Attachment L-8: Historical Service Level Information
This Attachment is a MS Excel file provided separately.
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Attachment L-9: Cost Questions for the Offeror

The Offeror shall provide the supporting data and responses to all questions and review the
proposal to ensure it is accurate, complete and explain the methodology and the basis of
estimate. Subcontractors shall provide cost proposals and adhere to the cost proposal
instructions (see Section L.4). Consultants are not required to prepare a proposal, but the
Offeror must clearly identify the cost proposed for each consultant.

1. Identify the cognizant Defense Contract Audit Agency Office (DCAA).

2. For planning purposes, has DCAA reviewed the accounting system to determine adequacy?
Yes No__ Ifyes, When? If available, provide a copy of DCAA’s report addressing
accounting system adequacy.

3. Productive man/person-year represents the hours actually worked during the year less leave
(i.e., 2080 yearly less holidays, vacation and other leave). What is the number of hours
proposed for direct productive man/person year used? Explain.

4. Discuss whether any premium pay differentials (i.e., overtime and shift pay) are proposed.
5. What is the estimated yearly usage of paid overtime?
6. What type of labor rate is proposed for paid overtime? Explain. Straight  Premium ___

7. Did the Offeror propose part time personnel? Yes_ ~ No___ If yes, identify the labor
categories and the number of personnel.

8. Provide the most recent financial statements for the last three accounting periods. Yes_
No__

9. Did the Offeror waiver the facilities capital cost of money entitlement outlined in FAR
52.215.17?7 Yes No Explain?

10. Provide the detailed data identifying the cost elements, base, and pool for each indirect rate
calculation for the five year period. The Offeror should clearly explain the basis of the estimate.
Additionally, the Offeror should provide any applicable Forward Pricing Rate Agreement.

11. Is the offer based upon the creation of a new cost center or a joint venture entity? Explain?
12. Provide a description of the accounting system it proposes to use for this requirement?

13. How many executive, managers and supervisors have been proposed? Please ensure
that it is consistent with those persons in the technical proposal.

14. Identify the executives, managers and supervisors? What are the base labor rates for the
each person?

15. Discuss the bases of the labor rates for all labor categories.

16. Were bonuses and awards considered in the proposed price? Explain the plans, approach,
process and costs, if applicable?

17. Are the total proposed cost summary in Volume Il consistent with the offer in Section B,
including costs for each period of performance/ transition/ line item and option?

18. Do the proposed costs exceed the funding profile? If so, please explain.

19. Has the Offeror provided its basis of estimate, including assumptions, estimating methods,
etc.?

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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Attachment L-10: Performance Guarantee Agreement

Only to be completed if Offeror is a joint venture, limited liability company, other similar entity or
a newly formed entity.

For value received, and in consideration of, and in order to induce the United States (the

Government) to enter into Contract for the provision of
Environmental Technical Services at the Portsmouth Site(the “Contract”) dated

, by and between the Government and (Contractor), the
undersigned, (Guarantor), a corporation
incorporated in the State of with its principal place of business at

hereby unconditionally guarantees to the Government (a)
the full and prompt payment and performance of all obligations, accrued and executory, which
Contractor presently or hereafter may have to the Government under the Contract, and (b) the
full and prompt payment and performance by Contractor of all other obligations and liabilities of
Contractor to the Government, fixed or contingent, due or to become due, direct or indirect, now
existing or hereafter and howsoever arising or incurred under the Contract, and Guarantor
further agrees to indemnify the Government against any losses the Government may sustain
and expenses it may incur as a result of the enforcement or attempted enforcement by the
Government of any of its rights and remedies under the Contract, in the event of a default by
Contractor there under, and/or as a result of the enforcement or attempted enforcement by the
Government of any of its rights against Guarantor hereunder.

Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that
Contractor shall have the full right, without any notice to or consent from Guarantor, to make
any and all modifications or amendments to the Contract without affecting, impairing, or
discharging, in whole or in part, the liability of Guarantor hereunder.

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement
shall be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization,
merger, or consolidation of Contractor into or with another entity, corporate or otherwise, or the
liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all of
the capital stock, business or assets of Contractor to any other person or party, or (ii) the
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership
proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the
assertion by the Government against Contractor of any of the Government's rights and
remedies provided for under the Contract, including any modifications or amendments thereto,
or under any other document(s) or instrument(s) executed by Contractor, or existing in the
Government's favor in law, equity, or bankruptcy.

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be
continuing, absolute, primary, and direct, and that the Government shall not be required to
pursue any right or remedy it may have against Contractor or other Guarantors under the
Contract, or any modifications or amendments thereto, or any other document(s) or
instrument(s) executed by Contractor, or otherwise. Guarantor affirms that the Government
shall not be required to first commence any action or obtain any judgment against Contractor
before enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor
will, upon demand, pay the Government any amount, the payment of which is guaranteed
hereunder and the payment of which by Contractor is in default under the Contract or under any
other document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor
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will, upon demand, perform all other obligations of Contractor, the performance of which by
Contractor is guaranteed hereunder.

Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be
unconditionally binding upon any successor(s) to its interests regardless of (i) the
reorganization, merger, or consolidation of Guarantor into or with another entity, corporate or
otherwise, or the liquidation or dissolution of Guarantor, or the sale or other disposition of all or
substantially all of the capital stock, business, or assets of Guarantor to any other person or
party, or (ii) the institution of any bankruptcy, reorganization, insolvency, debt agreement, or
receivership proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt.

Guarantor further warrants and represents to the Government that the execution and delivery of
this Performance Guarantee Agreement is not in contravention of Guarantor's Articles of
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this
Performance Guarantee Agreement, and the performance thereof, has been duly authorized by
the Guarantor's Board of Directors, Trustees, or any other management board which is required
to participate in such decisions; and that the execution, delivery, and performance of this
Performance Guarantee Agreement will not result in a breach of, or constitute a default under,
any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it
is bound.

No express or implied provision, warranty, representation or term of this Performance
Guarantee Agreement is intended, or is to be construed, to confer upon any third person(s) any
rights or remedies whatsoever, except as expressly provided in this Performance Guarantee
Agreement.

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be
executed by its duly authorized officer, and its corporate seal to be affixed hereto on (date)

NAME OF CORPORATION

NAME AND POSITION OF OFFICIAL EXECUTING PERFORMANCE GUARANTEE
AGREEMENT ON BEHALF OF GUARANTOR

ATTESTATION INCLUDING APPLICATION OF SEAL BY AN OFFICIAL OF GUARANTOR
AUTHORIZED TO AFFIX CORPORATE SEAL
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SECTION M - EVALUATION FACTORS FOR AWARD
M.1  INTRODUCTION/EVALUATION OF PROPOSALS

(a) This acquisition will be conducted pursuant to Federal Acquisition Regulation
(FAR) Part 15 and DOE Acquisition Regulation (DEAR) Part 915. Proposals will be
evaluated in accordance with the evaluation criteria set forth in this section and
FAR 15 and DEAR Part 915. It is anticipated there will be one award resulting
from this solicitation.

(b) The instructions set forth in Section L, Instructions, Conditions, and Notices to
Offerors, are designed to provide guidance to the Offeror concerning the
documentation that will be evaluated. The Offeror must furnish adequate and
specific information in its response. Cursory responses that merely repeat or
reformulate the Performance Work Statement are not acceptable. A proposal may
be eliminated from further consideration before the evaluation if the proposal is so
grossly and obviously deficient as to be totally unacceptable on its face. For
example, a proposal will be deemed unacceptable if it does not represent a
reasonable effort to address itself to the essential requirements of the RFP, or if it
clearly demonstrates that the Offeror does not understand the requirements of the
RFP. In the event a proposal is rejected, a notice will be sent to the Offeror stating
the reason(s) that the proposal will not be considered for further evaluation under
this solicitation.

(c) Failure of Offerors to respond or follow the instructions regarding the organization
and content of any of the proposal volumes may result in the Offeror's entire
proposal, consisting of volumes | through IlIl being eliminated from the initial
evaluation; and if such an offer becomes eliminated from initial evaluation,
revisions to any of the proposal volumes will not be considered for evaluation.

(d) Any exceptions or deviations to the terms and conditions of the solicitation/contract
will make the offer unacceptable for award without discussions. If an Offeror
proposes exceptions to the terms and conditions of the solicitation/contract, the
Government may make an award without discussions to another Offeror that did
not take exception to the terms and conditions of the contract.

(e) DOE intends to evaluate proposals and award the contracts without discussions
with Offerors (except clarifications as described in FAR 15.306(a)). Therefore, the
Offeror’s initial proposal should contain the Offeror’s best terms. DOE reserves the
right to conduct discussions, if the Contracting Officer later determines it is
necessary.

(f)  Prior to award, a determination will be made regarding whether any possible
Organizational Conflicts of Interest (OCI) exist with respect to the apparent
successful Offeror or whether there is little or no likelihood that such conflict exists.
In making this determination, the Contracting Officer (CO) will consider the
representation required by Section K of this solicitation. An award will be made if
there is no OCI or if any potential OCI can be appropriately avoided or mitigated.

(g) Federal law prohibits the award of the contract under a national security program to
a company owned by an entity controlled by a foreign government unless the
Secretary of Energy grants a waiver. In making this determination, the government
will consider the certification required by Section K “Instructions for submitting
Foreign Ownership, Control or Influence (FOCI) Information”. The instructions set
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forth in Section L of this Request for Proposal (RFP) are designed to provide
guidance to the Offeror concerning the documentation that will be evaluated.

(h) If a competitive range is established pursuant to FAR 15.306(c), the CO may limit
the number of proposals in the competitive range to the greatest number that will
permit an efficient competition among the most highly rated proposals.

BASIS FOR CONTRACT AWARD

The Government anticipates the award of a single contract as a result of this solicitation
to the responsible Offeror whose proposal is responsive to the solicitation and
determined to be the best value and most advantageous to the Government.

Selection of the best value to the Government will be achieved through the following:

(@) The Government will assign adjectival ratings for each of the Technical Evaluation
Criterion specified in Section M.4, Evaluation Criteria, in accordance with Table M-
1 and Table M-2. The assigned adjectival ratings for Criterion 2, 3 and 4 will be
based on any evaluated significant strengths, strengths, significant weaknesses,
weaknesses and deficiencies identified in each Offeror’s proposal for Criterion 2, 3
and 4. The assigned adjectival rating for Criterion 1 will be based on the
favorability of each Offeror’s relevant past performance information.

(b) The Technical Evaluation Factors, including Past Performance, are significantly
more important than the evaluated price. Evaluated price is defined in Section M.4
below. The Government is more concerned with obtaining a superior technical
proposal than making an award at the lowest evaluated price. Thus, the closer or
more similar in merit the Offeror’s technical proposals and relevant past
performance information are evaluated to be, the more likely the evaluated price
may be the determining factor in selection for award. However, the Government
will not make an award at a price premium it considers disproportionate to the
benefits associated with the evaluated superiority of one Offeror’s technical
proposal and relevant past performance information over another.

(c) The Government will assess whether the significant strengths, strengths,
significant weakness, weaknesses and deficiencies and the relevant past
performance information between or among competing technical proposals
indicates a superiority from the standpoint of: (1) what the difference might mean in
terms of anticipated performance; and (2) what the evaluated price to the
Government would be to take advantage of the difference.

OVERALL RELATIVE IMPORTANCE OF EVALUATION CRITERIA

The proposals will be adjectivally rated using information submitted by the Offerors on
the four technical evaluation criteria below. All evaluation criteria other than cost or
price, when combined, are significantly more important than cost or price.

(1) Technical Evaluation Criteria:
(1) Relevant Past Performance
(2) Key Personnel and Staffing Approach
(3) Technical and Management Approach
(4) Relevant Company Experience
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Criterion 1 and Criterion 2 are equal in importance and, when combined, are significantly
more important than Criterion 3 and Criterion 4 combined. Criterion 3 and Criterion 4
are equal in importance. Areas within an evaluation criterion are not sub-criteria and will
not be individually rated, but will be considered in the overall evaluation for that particular
evaluation criterion.

The adjectival ratings to be assigned for each of the Technical Evaluation Criteria are
shown in Tables M-1 and M-2 below:

Table M-1: Adjectival Ratings Criteria 2-4

Outstanding

Good

Satisfactory

Marginal

Unsatisfactory

Table M-2: Adjectival Ratings Criterion 1

Substantial Confidence

Satisfactory Confidence

Limited Confidence

No Confidence

Unknown Confidence (Neutral)

(2) Cost and Fee:

In determining best value to the Government, the Technical Evaluation Criteria,
when combined, will be considered significantly more important than the Evaluated
Price.

EVALUATION CRITERIA
I. Criterion 1 — Relevant Past Performance

(1) For purposes of the past performance evaluation, DOE will evaluate the past
performance of the Offeror, the Offeror’s predecessor companies, and major or
critical subcontractors that will perform major or critical aspects of the requirement
when such information is relevant to this acquisition. The past performance will be
evaluated on the basis of information furnished in the Attachment L-3 and the
reference questionnaires (where applicable for non-DOE EM work) for relevant
contracts that are similar in size, scope and complexity to the work described in the
PWS. Size, scope and complexity are defined as follows:

(a) Size - dollar value and contract duration
(b) Scope - type of work (e.g., work as identified in the PWS)

(c) Complexity - performance challenges and risks (e.g., rigorous safety and
quality assurance requirements, complex nuclear and regulatory environments,
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NEPA and CERCLA requirements, changing government priorities, budget
fluctuations, DOE Order 413.3B requirements, integration and coordination with
stakeholders, detailed cost reporting requirements, etc.).

(2) DOE will evaluate information provided on problems encountered on the contracts
and the corrective actions taken by the Offeror to resolve these problems. In the
case of a newly formed joint venture, limited liability partnership, or other entity
formed for the purpose of competing for this contract, DOE will evaluate the
experience and performance of the entities that comprise the newly formed entity.
An Offeror without a record of relevant past performance or for whom past
information is not available, will not be evaluated favorably or unfavorably (i.e., will
receive a neutral evaluation).

(3) During its evaluation, the Government will review the past performance information
submitted by the Offeror, may contact some or all of the references provided by the
Offeror, and may obtain past performance information from other relevant available
sources. These sources include Federal Government (including DOE) customers
and electronic databases.

(4) During its evaluation, the Government will also review information furnished in
Attachment L-5 and the provided explanation for any termination related to the
Offeror or other teaming participants and/or major or critical subcontractors.

(5) As a clarification relating to relevancy ratings of past performance projects,
DOE intends to take a broad interpretation in determining relevancy of past
performance on work that is similar in size, scope and complexity to the
work described in the PWS. DOE may place greater relevance on past
performance of Offeror’s traditional non-M&O cost reimbursement and fixed-
price contracts than similar work under M&O contracts, with an emphasis on
contract management, change control, schedule and cost performance, and
timeliness of deliverables. Additionally, please note that a reference with a
higher degree of relevance may receive greater consideration and more
recent relevant past performance information may also be given greater
consideration.

Il. Criterion 2 — Key Personnel and Staffing Approach

(1) The Offeror's Key personnel and Staffing Approach will be evaluated based on the
Offeror’s staffing plan that outlines the key management (including a proposed
Program Director and up to four (4) additional Key Personnel), other project
personnel proposed, and any other resources to accomplish the work. The staffing
plan will be evaluated based on its overall staffing approach, which should include
the proposed skill mix (a proper combination of people with varied skills to address
all work areas), methods for obtaining, retaining and maintaining the depth and
breadth of qualified staff (in accordance with security clearance requirements and
minimum labor qualifications identified in Sections C.5 and C.11, respectively)
necessary to perform the required services. The staffing plan will also be
evaluated on the Offeror’s outline of the roles and responsibilities of the proposed
Program Director and other proposed key management for performance of the
work.
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(2) DOE will evaluate the Offeror’s explanation for the designation of Key Personnel
positions relative to how the proposed positions will contribute to the effectiveness
of the Offeror’s staffing plan and the Offeror’s capability to successfully perform the
PWS. DOE will evaluate the Offeror’s explanation for the designation of Key
Personnel positions, including the rationale for the selection of Key Personnel
named by the Offeror. DOE will evaluate the Offeror's proposed Key Personnel
authority level and access to corporate resources. DOE will evaluate each Key
Personnel resume based on qualifications, education and relevancy of experience.
DOE will evaluate the Offeror’'s proposed Key Personnel’s suitability relative to the
proposed position and experience on work similar to that described in the PWS in
Section C. DOE will evaluate the extent to which each Key Person’s experience is
similar in size, scope, and complexity to the functions that they have been
proposed to perform. Size, scope and complexity are defined as follows:

a) Size - dollar value and contract duration
b)  Scope - type of work (e.g., work as identified in the PWS)

c) Complexity - performance challenges and risks (e.g., rigorous safety and
quality assurance requirements, complex nuclear and regulatory environments,
NEPA and CERCLA requirements, changing government priorities, budget
fluctuations, DOE Order 413.3B requirements, integration and coordination with
stakeholders, detailed cost reporting requirements, etc.).

In evaluating the Key Personnel, the Program Director will be considered more
important than other proposed Key Personnel.

(3) Failure to submit Letters of Commitment from all proposed Key Personnel
and to provide resumes in the specified format may result in a lower
evaluation rating for this factor or the Offeror’s proposal being eliminated
from further consideration for award. Failure to propose, at a minimum a
Program Director, will result in the Offeror’s proposal being eliminated from
further consideration for award.

lll. Criterion 3 — Technical and Management Approach

DOE will evaluate the Offeror's comprehensive approach to successfully implement and
execute the technical and management requirements of the PWS to include the
proposed staffing and associated labor categories for each major scope element within
the PWS. Additionally, DOE will evaluate the following:

(1)  Environmental Technical Services:

(a) Offeror’s understanding/assessment of the work requirements identified in the
PWS by major scope element (including any work performed by
subcontractors), including the description of the actions necessary to
accomplish work requirements in a timely, comprehensive, and successful
manner.

(b) Offeror’'s approach to the contract transition plan requirements identified in
the PWS, including the timetable for orderly assumption of responsibilities
and the application of resources during the phase-in period. The Transition
Plan will also to be evaluated with respect to its feasibility,
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comprehensiveness, efficiency and effectiveness, including the extent that it
provides for a smooth and orderly transition, identifies key issues and
milestones, identifies potential barriers to a smooth transition, proposes
solutions to the barriers identified, and minimizes impacts on continuity of
operations.

(2) Organization: Offeror’s organizational structure and rationale for the organizational
structure, including any Contractor Teaming Arrangements and/or subcontracts
proposed to support the requirements. DOE will evaluate all pertinent information
provided on all team members and subcontractors including business size, division
of scope among team members/subcontractors, lines of management authority,
roles and responsibilities of each entity, and relationships among all team
members and subcontractors.

(3) Risk Management: Offeror’s risks to successful performance of the PWS and its
approach to eliminate, avoid, or mitigate the three (3) most significant identified
risks. DOE will evaluate the Offeror's management plan to respond rapidly and
effectively to the Government’s changing priorities and budget fluctuations over the
life of the contract.

IV. Criterion 4 — Relevant Company Experience

(1) DOE will evaluate the relevance and extent of the Offeror’s experience over the past
five years from the effective date of the solicitation that are similar in size, scope and
complexity to the work described in the PWS. Size, scope and complexity are
defined as follows:

a) Size - dollar value and contract duration
b)  Scope - type of work (e.g., work as identified in the PWS)

c) Complexity - performance challenges and risks (e.g., rigorous safety and
quality assurance requirements, complex nuclear and regulatory environments,
NEPA and CERCLA requirements, changing government priorities, budget
fluctuations, DOE Order 413.3B requirements, integration and coordination with
stakeholders, detailed cost reporting requirements, etc.).

(2) DOE will evaluate the relevance and extent of each major or critical subcontractor’s
experience over the past five years from the effective date of the solicitation that
are similar in size, scope and complexity to the work described in the PWS. The
major or critical subcontractor’s experience will be evaluated in relation to the
portion of the PWS to be performed. In the case of a newly formed joint venture,
LLC, or other similar entity formed for the purpose of competing for this contract,
DOE will evaluate the experience of the entities that comprise the newly formed
entity.

V. Criterion 5 — Cost and Fee Evaluation

The Cost and Fee Proposal will not be adjectivally rated or point scored, but it will be
considered in the overall evaluation of proposals in determining the best value to the
Government. (Corresponding proposal preparation instructions are in the Section L.4
Provision, Proposal Preparation Instructions — Volume 1ll, Cost and Fee Proposal.)

(1) DOE will evaluate each Offeror’s proposed cost for realism, reasonableness and
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completeness. The evaluation of cost realism includes an analysis of specific
elements of each Offeror’s proposed cost to determine whether the proposed
estimated cost elements are realistic for the work to be performed; reflect a clear
understanding of the requirements; and are consistent with the methods of
performance and materials described in the Offeror’s technical proposal. The
evaluation of cost reasonableness includes those considerations described in FAR
subpart 31.2 and consistency with the anticipated funding profile in Section L,
Table L.1. A price analysis will be performed to verify that the overall price offered
is fair and reasonable in accordance with FAR 15.404 - Proposal Analysis and
DOE Acquisition Guide for Technical Analysis of Cost Proposals for Acquisition
Contracts - 15.4-4 (November 2010).

The evaluated price will be calculated by combining the most probable cost and the
proposed award fee. The Government has established Fee Limitations in Section
L.4 of 7% of Total Contract Estimated Cost for the base and option items (if
exercised). Offerors whose proposals do not comply with this fee limitation may be
determined to be ineligible for award.

The Evaluated Price used in the best value analysis will be the sum of the Most
Probable Cost and the Proposed Award Fee (for base and option items).

Most Probable Cost + Proposed Award Fee = Evaluated Price*
(* to be used in the best value analysis)

DOE will evaluate each Offeror’s Proposed Award Fee. The following may be
used when evaluating fee:

(a) Offeror effort required to accomplish the contract work.

(b) Offeror’s willingness to assume risk as represented by the proportion of
proposed award fee to estimated cost.

DOE will compare the evaluated price to the anticipated funding availability as set
forth in Section L, Table L.1, for both the total anticipated contract funding and the
anticipated funding by fiscal year. Since the funding is subject to change based
on actual appropriation and actual award date of the contract, DOE may make an
award at an evaluated price that differs from the anticipated funding profile
provided in Section L, Table L.1. However, an Offeror whose evaluated price is
significantly above the funding profile either on an annual or total basis may be
determined ineligible for award.

The Offeror has the responsibility to fully document its cost proposal and provide
clear traceability to the Offeror’s technical proposal. As part of its cost realism
analysis, DOE may adjust the proposed price if there are inconsistencies between
the technical and cost proposal to make the Offeror’s cost proposal consistent with
the Offeror’s technical proposal as well as any other instances where the proposed
prices are not reasonable or realistic.

DOE will make a FAR Part 9 responsibility determination to determine if the Offeror
has adequate financial resources to perform the contract or the ability to obtain
them.

M.5 EVALUATION OF OPTIONS (FAR 52.217-5 (JUL 1990)
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Except when it is determined in accordance with FAR 17.206(b) not to be in the
Government's best interests, the Government will evaluate offers for award purposes by

adding the total price for all options to the total price for the basic requirement.
Evaluation of options will not obligate the Government to exercise the option(s).
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